

NOTICE

This set of contract plans and provisions has been downloaded. The County cannot track the firms or persons who have downloaded copies of the posted document(s); therefore, the County cannot ensure that subsequent addenda or changes have been sent to all interested parties. It is the responsibility of interested persons or firms to contact the Whitman County Public Works Department in order to confirm that you have the most recent release and any and all addenda related to the project. You may also request to be added to the planholders list.

CONTRACT PROVISIONS AND PLANS


FOR SUPPLY OF AGGREGATE AT:

**COLFAX
STOCKPILE SITE**

C.R.C.P. No. 164

**WHITMAN COUNTY
DEPARTMENT OF
PUBLIC WORKS**

COLFAX, WASHINGTON



WHITMAN COUNTY
Department of Public Works

Mailing Address:
P.O. Box 430
Colfax, WA 99111-0430

Administration/Engineering
Road Maintenance
Equipment Rental &Revolving
Solid Waste Division
Planning Division
Building & Development

PHONE: (509) 397-4622
Fax: (509) 397-6210
N. 310 Main
2nd Floor Public Service Bldg.
Colfax, WA 99111

COLFAX STOCKPILE SITE
C.R.C.P. No. 164


NOTICE TO ALL PLAN HOLDERS

Attached are the plans and specifications for the above referenced project. Questions may be addressed to the Whitman County Engineering Department at the Whitman County Engineer's Office, North 310 Main, Second Floor of the Public Service Building, Colfax, Washington.

PLAN FEE: \$40.00 (Non-Refundable)

APPROVED:

Nov. 5, 2015
Date


W. Mark Storey, P.E.
Director/County Engineer

EXPIRES 9-22-16

TABLE OF CONTENTS
COLFAX STOCKPILE SITE
C.R.C.P. No. 164

	<u>PAGE</u>
INTRODUCTION	1
AMENDMENTS TO THE STANDARD SPECIFICATIONS	
SECTION 1-01, DEFINITIONS AND TERMS	1
SECTION 1-02, BID PROCEDURES AND CONDITIONS	1
SECTION 1-03, AWARD AND EXECUTION OF CONTRACT	2
SECTION 1-05, CONTROL OF WORK	2
SECTION 9-03, AGGREGATES	3
SPECIAL PROVISIONS	
INTRODUCTION TO THE SPECIAL PROVISIONS	3
DIVISION 1 GENERAL REQUIREMENTS	
DESCRIPTION OF WORK	
LOCATION OF PROJECT	4
DESCRIPTION OF WORK	4
DEFINITIONS AND TERMS	
DEFINITIONS	5
BID PROCEDURES AND CONDITIONS	
QUALIFICATIONS OF BIDDER	7
PLANS AND SPECIFICATIONS	7
PREPARATION OF PROPOSAL	7
BID DEPOSIT	8
DELIVERY OF PROPOSAL	8
PUBLIC OPENING OF PROPOSALS	8

	<u>PAGE</u>
IRREGULAR PROPOSALS	9
PRE AWARD INFORMATION	9
CONTROL OF WORK	
NOTIFICATION	10
COOPERATION WITH OTHER CONTRACTORS	10
ORAL AGREEMENTS	10
LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC	
LAWS TO BE OBSERVED	10
PRIVATE/PUBLIC PROPERTY	11
PROSECUTION AND PROGRESS	
TIME FOR COMPLETION	11
MEASUREMENT AND PAYMENT	
MEASUREMENT	11
DIVISION 3	
PRODUCTION FROM QUARRY AND PIT SITES AND STOCKPILING	
STOCKPILING AGGREGATES	
STOCKPILE SITES PROVIDED BY THE CONTRACTOR	12
PREPARATION AND CONSTRUCTION OF STOCKPILE SITES	12
GENERAL SPECIALS	
PORTABLE TESTING LABORATORY	13
WATER AND POWER	13
APPENDIX A	
PROPOSAL	
PROPOSAL BOND	
APPENDIX B	
STOCKPILE SITE AREA	

INTRODUCTION

JANUARY 6, 2014

The following Amendments and Special Provisions shall be used in conjunction with the 2014 Standard Specifications for Road, Bridge, and Municipal Construction.

AMENDMENTS TO THE STANDARD SPECIFICATIONS

The following Amendments to the Standard Specifications are made a part of this contract and supersede any conflicting provisions of the Standard Specifications. For informational purposes, the date following each Amendment title indicates the implementation date of the Amendment or the latest date of revision.

Each Amendment contains all current revisions to the applicable section of the Standard Specifications and may include references which do not apply to this particular project.

SECTION 1-01, DEFINITIONS AND TERMS

AUGUST 4, 2014

1-01.3 Definitions

The definition for "**Engineer**" is revised to read:

The Contracting Agency's representative who directly supervises the engineering and administration of a construction Contract.

The definition for "**Inspector**" is revised to read:

The Engineer's representative who inspects Contract performance in detail.

The definition for "**Project Engineer**" is revised to read:

Same as Engineer.

The definition for "**Working Drawings**" is revised to read:

Drawings, plans, diagrams, or any other supplementary data or calculations, including a schedule of submittal dates for Working Drawings where specified, which the Contractor must submit to the Engineer.

SECTION 1-02, BID PROCEDURES AND CONDITIONS

APRIL 7, 2014

1-02.8(1) Noncollusion Declaration

The third paragraph is revised to read:

Therefore, by including the Non-collusion Declaration as part of the signed bid Proposal, the Bidder is deemed to have certified and agreed to the requirements of the Declaration.

SECTION 1-03, AWARD AND EXECUTION OF CONTRACT

JANUARY 5, 2015

1-03.3 Execution of Contract

The first paragraph is revised to read:

Within 20 calendar days after the Award date, the successful Bidder shall return the signed Contracting Agency-prepared Contract, an insurance certification as required by Section 1-07.18, and a satisfactory bond as required by law and Section 1-03.4, and shall be registered as a contractor in the state of Washington.

1-03.4 Contract Bond

The last word of item 3 is deleted.

Item 4 is renumbered to 5.

The following is inserted after item 3 (after the preceding Amendments are applied):

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the project under titles 50, 51, and 82 RCW; and

1-03.5 Failure to Execute Contract

The first sentence is revised to read:

Failure to return the insurance certification and bond with the signed Contract as required in Section 1-03.3, or failure to provide Disadvantaged, Minority or Women's Business Enterprise information if required in the Contract, or failure or refusal to sign the Contract, or failure to register as a contractor in the state of Washington shall result in forfeiture of the proposal bond or deposit of this Bidder.

SECTION 1-05, CONTROL OF WORK

AUGUST 4, 2014

1-05.1 Authority of the Engineer

In this section, "Project Engineer" is revised to read "Engineer".

The second paragraph (up until the colon) is revised to read:

The Engineer's decisions will be final on all questions including the following:

The first sentence in the third paragraph is revised to read:

The Engineer represents the Contracting Agency with full authority to enforce Contract requirements.

1-05.2 Authority of Assistants and Inspectors

The first paragraph is revised to read:

The Engineer may appoint assistants and Inspectors to assist in determining that the Work and materials meet the Contract requirements. Assistants and Inspectors have the authority to reject defective material and suspend Work that is being done improperly, subject to the final decisions of the Engineer.

In the third paragraph, "Project Engineer" is revised to read "Engineer".

SECTION 9-03, AGGREGATES

APRIL 6, 2015

9-03.1(2)C Use of Substandard Gradings

This section including title is deleted in its entirety and replaced with the following:

Vacant

9-03.1(4)C Grading

In the second paragraph, the first sentence is deleted.

The third paragraph is deleted.

9-03.1(5)B Grading

The last paragraph is revised to read:

The Contracting Agency may sample each aggregate component prior to introduction to the weigh batcher or as otherwise determined by the Engineer. Each component will be sieve analyzed separately in accordance with WSDOT FOP for WAQTC/AASHTO Test Method T-27/11. All aggregate components will be mathematically re-combined by the proportions (percent of total aggregate by weight) provided by the Contractor on Concrete Mix Design Form 350-040.

9-03.8(1) General Requirements

The first paragraph up until the colon is revised to read:

Preliminary testing of aggregates for source approval shall meet the following test requirements:

The list in the first paragraph is supplemented with the following:

Sand Equivalent 45 min.

The following new paragraph is inserted after the first paragraph:

Aggregate sources that have 100 percent of the mineral material passing the No. 4 sieve shall be limited to no more than 5 percent of the total weight of aggregate.

SPECIAL PROVISIONS

INTRODUCTION TO THE SPECIAL PROVISIONS

AUGUST 14, 2013 (APWA GSP) INTRO

The work on this project shall be accomplished in accordance with the *Standard Specifications for Road, Bridge and Municipal Construction*, 2014 edition, as issued by the Washington State Department of Transportation (WSDOT) and the American Public Works Association (APWA), Washington State Chapter (hereafter "Standard Specifications"). The Standard Specifications, as modified or supplemented by the Amendments to the Standard Specifications and these Special Provisions, all of which are made a part of the Contract Documents, shall govern all of the Work.

These Special Provisions are made up of both General Special Provisions (GSPs) from various sources, which may have project-specific fill-ins; and project-specific Special Provisions. Each Provision either supplements, modifies, or replaces the comparable Standard Specification, or is a new Provision. The deletion, amendment, alteration, or addition to any subsection or portion of the Standard Specifications is meant to pertain only to that particular portion of the section, and in no way should it be interpreted that the balance of the section does not apply.

The project-specific Special Provisions are not labeled as such. The GSPs are labeled under the headers of each GSP, with the effective date of the GSP and its source. For example:

- March 8, 2013 (APWA GSP)
- April 1, 2013 (WSDOT GSP)
- May 1, 2013 (WC GSP)

Also incorporated into the Contract Documents by reference are:

- *Manual on Uniform Traffic Control Devices for Streets and Highways*, currently adopted edition, with Washington State modifications, if any
- *Standard Plans for Road, Bridge and Municipal Construction*, WSDOT/APWA, current edition

Contractor shall obtain copies of these publications, at Contractor's own expense.

DIVISION 1
GENERAL REQUIREMENTS
(WSDOT GSP) DIVISION1.GR1

DESCRIPTION OF WORK
(WSDOT GSP) DESWORK.GR1

LOCATION OF PROJECT
MAY 8, 1996 (WC GSP) LOCATION

The Colfax Stockpile Site Area is located as shown in Appendix B, near Colfax, Washington.

DESCRIPTION OF WORK
MARCH 13, 1995 (WSDOT GSP) DESWORK1.FR1

The work performed under this contract includes the manufacturing and stockpiling of Crushed Surfacing Top Course, 1/4" Minus and 3/8" Chips. These items shall meet the requirements of Sections 9-03.4 and 9-03.9 of the Standard Specifications with the exception of the grading requirements, which are listed below.

Crushed Surfacing Top Course

<u>Sieve Size</u>	<u>Percent Passing</u>
3/4" square	99-100
1/2" square	80-100
U.S. No. 4	46-66
U.S. No. 40	8-24
U.S. No. 200	10.0 max.
% Fracture	75 min.
S.E.	40 min.

3/8" Chips

<u>Sieve Size</u>	<u>Percent Passing</u>
1/2" square	100
3/8" square	70-90
U.S. No. 4	0-5
U.S. No. 8	0-3
U.S. No. 200	0-0.8
% Fracture	90 min.

1/4" Minus	
<u>Sieve Size</u>	<u>Percent Passing</u>
3/8" square	100
U.S. No. 10	0-25
U.S. No. 200	0-4.0 max.
% Fracture	75 min.

For each type of aggregate, each rock shall have no dimension larger than 150% of the last specified sieve size through which the aggregate passes.

DEFINITIONS AND TERMS

(APWA GSP) 1-01.GR1

DEFINITIONS

MARCH 8, 2013 (APWA GSP) 1-01.3

Delete the heading **Completion Dates** and the three paragraphs that follow it, and replace them with the following:

Dates

Bid Opening Date

The date on which the Contracting Agency publicly opens and reads the Bids.

Award Date

The date of the formal decision of the Contracting Agency to accept the lowest responsible and responsive Bidder for the Work.

Contract Execution Date

The date the Contracting Agency officially binds the Agency to the Contract.

Notice to Proceed Date

The date stated in the Notice to Proceed on which the Contract time begins.

Substantial Completion Date

The day the Engineer determines the Contracting Agency has full and unrestricted use and benefit of the facilities, both from the operational and safety standpoint, any remaining traffic disruptions will be rare and brief, and only minor incidental work, replacement of temporary substitute facilities, plant establishment periods, or correction or repair remains for the Physical Completion of the total Contract.

Physical Completion Date

The day all of the Work is physically completed on the project. All documentation required by the Contract and required by law does not necessarily need to be furnished by the Contractor by this date.

Completion Date

The day all the Work specified in the Contract is completed and all the obligations of the Contractor under the contract are fulfilled by the Contractor. All documentation required by the Contract and required by law must be furnished by the Contractor before establishment of this date.

Final Acceptance Date

The date on which the Contracting Agency accepts the Work as complete.

Supplement this Section with the following:

All references in the Standard Specifications, Amendments, or WSDOT General Special Provisions, to the terms “State”, “Department of Transportation”, “Washington State Transportation Commission”, “Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and “State Treasurer” shall be revised to read “Contracting Agency”.

All references to “State Materials Laboratory” shall be revised to read “Contracting Agency designated location”.

All references to “final contract voucher certification” shall be interpreted to mean the final payment form established by the Contracting Agency.

The venue of all causes of action arising from the advertisement, award, execution, and performance of the contract shall be in the Superior Court of the County where the Contracting Agency’s headquarters are located.

Additive

A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, which may, at the discretion of the Contracting Agency, be awarded in addition to the base bid.

Alternate

One of two or more units of work or groups of bid items, identified separately in the Bid Proposal, from which the Contracting Agency may make a choice between different methods or material of construction for performing the same work.

Business Day

A business day is any day from Monday through Friday except holidays as listed in Section 1-08.5.

Contract Bond

The definition in the Standard Specifications for “Contract Bond” applies to whatever bond form(s) are required by the Contract Documents, which may be a combination of a Payment Bond and a Performance Bond.

Contract Documents

See definition for “Contract”.

Contract Time

The period of time established by the terms and conditions of the Contract within which the Work must be physically completed.

Notice of Award

The written notice from the Contracting Agency to the successful Bidder signifying the Contracting Agency’s acceptance of the Bid Proposal.

Notice to Proceed

The written notice from the Contracting Agency or Engineer to the Contractor authorizing and directing the Contractor to proceed with the Work and establishing the date on which the Contract time begins.

Traffic

Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and equestrian traffic.

BID PROCEDURES AND CONDITIONS

(WSDOT GSP) 1-02.GR1

QUALIFICATIONS OF BIDDER

JANUARY 24, 2011 (APWA GSP) 1-02.1

Delete Section 1-02.1 and replace it with the following:

Before award of a public works contract, a bidder must meet at least the minimum qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to be awarded a public works project.

PLANS AND SPECIFICATIONS

JUNE 27, 2011 (APWA GSP) 1-02.2

Delete Section 1-02.2 and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed can be found in the Call for Bids (Advertisement for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractor at no cost as detailed below:

To Prime Contractor	No. of Sets	Basis of Distribution
Reduced plans (11" x 17")	5	Furnished automatically upon award.
Contract Provisions	5	Furnished automatically upon award.
Large plans (e.g., 22" x 34")	3	Furnished only upon request.

Additional plans and Contract Provisions may be obtained by the Contractor from the source stated in the Call for Bids, at the Contractor's own expense.

PREPARATION OF PROPOSAL

(WSDOT GSP) 1-02.6.GR1

(WSDOT GSP) 1-02.6.OPT15.INST1.GR1

Section 1-02.6 is supplemented with the following:

AUGUST 2, 2004 (WSDOT GSP) 1-02.6.OPT15.GR1

The fifth and sixth paragraphs of Section 1-02.6 are deleted.

BID DEPOSIT

MARCH 8, 2013 (APWA GSP) 1-02.7

Supplement Section 1-02.7 with the following:

Bid bonds shall contain the following:

1. Contracting Agency-assigned number for the project;
2. Name of the project;
3. The Contracting Agency named as obligee;
4. The amount of the bid bond stated either as a dollar figure or as a percentage which represents five percent of the maximum bid amount that could be awarded;
5. Signature of the bidder's officer empowered to sign official statements. The signature of the person authorized to submit the bid should agree with the signature on the bond, and the title of the person must accompany the said signature;
6. The signature of the surety's officer empowered to sign the bond and the power of attorney.

If so stated in the Contract Provisions, bidder must use the bond form included in the Contract Provisions.

If so stated in the Contract Provisions, cash will not be accepted for a bid deposit.

DELIVERY OF PROPOSAL

AUGUST 15, 2012 (APWA GSP) 1-02.9 OPTION A

Delete Section 1-02.9 and replace it with the following:

Each proposal shall be submitted in a sealed envelope, with the Project Name and Project Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as otherwise required in the Bid Documents, to ensure proper handling and delivery.

If the project has FHWA funding and requires DBE Written Confirmation Documents or Good Faith Effort Documentation, then to be considered responsive, the Bidder shall submit with their Bid Proposal, written Confirmation Documentation from each DBE firm listed on the Bidder's completed DBE Utilization Certification, form 272-056A EF, as required by Section 1-02.6.

The Contracting Agency will not open or consider any Bid Proposal that is received after the time specified in the Call for Bids for receipt of Bid Proposals, or received in a location other than that specified in the Call for Bids.

PUBLIC OPENING OF PROPOSALS

(WSDOT GSP) 1-02.12.GR1

(WSDOT GSP) 1-02.12.INST1.GR1

Section 1-02.12 is supplemented with the following:

NOVEMBER 20, 2000 (WC GSP) 1-02.12

Date of Opening Bids

Sealed bids will be received by the Board of County Commissioners of Whitman County, State of Washington, at its office in the Whitman County Courthouse, N. 400 Main Street,

Colfax, Washington, until **11:15 a.m. Pacific Standard Time, on Monday, December 7, 2015** at which time all bids will be opened and publicly read.

IRREGULAR PROPOSALS

MARCH 13, 2012 (APWA GSP) 1-02.13

Revise item 1 of Section 1-02.13 to read:

1. A proposal will be considered irregular and will be rejected if:
 - a. The Bidder is not prequalified when so required;
 - b. The authorized proposal form furnished by the Contracting Agency is not used or is altered;
 - c. The completed proposal form contains any unauthorized additions, deletions, alternate Bids, or conditions;
 - d. The Bidder adds provisions reserving the right to reject or accept the award, or enter into the Contract;
 - e. A price per unit cannot be determined from the Bid Proposal;
 - f. The Proposal form is not properly executed;
 - g. The Bidder fails to submit or properly complete a Subcontractor list, if applicable, as required in Section 1-02.6;
 - h. The Bidder fails to submit or properly complete a Disadvantaged Business Enterprise Certification, if applicable, as required in Section 1-02.6;
 - i. The Bidder fails to submit written confirmation from each DBE firm listed on the Bidder's completed DBE Utilization Certification that they are in agreement with the bidders DBE participation commitment, if applicable, as required in Section 1-02.6, or if the written confirmation that is submitted fails to meet the requirements of the Special Provisions;
 - j. The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as required in Section 1-02.6, or if the documentation that is submitted fails to demonstrate that a Good Faith Effort to meet the Condition of Award was made;
 - k. The Bid Proposal does not constitute a definite and unqualified offer to meet the material terms of the Bid invitation; or
 - l. More than one proposal is submitted for the same project from a Bidder under the same or different names.

PRE AWARD INFORMATION

AUGUST 14, 2013 (APWA GSP) 1-02.15

Revise Section 1-02.15 to read:

Before awarding any contract, the Contracting Agency may require one or more of these items or actions of the apparent lowest responsible bidder:

1. A complete statement of the origin, composition, and manufacture of any or all materials to be used,
2. Samples of these materials for quality and fitness tests,
3. A progress schedule (in a form the Contracting Agency requires) showing the order of and time required for the various phases of the work,
4. A breakdown of costs assigned to any bid item,
5. Attendance at a conference with the Engineer or representatives of the Engineer,
6. Obtain, and furnish a copy of, a business license to do business in the city or county where the work is located.

7. Any other information or action taken that is deemed necessary to ensure that the bidder is the lowest responsible bidder.

CONTROL OF WORK

(WSDOT GSP) 1-05.GR1

NOTIFICATION

OCTOBER 1, 1994 (WC GSP) 1-05.5

Section 1-05.5 is supplemented with the following:

The Contractor shall notify the Contracting Agency 48 hours prior to stockpiling. Notification shall be in writing.

COOPERATION WITH OTHER CONTRACTORS

APRIL 11, 2003 (WC GSP) 1-05.14

Section 1-05.14 is supplemented with the following:

The Contracting Agency reserves the right to haul crushed aggregate in cooperation with the Contractor in order that the Contractor's hauling schedule and truck requirements may be planned and not unduly disrupted without notification. At the request of the Engineer, the Contractor shall provide, at no additional cost to the Contracting Agency, a loader and operator to load the Contracting Agency's trucks.

ORAL AGREEMENTS

OCTOBER 1, 2005 (APWA GSP) 1-05.17

Add the following new Section 1-05.17:

No oral agreement or conversation with any officer, agent, or employee of the Contracting Agency, either before or after execution of the contract, shall affect or modify any of the terms or obligations contained in any of the documents comprising the contract. Such oral agreement or conversation shall be considered as unofficial information and in no way binding upon the Contracting Agency, unless subsequently put in writing and signed by the Contracting Agency.

LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

(WSDOT GSP) 1-07.GR1

LAWS TO BE OBSERVED

OCTOBER 1, 2005 (APWA GSP) 1-07.1

Supplement Section 1-07.1 with the following:

In cases of conflict between different safety regulations, the more stringent regulation shall apply.

The Washington State Department of Labor and Industries shall be the sole and paramount administrative agency responsible for the administration of the provisions of the Washington Industrial Safety and Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well known place at the project site, all articles necessary for providing first aid to the injured. The Contractor shall establish, publish, and make known to all employees, procedures for ensuring immediate removal to a hospital, or doctor's care, persons, including employees, who may have been injured on the project site. Employees should not be permitted to work on the project site before the Contractor has established and made known procedures for removal of injured persons to a hospital or a doctor's care.

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the Contractor's plant, appliances, and methods, and for any damage or injury resulting from their failure, or improper maintenance, use, or operation. The Contractor shall be solely and completely responsible for the conditions of the project site, including safety for all persons and property in the performance of the work. This requirement shall apply continuously, and not be limited to normal working hours. The required or implied duty of the Engineer to conduct construction review of the Contractor's performance does not, and shall not, be intended to include review and adequacy of the Contractor's safety measures in, on, or near the project site.

PRIVATE/PUBLIC PROPERTY

APRIL 12, 1995 (WC GSP) 1-07.16(1)

Section 1-07.16(1) is supplemented with the following:

The Contractor shall maintain any and all roads used by the Contractor to haul materials to and from the project. These haul roads shall be maintained to the same driving surface condition as when the Contractor started hauling on them. If the haul road(s) are damaged by the Contractor, the Contractor will repair them as directed by the Contracting Agency. If the Contractor does not repair the damaged haul road(s) when directed by the Contracting Agency the Contracting Agency will have the haul road(s) repaired by others and deduct the cost from the money owed to the Contractor.

As directed by the Engineer, the Contractor shall settle dust on all haul road(s).

PROSECUTION AND PROGRESS

(WSDOT GSP) 1-08.GR1

TIME FOR COMPLETION

(WSDOT GSP) 1-08.5.GR1

(WSDOT GSP) 1-08.5.INST2.GR1

Section 1-08.5 is supplemented with the following:

MARCH 13, 1995 (WSDOT GSP) 1-08.5.OPT7.FR1

This project shall be physically completed by June 3, 2016.

MEASUREMENT AND PAYMENT

(WSDOT GSP) 1-09.GR1

MEASUREMENT

OCTOBER 1, 1994 (WC GSP) 1-09.2(5)

Section 1-09.2(5) is supplemented with the following:

Belt Conveyor Scales or Self-Weighing/Recording Platform Scales shall be the only acceptable method of measurement.

DIVISION 3
PRODUCTION FROM QUARRY AND
PIT SITES AND STOCKPILING
(WSDOT GSP) DIVISION3.GR3

STOCKPILING AGGREGATES
(WSDOT GSP) 3-02.GR3

STOCKPILE SITES PROVIDED BY THE CONTRACTOR

APRIL 20, 2010 (020202.WC3)

Section 3-02.2(1) is supplemented with the following:

The Contractor must provide the Contracting Agency with a stockpile site which shall meet the following conditions:

1. The stockpile site shall be located within the boundary area outlined in Appendix B.
2. Stockpiles shall be separated by product and shall be standalone piles which are not mixed with any other party's stockpiles.
3. The Contractor shall provide the Contracting Agency with an acceptable lease for the stockpile site which includes daily, twenty-four hour ingress and egress, for all Whitman County Road Department Personnel, until the Contracting Agency has removed all of the crushed aggregate.
4. Access to the stockpile site shall be capable of handling truck traffic all year long.

PREPARATION AND CONSTRUCTION OF STOCKPILE SITES

OCTOBER 1, 1994 (WC GSP) 3-02.2(5)

Section 3-02.2(5) is supplemented with the following:

Belly dumps will not be allowed in stockpiling. No equipment will be allowed on the 3/8" Chips stockpile.

All stockpiles shall not exceed 25 feet in height without prior approval of the Engineer.

All costs involved in preparing stockpile sites will be incidental to the unit contract prices for the various materials being stockpiled. All costs in hauling the specified materials shall be incidental to the unit bid price for the various items being stockpiled.

Section 3-02.2(6) is supplemented with the following:

If any contamination, foreign matter, or elongated aggregate is found in any of the stockpiles, the entire stockpile shall be rescreened, at the discretion of the Engineer. All cost of rescreening a contaminated pile shall be incidental to the other items of work.

GENERAL SPECIALS

PORTABLE TESTING LABORATORY

SEPTEMBER 1, 1993 (WC GSP) LAB

When directed by the Engineer, the Contractor shall supply a portable aggregate testing laboratory complete with heat, lighting, testing equipment, desk and chair. The laboratory shall be at least 120 square feet floor area. The doors and desk are to be equipped with locks and the lighting is to be adequate for the intended paper work. The required test equipment will include apparatus' necessary to perform aggregate tests according to WSDOT standards as described in the WSDOT Materials Manual. Electronic scales are mandatory. A dry sink used to wash aggregate samples and divert wash water outside is also necessary. Plumbing of water supply to the sink is optional. Costs for providing and operation of the portable laboratory shall be incidental to the other items of work.

WATER AND POWER

APRIL 20, 2010 (WC GSP) WATER&POWER

The Contractor shall provide the Contracting Agency with water and power for testing purposes. The water shall be of sufficient quantity and quality to perform the tests, as determined by the Engineer. The required power supply for the Contracting Agency's portable testing laboratory is 240 volts which includes sufficient amperage to perform the required tests.

APPENDIX A

PROPOSAL

Bidder

To: Board of County Commissioners, Whitman County Courthouse, Colfax, WA 99111

Commissioners:

The undersigned hereby certify that they have examined the location of the COLFAX STOCKPILE SITE, C.R.C.P. No. 164 located near Colfax, Washington, and have read and thoroughly understand the plans, specifications and special provisions concerning the work described in this project.

The undersigned further understand the method by which payment will be made for said work, and hereby propose to undertake and complete the work described in this project, or as much thereof as can be completed with the monies available, in accordance with the said plans, specifications and special provisions and the following schedule of rates and prices:

SCHEDULE OF ITEMS

NOTE: Unit prices for all items (unless filled in by Contracting Agency), all extensions, and total amount of bid shall be shown. All entries must be in legible figures (not words) and typed or entered in ink.

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	PRICE PER UNIT	TOTAL PRICE
1.	Furnish & Stockpile Crushed Surfacing Top Course	40,000	Ton		
2.	Furnish & Stockpile 3/8" Chips	6,000	Ton		
3.	Furnish & Stockpile 1/4" Minus	5,000	Ton		
BASIS OF AWARD: TOTAL ITEMS 1-3					
SALES TAX @ _____%					
TOTAL					

Failure to return this Declaration as part of the bid proposal package will make the bid nonresponsive and ineligible for award.

NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of perjury under the laws of the United States that the following statements are true and correct:

1. That the undersigned person(s), firm, association or corporation has (have) not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with the project for which this proposal is submitted.
2. **That by signing the signature page of this proposal, I am deemed to have signed and to have agreed to the provisions of this declaration.**

NOTICE TO ALL BIDDERS

To report rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (USDOT) operates the above toll-free "hotline" Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of USDOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of the USDOT Inspector General. All information will be treated confidentially and caller anonymity will be respected.

Local Agency Proposal - Signature Page

The bidder is hereby advised that by signature of this proposal he/she is deemed to have acknowledged all requirements and signed all certificates contained herein.

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the approximate estimate of quantities at the above prices and in the form as indicated below is attached hereto:

- Cash In the Amount of _____
- Cashier's Check _____ Dollars
- Certified Check (\$ _____) Payable to the Agency
- Proposal Bond In the Amount of 5% of the Bid

Receipt is hereby acknowledged of addendum(s) No.(s) _____ , _____ & _____

Signature of Authorized Official(s)

Proposal Must be Signed 

Firm Name

Address

State of Washington Contractor's License No. _____

Federal ID No. _____

Note:

- (1) This proposal form is not transferable and any alteration of the firm's name entered hereon without prior permission from the Whitman County will be cause for considering the proposal irregular and subsequent rejection of the bid.
- (2) Please refer to section 1-02.6 of the standard specifications, re: "Preparation of Proposal," or "Article 4" of the Instruction to Bidders for building construction jobs.

**SUBMIT THE
ENCLOSED PROPOSAL
BOND FORM WITH
YOUR PROPOSAL.**

**USE OF OTHER FORMS
MAY SUBJECT YOUR
BID TO REJECTION.**

**NOTE: Use of other forms may limit
the bond below an amount equal
to five percent of the bid total.**

Local Agency Proposal Bond

KNOW ALL MEN BY THESE PRESENTS, That we,

of _____ as principal, and the

a corporation duly organized under the laws of the state of _____, and

authorized to do business in the State of Washington, as surety, are held and firmly bound unto the State of Washington in the full and penal sum of five (5) percent of the total amount of the bid proposal of said principal for the work hereinafter described, for the payment of which, well and truly to be made, we bind our heirs, executors, administrators and assigns, and successors and assigns, firmly by these presents.

The condition of this bond is such, that whereas the principal herein is herewith submitting his or its sealed proposal for the following highway construction, to wit:

said bid and proposal, by reference thereto, being made a part hereof.

NOW, THEREFORE, If the said proposal bid by said principal be accepted, and the contract be awarded to said principal, and if said principal shall duly make and enter into and execute said contract and shall furnish bond as required by the Whitman County within a period of twenty (20) days from and after said award, exclusive of the day of such award, then this obligation shall be null and void, otherwise it shall remain and be in full force and effect.

IN TESTIMONY WHEREOF, The principal and surety have caused these presents to be signed and sealed this _____ day of _____, _____.

(Principal)

(Surety)

(Attorney-in-fact)


APPENDIX B

R. 43 E.

R. 44 E.

T. 17 N.

T. 16 N.



STOCKPILE SITE AREA SEE SPECIAL PROVISIONS