
NOTICE 
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INTRODUCTION 
JANUARY 4, 2016 

 
The following Amendments and Special Provisions shall be used in conjunction with the 2016 
Standard Specifications for Road, Bridge, and Municipal Construction. 
 

AMENDMENTS TO THE STANDARD SPECIFICATIONS 
 
The following Amendments to the Standard Specifications are made a part of this contract and 
supersede any conflicting provisions of the Standard Specifications.  For informational 
purposes, the date following each Amendment title indicates the implementation date of the 
Amendment or the latest date of revision. 
 
Each Amendment contains all current revisions to the applicable section of the Standard 
Specifications and may include references which do not apply to this particular project. 
 
 
SECTION 1-02, BID PROCEDURES AND CONDITIONS 
JUNE 1, 2017 

 
1-02.4(1)  General 
The first sentence of the last paragraph is revised to read: 
 

Any prospective Bidder desiring an explanation or interpretation of the Bid Documents, shall 
request the explanation or interpretation in writing by close of business on the Thursday 
preceding the bid opening to allow a written reply to reach all prospective Bidders before the 
submission of their Bids. 

 
1-02.6  Preparation of Proposal 
In this section, “Disadvantaged Business Enterprise” is revised to read “Underutilized 
Disadvantaged Business Enterprise”, and “DBE” is revised to read “UDBE”. 
 
1-02.9  Delivery of Proposal 
The last sentence of the third paragraph is revised to read: 
 

The Contracting Agency will not open or consider any Proposal when the Proposal or Bid 
deposit is received after the time specified for receipt of Proposals or received in a location 
other than that specified for receipt of Proposals unless an emergency or unanticipated 
event interrupts normal work processes of the Contracting Agency so that Proposals cannot 
be received. 

 
The following new paragraph is inserted before the last paragraph: 
 

If an emergency or unanticipated event interrupts normal work processes of the Contracting 
Agency so that Proposals cannot be received at the office designated for receipt of bids as 
specified in Section 1-02.12 the time specified for receipt of the Proposal will be deemed to 
be extended to the same time of day specified in the solicitation on the first work day on 
which the normal work processes of the Contracting Agency resume. 

 
1-02.12  Public Opening of Proposals 
This section is supplemented with the following new paragraph: 
 

If an emergency or unanticipated event interrupts normal work processes of the Contracting 
Agency so that Proposals cannot be opened at the time indicated in the call for Bids the time 
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specified for opening of Proposals will be deemed to be extended to the same time of day 
on the first work day on which the normal work processes of the Contracting Agency 
resume. 
 

1-02.13  Irregular Proposals 
In this section, “Disadvantaged Business Enterprise” is revised to read “Underutilized 
Disadvantaged Business Enterprise”, and “DBE” is revised to read “UDBE”. 
 
 
SECTION 1-04, SCOPE OF THE WORK 
JUNE 1, 2017 

 
1-04.2  Coordination of Contract Documents, Plans, Special Provisions, Specifications, 
and Addenda 
The following new paragraph is inserted before the second to last paragraph: 
 

Whenever reference is made in these Specifications or the Special Provisions to codes, 
rules, specifications, and standards, the reference shall be construed to mean the code, 
rule, specification, or standard that is in effect on the Bid advertisement date, unless 
otherwise stated or as required by law. 
 

1-04.3  Reference Information 
This section is supplemented with the following new sentence: 
 

If a document that is provided as reference information contains material also included as a 
part of the Contract, that portion of the document shall be considered a part of the Contract 
and not as Reference Information. 

 
1-04.4(2)A  General 
Item number 4 in the third paragraph is revised to read: 
 

4. Provide substitution for deleted or reduced Condition of Award Work, Apprentice 
Utilization and Training. 

 
 
SECTION 1-07, LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 
JANUARY 3, 2017 

 
1-07.1  Laws to be Observed 
In the second to last sentence of the third paragraph, “WSDOT” is revised to read “Contracting 
Agency”. 
 
1-07.2(2)  State Sales Tax: WAC 458-20-170 – Retail Sales Tax 
The last three sentences of the first paragraph are deleted and replaced with the following new 
sentence: 
 

The Contractor (Prime or Subcontractor) shall include sales or use tax on the purchase or 
rental of tools, machinery, equipment, or consumable supplies not integrated into the 
project, in the unit bid prices. 

 
1-07.3(1)  Forest Fire Prevention 
This section is supplemented with the following new subsections: 
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1-07.3(1)A  Fire Prevention Control and Countermeasures Plan 
The Contractor shall prepare and implement a project-specific fire prevention, control, and 
countermeasures plan (FPCC Plan) for the duration of the project. The Contractor shall 
submit a Type 2 Working Drawing no later than the date of the preconstruction conference. 

 
1-07.3(1)A1  FPCC Plan Implementation Requirements 
The Contractor’s FPCC Plan shall be fully implemented at all times.  The Contractor 
shall update the FPCC Plan throughout project construction so that the plan reflects 
actual site conditions and practices. The Contractor shall update the FPCC Plan at least 
annually and maintain a copy of the updated FPCC Plan that is available for inspection 
on the project site. Revisions to the FPCC Plan and the Industrial Fire Precaution Level 
(IFPL) shall be discussed at the weekly project safety meetings. 
 
1-07.3(1)A2  FPCC Plan Element Requirements 
The FPCC Plan shall include the following: 

 
1. The names, titles, and contact information for the personnel responsible for 

implementing and updating the plan. 
 
2. The names and telephone numbers of the Federal, State, and local agencies the 

Contractor shall notify in the event of a fire. 
 
3. All potential fire causing activities such as welding, cutting of metal, blasting, 

fueling operations, etc. 
 
4. The location of fire extinguishers, water, shovels, and other firefighting 

equipment. 
 
5. The response procedures the Contractor shall follow in the event of a fire. 

 
Most of Washington State is covered under the IFPL system which, by law, is managed 
by the Department of Natural Resources (DNR). It is the Contractor’s responsibility to be 
familiar with the DNR requirements and to verify whether or not IFPL applies to the 
specific project. 
  
If the Contractor wishes to continue a work activity that is prohibited under an industrial 
fire precaution level, the Contractor shall obtain a waiver from the DNR and provide a 
copy to the Engineer prior to continuation of work on the project. 
 
If the IFPL requirements prohibit the Contractor from performing Work the Contractor 
may be eligible for an unworkable day in accordance with Section 1-08.5. 
 
The Contractor shall comply with the requirements of these provisions at no additional 
cost to the Contracting Agency. 

 
1-07.8  High-Visibility Apparel 
The last paragraph is revised to read: 
 

High-visibility garments shall be labeled as, and in a condition compliant with the ANSI/ISEA 
107 (2004 or later version) and shall be used in accordance with manufacturer 
recommendations. 
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1-07.8(1)  Traffic Control Personnel 
In this section, references to “ANSI/ISEA 107-2004” are revised to read “ANSI/ISEA 107”. 
 
1-07.8(2)  Non-Traffic Control Personnel 
In this section, the reference to “ANSI/ISEA 107-2004” is revised to read “ANSI/ISEA 107”. 
 
1-07.9(2)  Posting Notices 
Items 1 and 2 are revised to read: 
 

1. EEOC - P/E-1 (revised 11/09, supplemented 09/15) – Equal Employment Opportunity 
IS THE LAW published by US Department of Labor. Post for projects with federal-aid 
funding. 

 
2. FHWA 1022 (revised 05/15) – NOTICE Federal-Aid Project published by Federal 

Highway Administration (FHWA). Post for projects with federal-aid funding. 
 
Items 5, 6 and 7 are revised to read: 
 

5. WHD 1420 (revised 02/13) – Employee Rights and Responsibilities Under The 
Family And Medical Leave Act published by US Department of Labor. Post on all 
projects. 

 
6. WHD 1462 (revised 01/16) – Employee Polygraph Protection Act published by US 

Department of Labor. Post on all projects. 
 
7. F416-081-909 (revised 09/15) – Job Safety and Health Law published by Washington 

State Department of Labor and Industries. Post on all projects. 
 
Items 9 and 10 are revised to read: 
 

9. F700-074-909 (revised 06/13) – Your Rights as a Worker in Washington State by 
Washington State Department of Labor and Industries (L&I). Post on all projects. 

 
10. EMS 9874 (revised 10/15) – Unemployment Benefits published by Washington State 

Employment Security Department. Post on all projects. 
 
1-07.15(1)  Spill Prevention, Control, and Countermeasures Plan 
The second sentence of the first paragraph is deleted. 
 
The first sentence of the second paragraph is revised to read: 
 

The SPCC Plan shall address all fuels, petroleum products, hazardous materials, and other 
materials defined in Chapter 447 of the WSDOT Environmental Manual M 31-11. 
 

Item number four of the fourth paragraph (up until the colon) is revised to read: 
 

4. Potential Spill Sources – Describe each of the following for all potentially hazardous 
materials brought or generated on-site, including but not limited to materials used for 
equipment operation, refueling, maintenance, or cleaning: 

 
The first sentence of item 7e of the fourth paragraph is revised to read: 
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BMP methods and locations where they are used to prevent discharges to ground or water 
during mixing and transfer of hazardous materials and fuel. 
 

The last paragraph is deleted. 
 
 
SECTION 1-08, PROSECUTION AND PROGRESS 
JUNE 1, 2017 

 
1-08.1  Subcontracting 
The sixth and seventh paragraphs are revised to read: 
 

On all projects, the Contractor shall certify to the actual amounts paid to all firms that were 
used as Subcontractors, lower tier subcontractors, manufacturers, regular dealers, or 
service providers on the Contract. This includes all Disadvantaged, Minority, Small, Veteran 
or Women’s Business Enterprise firms. This Certification shall be submitted to the Engineer 
on a monthly basis each month between Execution of the Contract and Physical Completion 
of the Contract using the application available at: https://wsdot.diversitycompliance.com. A 
monthly report shall be submitted for every month between Execution of the Contract and 
Physical Completion regardless of whether payments were made or work occurred. 
 
The Contractor shall comply with the requirements of RCW 39.04.250, 39.76.011, 
39.76.020, and 39.76.040, in particular regarding prompt payment to Subcontractors. 
Whenever the Contractor withholds payment to a Subcontractor for any reason including 
disputed amounts, the Contractor shall provide notice within 10 calendar days to the 
Subcontractor with a copy to the Contracting Agency identifying the reason for the 
withholding and a clear description of what the Subcontractor must do to have the 
withholding released. Retainage withheld by the Contractor prior to completion of the 
Subcontractors work is exempt from reporting as a payment withheld and is not included in 
the withheld amount. The Contracting Agency’s copy of the notice to Subcontractor for 
deferred payments shall be submitted to the Engineer concurrently with notification to the 
Subcontractor. 

 
1-08.1(1)  Prompt Payment, Subcontract Completion and Return of Retainage Withheld 
In item number 5 of the first paragraph, “WSDOT” is revised to read “Contracting Agency”. 
 
The last sentence in item number 11 of the first paragraph is revised to read: 
 

The Contractor may also require any documentation from the Subcontractor that is required 
by the subcontract or by the Contract between the Contractor and Contracting Agency or by 
law such as affidavits of wages paid, and material acceptance certifications to the extent 
that they relate to the Subcontractor’s Work. 

 
Item number 12 of the first paragraph is revised to read: 
 

12. If the Contractor fails to comply with the requirements of the Specification and the 
Subcontractor’s retainage or retainage bond is wrongfully withheld, the Contractor will be 
subject to the actions described in No. 7 listed above. The Subcontractor may also seek 
recovery against the Contractor under applicable prompt pay statutes in addition to any 
other remedies provided for by the subcontract or by law. 

 
1-08.5  Time for Completion 
In item 2c of the last paragraph, “Quarterly Reports” is revised to read “Monthly Reports”. 
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SECTION 1-09, MEASUREMENT AND PAYMENT 
APRIL 4, 2016 
 
1-09.6  Force Account 
The second sentence of item number 4 is revised to read: 
 

A “specialized service” is a work operation that is not typically done by worker classifications 
as defined by the Washington State Department of Labor and Industries and by the Davis 
Bacon Act, and therefore bills by invoice for work in road, bridge and municipal construction. 

 
 
SECTION 1-10, TEMPORARY TRAFFIC CONTROL 
JANUARY 3, 2017 

 
1-10.1(2)  Description 
The first paragraph is revised to read: 
 

The Contractor shall provide flaggers and all other personnel required for labor for traffic 
control activities that are not otherwise specified as being furnished by the Contracting 
Agency. 
 

In the third paragraph, “Project Engineer” is revised to read “Engineer”. 
 
The following new paragraph is inserted after the third paragraph: 
 

The Contractor shall keep lanes, on-ramps, and off-ramps, open to traffic at all times except 
when Work requires closures.  Ramps shall not be closed on consecutive interchanges at 
the same time, unless approved by the Engineer.  Lanes and ramps shall be closed for the 
minimum time required to complete the Work.  When paving hot mix asphalt the Contractor 
may apply water to the pavement to shorten the time required before reopening to traffic. 

 
1-10.3(2)C  Lane Closure Setup/Takedown 
The following new paragraph is inserted before the last paragraph: 
 

Channelization devices shall not be moved by traffic control personnel across an open lane 
of traffic.  If an existing setup or staging of traffic control devices require crossing an open 
lane of traffic, the traffic control devices shall be taken down completely and then set up in 
the new configuration. 
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SPECIAL PROVISIONS 
 
INTRODUCTION TO THE SPECIAL PROVISIONS 
AUGUST 14, 2013 (APWA GSP) INTRO 

 
The work on this project shall be accomplished in accordance with the Standard Specifications 
for Road, Bridge and Municipal Construction, 2016 edition, as issued by the Washington State 
Department of Transportation (WSDOT) and the American Public Works Association (APWA), 
Washington State Chapter (hereafter  “Standard Specifications”).   The Standard Specifications, 
as modified or supplemented by the Amendments to the Standard Specifications and these 
Special Provisions, all of which are made a part of the Contract Documents, shall govern all of 
the Work.   
 
These Special Provisions are made up of both General Special Provisions (GSPs) from various 
sources, which may have project-specific fill-ins; and project-specific Special Provisions.  Each 
Provision either supplements, modifies, or replaces the comparable Standard Specification, or 
is a new Provision.  The deletion, amendment, alteration, or addition to any subsection or 
portion of the Standard Specifications is meant to pertain only to that particular portion of the 
section, and in no way should it be interpreted that the balance of the section does not apply. 
 
The project-specific Special Provisions are not labeled as such.  The GSPs are labeled under 
the headers of each GSP, with the effective date of the GSP and its source.  For example: 
 
 March 8, 2013 (APWA GSP) 
 April 1, 2013 (WSDOT GSP) 
 May 1, 2013 (WC GSP) 
 
Also incorporated into the Contract Documents by reference are: 

 Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted 
edition, with Washington State modifications, if any 

 Standard Plans for Road, Bridge and Municipal Construction, WSDOT/APWA, current 
edition 

 
Contractor shall obtain copies of these publications, at Contractor’s own expense. 
 
 

DIVISION 1 
GENERAL REQUIREMENTS 

 (WSDOT GSP) DIVISION1.GR1 

 
DESCRIPTION OF WORK 

(WSDOT GSP) DESWORK.GR1 

 
LOCATION OF PROJECT  
MAY 8, 1996 (WC GSP) LOCATION 

 
The Gnaedinger Stockpile Site Area is located as shown in Appendix B, between Palouse and 
Garfield, Washington. 
 
 
DESCRIPTION OF WORK  
MARCH 13, 1995 (WSDOT GSP) DESWORK1.FR1 

 
The work performed under this contract includes the manufacturing and stockpiling of Crushed 
Surfacing Top Course, 3/8” Chips and ¼” Minus.  These items shall meet the requirements of 
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Sections 9-03.4 and 9-03.9 of the Standard Specifications with the exception of the grading 
requirements, which are listed below. 
 

Crushed Surfacing Top Course  3/8" Chips 
Sieve Size Percent Passing  Sieve Size Percent Passing

3/4" square  99-100  1/2" square  100 
1/2" square 80-100  3/8" square 70-90 
U.S. No. 4 46-66  U.S. No. 4 0-5 
U.S. No. 40 8-24  U.S. No. 8 0-3 
U.S. No. 200  10.0 max.  U.S. No. 200  0-0.8 
% Fracture 75 min.  % Fracture 90 min. 
S.E. 40 min.    

   
1/4" Minus   

Sieve Size Percent Passing    
3/8" square 100    
U.S. No. 10 0-25    
U.S. No. 200  0-4.0 max.    
% Fracture 75 min.    
 
For each type of aggregate, each rock shall have no dimension larger than 150% of the last 
specified sieve size through which the aggregate passes. 

 
 

DEFINITIONS AND TERMS 
(APWA GSP) 1-01.GR1 

 
DEFINITIONS   
JANUARY 4, 2016 (APWA GSP) 1-01.3 

 
Delete the heading Completion Dates and the three paragraphs that follow it, and replace them 
with the following: 

 
Dates  
 
Bid Opening Date 
The date on which the Contracting Agency publicly opens and reads the Bids. 
 
Award Date 
The date of the formal decision of the Contracting Agency to accept the lowest responsible 
and responsive Bidder for the Work. 
 
Contract Execution Date 
The date the Contracting Agency officially binds the Agency to the Contract. 
 
Notice to Proceed Date 
The date stated in the Notice to Proceed on which the Contract time begins. 
 
Substantial Completion Date 
The day the Engineer determines the Contracting Agency has full and unrestricted use and 
benefit of the facilities, both from the operational and safety standpoint, any remaining traffic 
disruptions will be rare and brief, and only minor incidental work, replacement of temporary 
substitute facilities, plant establishment periods, or correction or repair remains for the 
Physical Completion of the total Contract.   
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Physical Completion Date 
The day all of the Work is physically completed on the project.  All documentation required 
by the Contract and required by law does not necessarily need to be furnished by the 
Contractor by this date. 
 
Completion Date 
The day all the Work specified in the Contract is completed and all the obligations of the 
Contractor under the contract are fulfilled by the Contractor.  All documentation required by 
the Contract and required by law must be furnished by the Contractor before establishment 
of this date. 
 
Final Acceptance Date 
The date on which the Contracting Agency accepts the Work as complete. 

 
Supplement this Section with the following: 
 

All references in the Standard Specifications, Amendments, or WSDOT General Special 
Provisions, to the terms “Department of Transportation”, “Washington State Transportation 
Commission”, “Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and 
“State Treasurer” shall be revised to read “Contracting Agency”. 
 
All references to the terms “State” or “state” shall be revised to read “Contracting Agency” 
unless the reference is to an administrative agency of the State of Washington, a State 
statute or regulation, or the context reasonably indicates otherwise.  
 
All references to “State Materials Laboratory” shall be revised to read “Contracting Agency 
designated location”. 
 
All references to “final contract voucher certification” shall be interpreted to mean the 
Contracting Agency form(s) by which final payment is authorized, and final completion and 
acceptance granted. 
 
Additive  
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, 
which may, at the discretion of the Contracting Agency, be awarded in addition to the base 
bid. 
 
Alternate  
One of two or more units of work or groups of bid items, identified separately in the Bid 
Proposal, from which the Contracting Agency may make a choice between different 
methods or material of construction for performing the same work. 
 
Business Day  
A business day is any day from Monday through Friday except holidays as listed in Section 
1-08.5. 
 
Contract Bond 
The definition in the Standard Specifications for “Contract Bond” applies to whatever bond 
form(s) are required by the Contract Documents, which may be a combination of a Payment 
Bond and a Performance Bond. 
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Contract Documents 
See definition for “Contract”. 
 
Contract Time  
The period of time established by the terms and conditions of the Contract within which the 
Work must be physically completed. 
 
Notice of Award  
The written notice from the Contracting Agency to the successful Bidder signifying the 
Contracting Agency’s acceptance of the Bid Proposal. 
 
Notice to Proceed  
The written notice from the Contracting Agency or Engineer to the Contractor authorizing 
and directing the Contractor to proceed with the Work and establishing the date on which 
the Contract time begins. 
 
Traffic  
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and 
equestrian traffic. 

 
 

BID PROCEDURES AND CONDITIONS 
(WSDOT GSP) 1-02.GR1 

 
QUALIFICATIONS OF BIDDER 
JANUARY 24, 2011 (APWA GSP) 1-02.1 

 
Delete Section 1-02.1 and replace it with the following: 
 

Before award of a public works contract, a bidder must meet at least the minimum 
qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to 
be awarded a public works project. 

 
 
PLANS AND SPECIFICATIONS 
JUNE 27, 2011 (APWA GSP) 1-02.2 

 
Delete Section 1-02.2 and replace it with the following: 
 

Information as to where Bid Documents can be obtained or reviewed can be found in the 
Call for Bids (Advertisement for Bids) for the work. 
 
After award of the contract, plans and specifications will be issued to the Contractor at no 
cost as detailed below: 
 

To Prime Contractor No. of Sets Basis of Distribution 
Reduced plans (11" x 17") 5 Furnished automatically upon award. 
Contract Provisions 5 Furnished automatically upon award. 

Large plans (e.g., 22" x 34") 3 Furnished only upon request. 
 

Additional plans and Contract Provisions may be obtained by the Contractor from the source 
stated in the Call for Bids, at the Contractor’s own expense. 
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PROPOSAL FORMS 
JULY 31, 2017 (APWA GSP) 1-02.5 

 
Delete Section 1-02.5 and replace it with the following: 
 

The Proposal Form will identify the project and its location and describe the work. It will also 
list estimated quantities, units of measurement, the items of work, and the materials to be 
furnished at the unit bid prices. The bidder shall complete spaces on the proposal form that 
call for, but are not limited to, unit prices; extensions; summations; the total bid amount; 
signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda; 
the bidder’s name, address, telephone number, and signature; the bidder’s 
UDBE/DBE/M/WBE commitment, if applicable; a State of Washington Contractor’s 
Registration Number; and a Business License Number, if applicable. Bids shall be 
completed by typing or shall be printed in ink by hand, preferably in black ink. The required 
certifications are included as part of the Proposal Form. 

 
The Contracting Agency reserves the right to arrange the proposal forms with alternates and 
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all 
alternates and additives set forth in the Proposal Form unless otherwise specified. 

 
 
PREPARARTION OF PROPOSAL 
(WSDOT GSP) 1-02.6.GR1 

 
(WSDOT GSP) 1-02.6.OPT15.INST1.GR1 

Section 1-02.6 is supplemented with the following: 
 
AUGUST 2, 2004 (WSDOT GSP) 1-02.6.OPT15.GR1 

The fifth and sixth paragraphs of Section 1-02.6 are deleted. 
 
 
BID DEPOSIT 
MARCH 8, 2013 (APWA GSP) 1-02.7 

 
Supplement Section 1-02.7 with the following: 

 
Bid bonds shall contain the following: 
 

1. Contracting Agency-assigned number for the project; 
2. Name of the project; 
3. The Contracting Agency named as obligee; 
4. The amount of the bid bond stated either as a dollar figure or as a percentage which 

represents five percent of the maximum bid amount that could be awarded; 
5. Signature of the bidder’s officer empowered to sign official statements. The signature 

of the person authorized to submit the bid should agree with the signature on the 
bond, and the title of the person must accompany the said signature; 

6. The signature of the surety’s officer empowered to sign the bond and the power of 
attorney. 
 

If so stated in the Contract Provisions, bidder must use the bond form included in the 
Contract Provisions. 
 
If so stated in the Contract Provisions, cash will not be accepted for a bid deposit. 
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DELIVERY OF PROPOSAL  
JULY 31, 2017 (APWA GSP) 1-02.9 OPTION A 

 
Delete Section 1-02.9 and replace it with the following: 

 
Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project 
Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as 
otherwise required in the Bid Documents, to ensure proper handling and delivery. 
 
If the project has FHWA funding and requires UDBE Written Confirmation Document(s) or 
Good Faith Effort (GFE) Documentation, then to be considered responsive, the Bidder shall 
submit Written Confirmation Documentation from each UDBE firm listed on the Bidder’s 
completed UDBE Utilization Certification, form 272-056U, as required by Section 1-02.6.  
The UDBE Written Confirmation Document(s) and/or GFE (if any) shall be received either 
with the Bid Proposal or as a Supplement to the Bid.  The document(s) shall be received no 
later than 24 hours (not including Saturdays, Sundays and Holidays) after the time for 
delivery of the Bid Proposal. 
 
The Bidder shall submit to the Contracting Agency a signed “Certification of Compliance 
with Wage Payment Statutes” document where the Bidder under penalty of perjury verifies 
that the Bidder is in compliance with responsible bidder criteria in RCW 39.04.350 
subsection (1) (g), as required per Section 1-02.14.  The “Certification of Compliance with 
Wage Payment Statutes” document shall be received either with the Bid Proposal or no 
later than 24 hours (not including Saturdays, Sundays and Holidays) after the time for 
delivery of the Bid Proposal.   
 
If submitted after the Bid Proposal is due, the document(s) must be submitted in a sealed 
envelope labeled the same as for the Proposal, with “Supplemental Information” added.  All 
other information required to be submitted with the Bid Proposal must be submitted with the 
Bid Proposal itself, at the time stated in the Call for Bids. 
 
The Contracting Agency will not open or consider any Bid Proposal that is received after the 
time specified in the Call for Bids for receipt of Bid Proposals, or received in a location other 
than that specified in the Call for Bids.  The Contracting Agency will not open or consider 
any “Supplemental Information” (UDBE confirmations, GFE documentation, or Certification 
of Compliance with Wage Payment Statutes) that is received after the time specified above, 
or received in a location other than that specified in the Call for Bids 

 
 
WITHDRAWING, REVISING, OR SUPPLEMENTING PROPOSAL 
JULY 23, 2015 (APWA GSP) 1-02.10 

 
Delete Section1-02.10 and replace it with the following: 

 
After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may 
withdraw, revise, or supplement it if: 

 
1. The Bidder submits a written request signed by an authorized person and physically 

delivers it to the place designated for receipt of Bid Proposals, and 
2. The Contracting Agency receives the request before the time set for receipt of Bid 

Proposals, and  
3. The revised or supplemented Bid Proposal (if any) is received by the Contracting 

Agency before the time set for receipt of Bid Proposals. 
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If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received before 
the time set for receipt of Bid Proposals, the Contracting Agency will return the unopened 
Proposal package to the Bidder.  The Bidder must then submit the revised or supplemented 
package in its entirety.  If the Bidder does not submit a revised or supplemented package, 
then its bid shall be considered withdrawn. 
 
Late revised or supplemented Bid Proposals or late withdrawal requests will be date 
recorded by the Contracting Agency and returned unopened.  Mailed, emailed, or faxed 
requests to withdraw, revise, or supplement a Bid Proposal are not acceptable. 

 
 
PUBLIC OPENING OF PROPOSALS 
(WSDOT GSP) 1-02.12.GR1 

 
(WSDOT GSP) 1-02.12.INST1.GR1 

Section 1-02.12 is supplemented with the following:                     
 

NOVEMBER 20, 2000 (WC GSP) 1-02.12 

Date of Opening Bids 
Sealed bids will be received by the Board of County Commissioners of Whitman County, 
State of Washington, at its office in the Whitman County Courthouse, N. 400 Main Street, 
Colfax, Washington, until 11:10 a.m. Pacific Daylight Savings Time, on Monday, October 
30, 2017 at which time all bids will be opened and publicly read.    

 
 

IRREGULAR PROPOSALS 
JUNE 20, 2017 (APWA GSP) 1-02.13 

 
Delete Section 1-02.13 and replace it with the following: 
 

1. A Proposal will be considered irregular and will be rejected if: 
 
a. The Bidder is not prequalified when so required;  
b. The authorized Proposal form furnished by the Contracting Agency is not used or 

is altered; 
c. The completed Proposal form contains any unauthorized additions, deletions, 

alternate Bids, or conditions; 
d. The Bidder adds provisions reserving the right to reject or accept the award, or 

enter into the Contract; 
e. A price per unit cannot be determined from the Bid Proposal;  
f. The Proposal form is not properly executed; 
g. The Bidder fails to submit or properly complete a Subcontractor list, if applicable, 

as required in Section 1-02.6; 
h. The Bidder fails to submit or properly complete an Underutilized Disadvantaged 

Business Enterprise Certification, if applicable, as required in Section 1-02.6;  
i. The Bidder fails to submit written confirmation from each UDBE firm listed on the 

Bidder’s completed UDBE Utilization Certification that they are in agreement with 
the bidder’s UDBE participation commitment, if applicable, as required in Section 
1-02.6, or if the written confirmation that is submitted fails to meet the 
requirements of the Special Provisions; 

j The Bidder fails to submit UDBE Good Faith Effort documentation, if applicable, 
as required in Section 1-02.6, or if the documentation that is submitted fails to 
demonstrate that a Good Faith Effort to meet the Condition of Award was made; 
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k. The Bid Proposal does not constitute a definite and unqualified offer to meet the 
material terms of the Bid invitation; or 

l. More than one Proposal is submitted for the same project from a Bidder under 
the same or different names. 

 
2. A Proposal may be considered irregular and may be rejected if: 

 
a. The Proposal does not include a unit price for every Bid item; 
b. Any of the unit prices are excessively unbalanced (either above or below the 

amount of a reasonable Bid) to the potential detriment of the Contracting Agency; 
c. Receipt of Addenda is not acknowledged; 
d. A member of a joint venture or partnership and the joint venture or partnership 

submit Proposals for the same project (in such an instance, both Bids may be 
rejected); or 

e. If Proposal form entries are not made in ink. 
 
 

DISQUALIFICATION OF BIDDERS 
JULY 31, 2017 (APWA GSP) 1-02.14 

 
Delete Section 1-02.14 and replace it with the following: 
 

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder 
responsibility criteria in RCW 39.04.350(1), as amended. 
 
The Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility 
criteria in RCW 39.04.350(1).  To assess bidder responsibility, the Contracting Agency 
reserves the right to request documentation as needed from the Bidder and third parties 
concerning the Bidder’s compliance with the mandatory bidder responsibility criteria.  
 
The Bidder shall submit to the Contracting Agency a signed “Certification of Compliance 
with Wage Payment Statutes”, document where the Bidder under penalty of perjury verifies 
that the Bidder is in compliance with responsible bidder criteria in RCW 39.04.350 
subsection (1)(g).  A form appropriate for “Certification of Compliance with Wage Payment 
Statutes” will be provided by the Contracting Agency in the Bid Documents.  The form 
provided in the Bid Documents shall be submitted with the Bid as stated in Section 1-02.9. 
 
If the Contracting Agency determines the Bidder does not meet the mandatory bidder 
responsibility criteria in RCW 39.04.350(1) and is therefore not a responsible Bidder, the 
Contracting Agency shall notify the Bidder in writing, with the reasons for its determination.  
If the Bidder disagrees with this determination, it may appeal the determination within two 
(2) business days of the Contracting Agency’s determination by presenting its appeal and 
any additional information to the Contracting Agency.  The Contracting Agency will consider 
the appeal and any additional information before issuing its final determination.  If the final 
determination affirms that the Bidder is not responsible, the Contracting Agency will not 
execute a contract with any other Bidder until at least two business days after the Bidder 
determined to be not responsible has received the Contracting Agency’s final determination. 

 
 
PRE AWARD INFORMATION 
AUGUST 14, 2013 (APWA GSP) 1-02.15 

 
Revise Section 1-02.15 to read: 
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Before awarding any contract, the Contracting Agency may require one or more of these 
items or actions of the apparent lowest responsible bidder: 
 

1. A complete statement of the origin, composition, and manufacture of any or all 
materials to be used, 

2. Samples of these materials for quality and fitness tests, 
3. A progress schedule (in a form the Contracting Agency requires) showing the order 

of and time required for the various phases of the work,  
4. A breakdown of costs assigned to any bid item,  
5. Attendance at a conference with the Engineer or representatives of the Engineer,  
6. Obtain, and furnish a copy of, a business license to do business in the city or county 

where the work is located. 
7. Any other information or action taken that is deemed necessary to ensure that the 

bidder is the lowest responsible bidder. 
 
 

AWARD AND EXECUTION OF CONTRACT 
(WSDOT GSP) 1-03.GR1 

 
JUDICIAL REVIEW 
JULY 23, 2015 (APWA GSP) 1-03.7 

 
Revise this section to read: 

 
Any decision made by the Contracting Agency regarding the Award and execution of the 
Contract or Bid rejection shall be conclusive subject to the scope of judicial review permitted 
under Washington Law.  Such review, if any, shall be timely filed in the Superior Court of the 
county where the Contracting Agency headquarters is located, provided that where an 
action is asserted against a county, RCW 36.01.05 shall control venue and jurisdiction. 

 
 

CONTROL OF WORK 
(WSDOT GSP) 1-05.GR1 

 
NOTIFICATION 
OCTOBER 1, 1994 (WC GSP) 1-05.5 

 
Section 1-05.5 is supplemented with the following: 
 

The Contractor shall notify the Contracting Agency 48 hours prior to stockpiling.  Notification 
shall be in writing. 

 
 
SUPERINTENDENTS, LABOR AND EQUIPMENT OF CONTRACTOR 
AUGUST 14, 2013 (APWA GSP) 1-05.13 

 
Delete the sixth and seventh paragraphs of Section 1-05.13. 
 
 
COOPERATION WITH OTHER CONTRACTORS 
APRIL 11, 2003 (WC GSP) 1-05.14  

 
Section 1-05.14 is supplemented with the following: 
 

The Contracting Agency reserves the right to haul crushed aggregate in cooperation with 
the Contractor in order that the Contractor's hauling schedule and truck requirements may 
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be planned and not unduly disrupted without notification.  At the request of the Engineer, the 
Contractor shall provide, at no additional cost to the Contracting Agency, a loader and 
operator to load the Contracting Agency’s trucks.   
 

 
METHOD OF SERVING NOTICES  
MARCH 25, 2009 (APWA GSP) 1-05.15 

 
Revise the second paragraph of Section 1-05.15 to read: 

 
All correspondence from the Contractor shall be directed to the Project Engineer.  All 
correspondence from the Contractor constituting any notification, notice of protest, notice of 
dispute, or other correspondence constituting notification required to be furnished under the 
Contract, must be in paper format, hand delivered or sent via mail delivery service to the 
Project Engineer's office.  Electronic copies such as e-mails or electronically delivered 
copies of correspondence will not constitute such notice and will not comply with the 
requirements of the Contract. 

 
 

LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 
(WSDOT GSP) 1-07.GR1 

 
LAWS TO BE OBSERVED  
OCTOBER 1, 2005 (APWA GSP) 1-07.1 

 
Supplement Section 1-07.1 with the following: 

 
In cases of conflict between different safety regulations, the more stringent regulation shall 
apply. 
 
The Washington State Department of Labor and Industries shall be the sole and paramount 
administrative agency responsible for the administration of the provisions of the Washington 
Industrial Safety and Health Act of 1973 (WISHA). 
 
The Contractor shall maintain at the project site office, or other well known place at the 
project site, all articles necessary for providing first aid to the injured.  The Contractor shall 
establish, publish, and make known to all employees, procedures for ensuring immediate 
removal to a hospital, or doctor’s care, persons, including employees, who may have been 
injured on the project site.  Employees should not be permitted to work on the project site 
before the Contractor has established and made known procedures for removal of injured 
persons to a hospital or a doctor’s care. 
 
The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the 
Contractor’s plant, appliances, and methods, and for any damage or injury resulting from 
their failure, or improper maintenance, use, or operation.  The Contractor shall be solely and 
completely responsible for the conditions of the project site, including safety for all persons 
and property in the performance of the work.  This requirement shall apply continuously, and 
not be limited to normal working hours.  The required or implied duty of the Engineer to 
conduct construction review of the Contractor’s performance does not, and shall not, be 
intended to include review and adequacy of the Contractor’s safety measures in, on, or near 
the project site. 
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PRIVATE/PUBLIC PROPERTY 
APRIL 12, 1995 (WC GSP) 1-07.16(1) 

 
Section 1-07.16(1) is supplemented with the following: 
 

The Contractor shall maintain any and all roads used by the Contractor to haul materials to 
and from the project.  These haul roads shall be maintained to the same driving surface 
condition as when the Contractor started hauling on them.  If the haul road(s) are damaged 
by the Contractor, the Contractor will repair them as directed by the Contracting Agency.  If 
the Contractor does not repair the damaged haul road(s) when directed by the Contracting 
Agency the Contracting Agency will have the haul road(s) repaired by others and deduct the 
cost from the money owed to the Contractor.   
 
As directed by the Engineer, the Contractor shall settle dust on all haul road(s). 

 
 
BLASTING PERMIT 
OCTOBER 1, 1994 (WC GSP) 1-07.22 

 
Section 1-07.22 is supplemented with the following: 
 

The Contractor shall obtain a blasting permit from the Whitman County Public Works 
Department. 

 
 
OPACITY 
OCTOBER 2, 2017 (WC GSP) 1-07.23(1) 

 
Section 1-07.23(1) is supplemented with the following: 
 

At no time may opacity exceed 20 percent for three minutes from any process equipment in 
the following areas: the quarry's abutting properties or the County/State Road(s).  If the 
opacity exceeds 20 percent for three minutes, measures shall immediately be taken to 
control the dust.  If it is impossible to operate with an opacity of less than 20 percent, the 
crusher shall be immediately shut down. 

 
 
PARKING 
OCTOBER 2, 2017 (WC GSP) 1-07.23(1) 

 
Section 1-07.23(1) is supplemented with the following: 
 
The Contractor’s equipment/vehicles, and employees private vehicles shall not be permitted to 
stop or park within the Work Zone Clear Zone (WZCZ) at any time. 
 
Minimum WZCZ distances are measured from the edge of traveled way and will be determined 
as follows: 
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Regulatory 
Posted Speed 

Distance From 
Traveled Way 

(Feet) 
35 mph or less 10 * 
40 mph 15 
45 to 55 mph 20 
60 mph or greater 30 

* or 2-feet beyond the outside edge of sidewalk 
 
Minimum Work Zone Clear Zone Distance 

 
Deviation from the above requirements shall not occur unless the Contractor has requested the 
deviation in writing and the Engineer has provided written approval. 
 
 

PROSECUTION AND PROGRESS 
(WSDOT GSP) 1-08.GR1 

 
HOURS OF WORK 
OCTOBER 2, 2017 (WC GSP) 1-08.0(2) 

 
Add the following new Section 1-08.0(2):  
 

Materials must be tested by the Contracting Agency prior to stockpiling.  Contracting Agency 
employees will be available to test materials between 7:00 a.m. and 6:00 p.m. Monday 
through Friday, excluding any dates listed in the “Time for Completion” as nonworking days. 
 
If the Contractor wishes to deviate from the established working hours stated above, the 
Contractor shall submit a written request to the Engineer for consideration.  This request 
shall state what hours are being requested, and why.  Requests shall be submitted for 
review no later than 7 days prior to the day(s) the Contractor is requesting to change the 
hours. 
 
If the Contracting Agency approves such a deviation, such approval may be subject to 
certain other conditions, which will be detailed in writing.  For example:  
 

1. Requiring the Contractor to reimburse the Contracting Agency for the costs in excess 
of straight-time costs for Contracting Agency representatives who worked during 
such times.  (The Engineer may require designated representatives to be present 
during the work.  Representatives who may be deemed necessary by the Engineer 
include, but are not limited to: survey crews; personnel from the Contracting 
Agency’s material testing lab; inspectors; and other Contracting Agency employees 
or third party consultants when, in the opinion of the Engineer, such work 
necessitates their presence.) 

 
 
NOTICE TO PROCEED AND PROSECUTION OF THE WORK  
OCTOBER 2, 2017 (WC GSP) 1-08.4 

 
Delete Section 1-08.4 and replace it with the following: 
 

Notice to Proceed will be given after the contract has been executed by the Contracting 
Agency.  The Contractor shall not commence with the work until the Notice to Proceed has 
been given by the Engineer.  The Contractor shall commence construction activities on the 
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project site within ten days of the Notice to Proceed Date, unless otherwise approved in 
writing.  The Contractor shall diligently pursue the work to the physical completion date 
within the time specified in the contract.  Voluntary shutdown or slowing of operations by the 
Contractor shall not relieve the Contractor of the responsibility to complete the work within 
the time(s) specified in the contract. 

 
 
TIME FOR COMPLETION 
(WSDOT GSP) 1-08.5.GR1 

 
(WSDOT GSP) 1-08.5.INST2.GR1 

Section 1-08.5 is supplemented with the following: 
 

MARCH 13, 1995 (WSDOT GSP) 1-08.5.OPT7.FR1 

This project shall be physically completed by March 30, 2018.   
 

JUNE 19, 2016 (WC GSP) 1-08.5 

No work will be allowed on the following dates: 
 

November 10, 2017 through November 12, 2017 
November 23, 2017 through November 26, 2017 
December 23, 2017 through January 1, 2018 
January 13, 2018 through January 15, 2018 
February 17, 2018 through February 19, 2018 
 

These days shall be defined as nonworking days. 
 
OCTOBER 3, 2017 (WC GSP) 1-08.5 OPTION B 

Revise the third and fourth paragraphs of Section 1-08.5 to read: 
  

Contract time shall begin on the first working day following the 10th calendar day after the 
Notice to Proceed date.  If the Contractor starts work on the project at an earlier date, then 
contract time shall begin on the first working day when onsite work begins.  The Contract 
Provisions may specify another starting date for Contract time, in which case, time will begin 
on the starting date specified.  
 
Each working day shall be charged to the contract as it occurs, until the contract work is 
physically complete. Requests for an unworkable day shall be the Contractors responsibility. 
Requests shall be made in writing within 14 calendar days after an unworkable day. To be 
considered by the Engineer, the protest shall be in sufficient detail to enable the Engineer to 
ascertain the basis and amount of time requested.  By not filing such detailed request in the 
14 day period, the Contracting Agency shall deem all of the days as workable, unless the 
date is already defined as a nonworking day. 
 

Revise the sixth paragraph to read: 
 

The Engineer will give the Contractor written notice of the completion date of the contract 
after all the Contractor’s obligations under the contract have been performed by the 
Contractor.  The following events must occur before the Completion Date can be 
established: 
 

1. The physical work on the project must be complete; and 
2. The Contractor must furnish all documentation required by the contract and required 

by law, to allow the Contracting Agency to process final acceptance of the contract.   
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LIQUIDATED DAMAGES 
AUGUST 14, 2013 (APWA GSP) 1-08.9 

 
Revise the fourth paragraph of Section 1-08.9 to read: 
 

When the Contract Work has progressed to Substantial Completion as defined in the 
Contract. The Engineer may determine that the work is Substantially Complete.  The 
Engineer will notify the Contractor in writing of the Substantial Completion Date. For 
overruns in Contract time occurring after the date so established, the formula for liquidated 
damages shown above will not apply.  For overruns in Contract time occurring after the 
Substantial Completion Date, liquidated damages shall be assessed on the basis of direct 
engineering and related costs assignable to the project until the actual Physical Completion 
Date of all the Contract Work.  The Contractor shall complete the remaining Work as 
promptly as possible. Upon request by the Project Engineer, the Contractor shall furnish a 
written schedule for completing the physical Work on the Contract. 

 
 

MEASUREMENT AND PAYMENT 
(WSDOT GSP) 1-09.GR1 

 
MEASUREMENT 
OCTOBER 1, 1994 (WC GSP) 1-09.2(5) 

 
Section 1-09.2(5) is supplemented with the following: 
 

Belt Conveyor Scales or Self-Weighing/Recording Platform Scales shall be the only 
acceptable method of measurement. 

 
MAY 2, 2017 (APWA GSP) 1-09.2(5) 

Revise the first paragraph of Section 1-09.2(5) to read: 
 
Scale Verification Checks – At the Engineer’s discretion, the Engineer may require the 
Contractor to perform verification checks on the accuracy of each batch, hopper, or platform 
scale used in weighing contract items of Work. 

 
 
PAYMENT FOR SURPLUS PROCESSED MATERIALS 
OCTOBER 3, 2017 (WC GSP) 1-09.10 

 
Section 1-09.10 is deleted and replaced with the following: 
 

Surplus processed material is that material in excess of the contract amount or subsequent 
change order amounts. 
 
The Contractor will be reimbursed, at the unit bid price, for a maximum of 100 tons of 
surplus processed material, per bid item, for surplus processed material produced by the 
Contractor.  Any surplus material over the 100 tons limit will not be reimbursed. 
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DIVISION 3 
PRODUCTION FROM QUARRY AND 

PIT SITES AND STOCKPILING 
 (WSDOT GSP) DIVISION3.GR3 

 
STOCKPILING AGGREGATES 

(WSDOT GSP) 3-02.GR3 
 

STOCKPILE SITES PROVIDED BY THE CONTRACTING AGENCY 
OCTOBER 1, 1994 (WC GSP) 3-02.2(1) 

 
Section 3-02.2(1) is supplemented with the following: 
 

The Gnaedinger Site, as shown in Appendix B, is available for use as a stockpile site, but 
use of the site is not mandatory. 
 
The operational hours for the Gnaedinger Site are limited to Monday through Saturday from 
6:00 a.m. to 9:00 p.m. daily.  No work, including stockpiling, mobilization and equipment 
maintenance, may occur outside of the operational hours. 
 

 
STOCKPILE SITES PROVIDED BY THE CONTRACTOR 
APRIL 20, 2010 (020202.WC3) 

 
Section 3-02.2(1) is supplemented with the following: 
 

The Contractor must provide the Contracting Agency with a stockpile site, which shall meet 
the following conditions: 
 

1. The stockpile site shall be located within the boundary area outlined in Appendix B. 
 

2. Stockpiles shall be separated by product and shall be standalone piles, which are 
not mixed with any other party’s stockpiles. 

 
3. The Contractor shall provide the Contracting Agency with an acceptable lease for the 

stockpile site, which includes daily, twenty-four hour ingress and egress, for all 
Whitman County Road Department Personnel, until the Contracting Agency has 
removed all of the crushed aggregate.  

 
4. Access to the stockpile site shall be capable of handling truck traffic all year long. 

 
 

PREPARATION AND CONSTRUCTION OF STOCKPILE SITES 
OCTOBER 1, 1994 (WC GSP) 3-02.2(5) 

 
Section 3-02.2(5) is supplemented with the following: 
 

To the satisfaction of the Engineer, the Contractor will level the stockpile site to a smooth, 
firm, uniform surface. 
 
Belly dumps will not be allowed in stockpiling.  No equipment will be allowed on the 3/8” 
Chips stockpile.   
 
All stockpiles shall not exceed 25 feet in height without prior approval of the Engineer. 
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All costs involved in preparing stockpile sites will be incidental to the unit contract prices for 
the various materials being stockpiled.  All costs in hauling the specified materials shall be 
incidental to the unit bid price for the various items being stockpiled.  

 
Section 3-02.2(6) is supplemented with the following: 
 

If any contamination, foreign matter, or elongated aggregate is found in any of the 
stockpiles, the entire stockpile shall be rescreened, at the discretion of the Engineer.  All 
cost of rescreening a contaminated pile shall be incidental to the other items of work. 

 
 

GENERAL SPECIALS 
 
PORTABLE TESTING LABORATORY 
SEPTEMBER 1, 1993 (WC GSP) LAB 

 
When directed by the Engineer, the Contractor shall supply a portable aggregate testing 
laboratory complete with heat, lighting, testing equipment, desk and chair.  The laboratory shall 
be at least 120 square feet floor area. The doors and desk are to be equipped with locks and 
the lighting is to be adequate for the intended paper work.  The required test equipment will 
include apparatus’ necessary to perform aggregate tests according to WSDOT standards as 
described in the WSDOT Materials Manual.  Electronic scales are mandatory.  A dry sink used 
to wash aggregate samples and divert wash water outside is also necessary.  Plumbing of water 
supply to the sink is optional.  Costs for providing and operation of the portable laboratory shall 
be incidental to the other items of work.   
 
 
WATER AND POWER 
APRIL 20, 2010 (WC GSP) WATER&POWER 

 
The Contractor shall provide the Contracting Agency with water and power for testing purposes. 
The water shall be of sufficient quantity and quality to perform the tests, as determined by the 
Engineer.  The required power supply for the Contracting Agency’s portable testing laboratory is 
240 volts which includes sufficient amperage to perform the required tests.  
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PROPOSAL 

 

_______________________________ 

Bidder 

 

To: Board of County Commissioners, Whitman County Courthouse, Colfax, WA  99111 

 

Commissioners: 

 

The undersigned hereby certify that they have examined the location of the GNAEDINGER 

STOCKPILE SITE, C.R.C.P. No. 165 as shown in the contract plans, and have read and 

thoroughly understand the plans, specifications and special provisions concerning the work 

described in this project. 

 

The undersigned further understand the method by which payment will be made for said work, 

and hereby propose to undertake and complete the work described in this project, or as much 

thereof as can be completed with the monies available, in accordance with the said plans, 

specifications and special provisions and the following schedule of rates and prices: 

 

SCHEDULE OF ITEMS 

 

NOTE:  Unit prices for all items (unless filled in by Contracting Agency), all extensions, and total 

amount of bid shall be shown.  All entries must be in legible figures (not words) and typed or 

entered in ink. 
 

ITEM 
NO. 

 

DESCRIPTION 
ESTIMATED 
QUANTITY 

 

UNIT 
 

PRICE PER UNIT 
 

TOTAL PRICE 

1. Furnish & Stockpile Crushed 
Surfacing Top Course 

32,000 Ton   

2. Furnish & Stockpile 3/8" Chips 5,000 Ton   

3. Furnish & Stockpile 1/4” Minus 3,000 Ton   

BASIS OF AWARD: TOTAL ITEMS 1-3  

SALES TAX @_____%  

TOTAL  

 
 



Failure to return this Declaration as part of the bid proposal package
will make the bid nonresponsive and ineligible for award.

NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of
perjury under the laws of the United States that the following
statements are true and correct:

NOTICE TO ALL BIDDERS

1-800-424-9071

2. That by signing the signature page of this proposal, I am
deemed to have signed and to have agreed to the provisions
of this declaration.

1. That the undersigned person(s), firm, association or corporation has
(have) not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with the project for which this
proposal is submitted.

To report rigging activities call:

The  U.S. Department of Transportation (USDOT) operates the above toll-free
“hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern time.  Anyone
with knowledge of possible bid rigging, bidder collusion, or other fraudulent
activities should use the “hotline” to report such activities.

The “hotline” is part of USDOT’s continuing effort to identify and investigate
highway construction contract fraud and abuse and is operated under the
direction of the USDOT Inspector General.  All information will be treated
confidentially and caller anonymity will be respected.
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Proposal - Signature Page

The bidder is hereby advised that by signature of this proposal he/she is deemed to have acknowledged
all requirements and signed all certificates contained herein.

Receipt is hereby acknowledged of addendum(s) No.(s)

Signature of Authorized Official(s)

Proposal Must be Signed

Firm Name

Address

State of Washington Contractor’s License No.

Federal ID No.

(1) This proposal form is not transferable and any alteration of the firm’s name entered hereon
without prior permission from the Secretary of Transportation will be cause for considering the
proposal irregular and subsequent rejection of the bid.

(2) Please refer to section 1-02.6 of the standard specifications, re: “Preparation of Proposal,” or
“Article 4” of the Instruction to Bidders for building construction jobs.

Note:

, &

DOT Form 272-036D EF
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A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the approximate
estimate of quantities at the above prices and in the form as indicated below is attached hereto:

Cash

Cashier’s Check

Certified Check

Proposal Bond

In the Amount of

Dollars

Payable to the State Treasurer

In the Amount of 5% of the Bid

($                                )

(3) Should it be necessary to modify this proposal either in writing or by electronic means, please
make reference to the following proposal number in your communication
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Certification of Compliance with Wage Payment Statutes 
Gnaedinger Stockpile Site 

C.R.C.P. No. 165 
 

The  bidder  hereby  certifies  that, within  the  three‐year  period  immediately  preceding  the  bid 

solicitation  date  (October  5,  2017),  the  bidder  is  not  a  “willful”  violator,  as  defined  in  RCW 

49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final and 

binding citation and notice of assessment  issued by the Department of Labor and  Industries or 

through a civil judgment entered by a court of limited or general jurisdiction. 

 

I certify under penalty of perjury under the laws of the State of Washington that the foregoing is 
true and correct. 
 
   

Bidder’s Business Name 
 
 

Signature of Authorized Official* 
 
 

Printed Name  
 
 

Title  
 
 

Date 
 

City 
 

State 

Check One: 

Sole Proprietorship ☐     Partnership ☐     Joint Venture ☐     Corporation ☐ 

 

State of Incorporation, or if not a corporation, State where business entity was formed: 

 

 

If a co‐partnership, give firm name under which business is transacted: 

 

 

 

* If a corporation, proposal must be executed in the corporate name by the president or vice‐president 

(or any other corporate officer accompanied by evidence of authority to sign). If a co‐partnership, 

proposal must be executed by a partner. 







Proposal Bond

KNOW ALL MEN BY THESE PRESENTS, That we,

of as principal, and the

a corporation duly organized under the laws of the state of , and
authorized to do business in the State of Washington, as surety, are held and firmly bound unto the State
of Washington in the full and penal sum of five (5) percent of the total amount of the bid proposal of said
principal for the work hereinafter described, for the payment of which, well and truly to be made, we bind
our heirs, executors, administrators and assigns, and successors and assigns, firmly by these presents.

The condition of this bond is such, that whereas the principal herein is herewith submitting his or
its sealed proposal for the following highway construction, to wit:

NOW, THEREFORE, If the said proposal bid by said principal be accepted, and the contract be
awarded to said principal, and if said principal shall duly make and enter into and execute said contract
and shall furnish bond as required by the Department of Transportation within a period of twenty (20)
days from and after said award, exclusive of the day of such award, then this obligation shall be null
and void, otherwise it shall remain and be in full force and effect.

IN TESTIMONY WHEREOF, The principal and surety have caused these presents to be signed

and sealed this ________________________ day of _________________________,  _______.

(Principal)

(Surety)

(Attorney-in-fact)

DOT Form 272-001 EF
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said bid and proposal, by reference thereto, being made a part hereof.
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