
NOTICE 

This set of contract plans and provisions has been downloaded.  The 

County cannot track the firms or persons who have downloaded copies of 

the posted document(s); therefore, the County cannot ensure that 

subsequent addenda or changes have been sent to all interested parties. It 

is the responsibility of interested persons or firms to contact the Whitman 

County Public Works Department in order to confirm that you have the 

most recent release and any and all addenda related to the project.  You 

may also request to be added to the planholders list. 

 





CONTRACT 
PROVISIONS AND 

PLANS 
 
 

FOR SUPPLY OF AGGREGATE AT: 
 
 

PULLMAN-SOUTH 
STOCKPILE SITE 

 

C.R.C.P. No. 167 
 
 

 
 
 

WHITMAN COUNTY 
DEPARTMENT OF 
PUBLIC WORKS 
 
COLFAX, WASHINGTON 









 

i 

 TABLE OF CONTENTS 
PULLMAN-SOUTH STOCKPILE SITE 

C.R.C.P. No. 167 
 

 PAGE 
INTRODUCTION  1 
  

AMENDMENTS TO THE STANDARD SPECIFICATIONS 
  
SECTION 1-01, DEFINITIONS AND TERMS 1 
  
SECTION 1-02, BID PROCEDURES AND CONDITIONS 1 
  
SECTION 1-03, AWARD AND EXECUTION OF CONTRACT 3 
  
SECTION 1-05, CONTROL OF WORK 3 
  
SECTION 1-06, CONTROL OF MATERIAL 4 
  
SECTION 1-07, LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 5 
  
SECTION 1-08, PROSECUTION AND PROGRESS 9 
  
SECTION 1-09, MEASUREMENT AND PAYMENT 10 
  
SECTION 3-01, PRODUCTION FROM QUARRY AND PIT SITES 10 
  

SPECIAL PROVISIONS  
  
INTRODUCTION TO THE SPECIAL PROVISIONS 11 
  

DIVISION 1  

GENERAL REQUIREMENTS  
  

DESCRIPTION OF WORK  
  
LOCATION OF PROJECT 11 
  
DESCRIPTION OF WORK  11 

  
DEFINITIONS AND TERMS  

  
DEFINITIONS 12 

  
BID PROCEDURES AND CONDITIONS  

  
QUALIFICATIONS OF BIDDER 14 
  
PLANS AND SPECIFICATIONS 14 
  
PROPOSAL FORMS 15 



 

ii 

 PAGE 
PREPARATION OF PROPOSAL 15 
  
BID DEPOSIT 16 
  
DELIVERY OF PROPOSAL 16 
  
WITHDRAWING, REVISING, OR SUPPLEMENTING PROPOSAL 17 
  
PUBLIC OPENING OF PROPOSALS 17 

  
IRREGULAR PROPOSALS 18 
  
DISQUALIFICATION OF BIDDERS 18 
  
PRE AWARD INFORMATION 19 

  
AWARD AND EXECUTION  

  
JUDICIAL REVIEW 19 

  
CONTROL OF WORK  

  
NOTIFICATION 20 
  
SUPERINTENDENTS, LABOR AND EQUIPMENT OF CONTRACTOR 20 

  
COOPERATION WITH OTHER CONTRACTORS 20 
  
METHOD OF SERVING NOTICES 20 
  

LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC  
  
LAWS TO BE OBSERVED 20 
  
PRIVATE/PUBLIC PROPERTY 21 
  
BLASTING PERMIT 21 
  
OPACITY 21 
  
PARKING 22 
  

PROSECUTION AND PROGRESS  
  
HOURS OF WORK 22 
  
NOTICE TO PROCEED AND PROSECUTION OF THE WORK 23 
  
TIME FOR COMPLETION 23 
  



 

iii 

 PAGE 
LIQUIDATED DAMAGES 24 
  

MEASUREMENT AND PAYMENT  
  

MEASUREMENT 24 
  
PAYMENT FOR SURPLUS PROCESSED MATERIALS 25 
  

DIVISION 3  
PRODUCTION FROM QUARRY AND PIT SITES AND STOCKPILING  

  
STOCKPILING AGGREGATES  

  
STOCKPILE SITES PROVIDED BY THE CONTRACTOR 25 
  
PREPARATION AND CONSTRUCTION OF STOCKPILE SITES 25 
  

GENERAL SPECIALS  
  
PORTABLE TESTING LABORATORY 26 
  
WATER AND POWER 26 
  

APPENDIX  A  
  

PROPOSAL  
PROPOSAL BOND  

  
APPENDIX  B  

  
STOCKPILE SITE AREA  

 





PULLMAN-SOUTH STOCKPILE SITE              1 
C.R.C.P. No. 167  

INTRODUCTION 
JANUARY 2, 2018 

 
The following Amendments and Special Provisions shall be used in conjunction with the 2018 
Standard Specifications for Road, Bridge, and Municipal Construction. 
 

AMENDMENTS TO THE STANDARD SPECIFICATIONS 
 
The following Amendments to the Standard Specifications are made a part of this contract and 
supersede any conflicting provisions of the Standard Specifications.  For informational 
purposes, the date following each Amendment title indicates the implementation date of the 
Amendment or the latest date of revision. 
 
Each Amendment contains all current revisions to the applicable section of the Standard 
Specifications and may include references which do not apply to this particular project. 
 
 
SECTION 1-01, DEFINITIONS AND TERMS 
AUGUST 6, 2018 

 
1-01.3  Definitions 
The following new term and definition is inserted before the definition for “Shoulder”: 
 

Sensitive Area – Natural features, which may be previously altered by human activity, that 
are present on or adjacent to the project location and protected, managed, or regulated by 
local, tribal, state, or federal agencies. 

 
The following new term and definition is inserted after the definition for “Working Drawings”: 
 

WSDOT Form – Forms developed and maintained by WSDOT that are required or available 
for use on a project. These forms can be downloaded from the forms catalogue at: 
 

http://wsdot.wa.gov/forms/pdfForms.html 
 
 
SECTION 1-02, BID PROCEDURES AND CONDITIONS 
APRIL 2, 2018 

 
1-02.4(1)  General 
This section is supplemented with the following: 
 

Prospective Bidders are advised that the Contracting Agency may include a partially 
completed Washington State Department of Ecology (Ecology) Transfer of Coverage 
(Ecology Form ECY 020-87a) for the Construction Stormwater General Permit (CSWGP) as 
part of the Bid Documents.  When the Contracting Agency requires the transfer of coverage 
of the CSWGP to the Contractor, an informational copy of the Transfer of Coverage and the 
associated CSWGP will be included in the appendices.  As a condition of Section 1-03.3, 
the Contractor is required to complete sections I, III, and VIII of the Transfer of Coverage 
and return the form to the Contracting Agency. 
 
The Contracting Agency is responsible for compliance with the CSWGP until the end of day 
that the Contract is executed. Beginning on the day after the Contract is executed, the 
Contractor shall assume complete legal responsibility for compliance with the CSWGP and 
full implementation of all conditions of the CSWGP as they apply to the Contract Work. 
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1-02.5  Proposal Forms 
The first sentence of the first paragraph is revised to read: 
 

At the request of a Bidder, the Contracting Agency will provide a physical Proposal Form for 
any project on which the Bidder is eligible to Bid. 

 
1-02.6  Preparation of Proposal 
Item number 1 of the second paragraph is revised to read: 
 

1. A unit price for each item (omitting digits more than two places to the right of the decimal 
point), 

 
In the third sentence of the fourth paragraph, “WSDOT Form 422-031” is revised to read 
“WSDOT Form 422-031U”. 
 
The following is inserted after the third sentence of the fourth paragraph: 
 

Bidders shall submit a UDBE Broker Agreement documenting the fees or commissions 
charged by the Broker for any Broker listed on the UDBE Utilization Certification in 
accordance with the Special Provisions.  Bidders shall submit a completed UDBE Trucking 
Credit Form for each UDBE Trucking firm listed on the UDBE Utilization Certification in 
accordance with the Special Provisions.  WSDOT Form 272-058 is available for this 
purpose. 

 
The following new paragraph is inserted before the last paragraph: 
 

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law 
Compliance form (WSDOT Form 272-009). Failure to return this certification as part of the 
Bid Proposal package will make this Bid Nonresponsive and ineligible for Award. A 
Contractor Certification of Wage Law Compliance form is included in the Proposal Forms. 

 
1-02.13  Irregular Proposals 
Item 1(h) is revised to read: 
 

h. The Bidder fails to submit Underutilized Disadvantaged Business Enterprise Good Faith 
Effort documentation, if applicable, as required in Section 1-02.6, or if the documentation 
that is submitted fails to demonstrate that a Good Faith Effort to meet the Condition of 
Award was made; 

 
Item 1(i) is revised to read the following three items: 
 

i. The Bidder fails to submit an Underutilized Disadvantaged Business Enterprise Trucking 
Credit Form, if applicable, as required in Section 1-02.6, or if the Form that is submitted 
fails to meet the requirements of the Special Provisions; 

 
j. The Bidder fails to submit an Underutilized Disadvantaged Business Enterprise Broker 

Agreement, if applicable, as required in Section 1-02.6, or if the documentation that is 
submitted fails to demonstrate that the fee/commission is reasonable as determined by 
the Contracting Agency; or 

 
k. The Bid Proposal does not constitute a definite and unqualified offer to meet the material 

terms of the Bid invitation. 



PULLMAN-SOUTH STOCKPILE SITE              3 
C.R.C.P. No. 167  

 
 
SECTION 1-03, AWARD AND EXECUTION OF CONTRACT 
JANUARY 2, 2018 

 
1-03.3  Execution of Contract 
The first paragraph is revised to read: 
 

Within 20 calendar days after the Award date, the successful Bidder shall return the signed 
Contracting Agency-prepared Contract, an insurance certification as required by Section 1-
07.18, a satisfactory bond as required by law and Section 1-03.4, the Transfer of Coverage 
form for the Construction Stormwater General Permit with sections I, III, and VIII completed 
when provided, and shall be registered as a contractor in the state of Washington. 
 

1-03.5  Failure to Execute Contract 
The first sentence is revised to read: 
 

Failure to return the insurance certification and bond with the signed Contract as required in 
Section 1-03.3, or failure to provide Disadvantaged, Minority or Women’s Business 
Enterprise information if required in the Contract, or failure or refusal to sign the Contract, or 
failure to register as a contractor in the state of Washington, or failure to return the 
completed Transfer of Coverage for the Construction Stormwater General Permit to the 
Contracting Agency when provided shall result in forfeiture of the proposal bond or deposit 
of this Bidder. 

 
 
SECTION 1-05, CONTROL OF WORK 
AUGUST 6, 2018 

 
1-05.5  Vacant 
This section, including title, is revised to read: 
 

1-05.5  Tolerances 
Geometrical tolerances shall be measured from the points, lines, and surfaces defined in 
Contract documents. 
 
A plus (+) tolerance increases the amount or dimension to which it applies, or raises a 
deviation from level. A minus (-) tolerance decreases the amount or dimension to which it 
applies, or lowers a deviation from level. Where only one signed tolerance is specified (+ or -
), there is no specified tolerance in the opposing direction. 
 
Tolerances shall not be cumulative. The most restrictive tolerance shall control. 
 
Tolerances shall not extend the Work beyond the Right of Way or other legal boundaries 
identified in the Contract documents. If application of tolerances causes the extension of the 
Work beyond the Right of Way or legal boundaries, the tolerance shall be reduced for that 
specific instance. 
 
Tolerances shall not violate other Contract requirements. If application of tolerances causes 
the Work to violate other Contract requirements, the tolerance shall be reduced for that 
specific instance. If application of tolerances causes conflicts with other components or 
aspects of the Work, the tolerance shall be reduced for that specific instance. 
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1-05.9  Equipment 
The following new paragraph is inserted before the first paragraph: 
 

Prior to mobilizing equipment on site, the Contractor shall thoroughly remove all loose dirt 
and vegetative debris from drive mechanisms, wheels, tires, tracks, buckets and 
undercarriage. The Engineer will reject equipment from the site until it returns clean. 
 

This section is supplemented with the following: 
 

Upon completion of the Work, the Contractor shall completely remove all loose dirt and 
vegetative debris from equipment before removing it from the job site. 

 
 
SECTION 1-06, CONTROL OF MATERIAL 
JANUARY 2, 2018 

 
1-06.1(3)  Aggregate Source Approval (ASA) Database 
This section is supplemented with the following: 
 

Regardless of status of the source, whether listed or not listed in the ASA database the 
source owner may be asked to provide testing results for toxicity in accordance with Section 
9-03.21(1). 

 
1-06.2(2)D  Quality Level Analysis 
This section is supplemented with the following new subsection: 
 

1-06.2(2)D5  Quality Level Calculation – HMA Compaction 
The procedures for determining the quality level and pay factor for HMA compaction are as 
follows: 
 

1. Determine the arithmetic mean, Xm, for compaction of the lot: 
 

n

x
X m

  

 
Where: 
x = individual compaction test values for each sublot in the lot. 
∑x = summation of individual compaction test values 
n = total number test values 

 
2. Compute the sample standard deviation, “S”, for each constituent: 
 

 
 

2

1
22

1 

















nn

xxn
S  

 
Where: 
∑x2 = summation of the squares of individual compaction test values 
(∑x)2 = summation of the individual compaction test values squared 
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3. Compute the lower quality index (QL): 
 

S

LSLX
Q m

L


  

 
Where: 
LSL = 91.5 

 
4. Determine PL (the percent within the lower Specification limit which corresponds to a 

given QL) from Table 1. For negative values of QL, PL is equal to 100 minus the table 
PL. If the value of QL does not correspond exactly to a figure in the table, use the next 
higher value. 

 
5. Determine the quality level (the total percent within Specification limits): 
 

Quality Level = PL 
 
6. Using the quality level from step 5, determine the composite pay factor (CPF) from 

Table 2. 
 
7. If the CPF determined from step 6 is 1.00 or greater: use that CPF for the 

compaction lot; however, the maximum HMA compaction CPF using an LSL = 91.5 
shall be 1.05. 

 
8. If the CPF from step 6 is not 1.00 or greater: repeat steps 3 through 6 using an LSL 

= 91.0. The value thus determined shall be the HMA compaction CPF for that lot; 
however, the maximum HMA compaction CPF using an LSL = 91.00 shall be 1.00. 

 
1-06.2(2)D4  Quality Level Calculation 
The first paragraph (excluding the numbered list) is revised to read: 
 

The procedures for determining the quality level and pay factors for a material, other than 
HMA compaction, are as follows: 

 
 
SECTION 1-07, LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 
AUGUST 6, 2018 

 
1-07.5  Environmental Regulations 
This section is supplemented with the following new subsections: 
 

1-07.5(5)  U.S. Army Corps of Engineers 
When temporary fills are permitted, the Contractor shall remove fills in their entirety and the 
affected areas returned to pre-construction elevations. 
 
If a U.S. Army Corps of Engineers permit is noted in Section 1-07.6 of the Special 
Provisions, the Contractor shall retain a copy of the permit or the verification letter (in the 
case of a Nationwide Permit) on the worksite for the life of the Contract. The Contractor shall 
provide copies of the permit or verification letter to all subcontractors involved with the 
authorized work prior to their commencement of any work in waters of the U.S. 
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1-07.5(6)  U.S. Fish/Wildlife Services and National Marine Fisheries Service 
The Contracting Agency will provide fish exclusion and handling services if the Work 
dictates. However, if the Contractor discovers any fish stranded by the project and a 
Contracting Agency biologist is not available, they shall immediately release the fish into a 
flowing stream or open water. 

 
1-07.5(1)  General 
The first sentence is deleted and replaced with the following: 
 

No Work shall occur within areas under the jurisdiction of resource agencies unless 
authorized in the Contract. 

 
The third paragraph is deleted. 
 
1-07.5(2)  State Department of Fish and Wildlife 
This section is revised to read: 
 

In doing the Work, the Contractor shall: 
 

1. Not degrade water in a way that would harm fish, wildlife, or their habitat. 
 
2. Not place materials below or remove them from the ordinary high water line except 

as may be specified in the Contract. 
 
3. Not allow equipment to enter waters of the State except as specified in  the  Contract. 
 
4. Revegetate in accordance with the Plans, unless the Special Provisions permit 

otherwise. 
 
5. Prevent any fish-threatening silt buildup on the bed or bottom of any body of  water. 
 
6. Ensure continuous stream flow downstream of the Work area. 
 
7. Dispose of any project debris by removal, burning, or placement above high-water 

flows. 
 
8. Immediately notify the Engineer and stop all work causing impacts, if at any time, as 

a result of project activities, fish are observed in distress or a fish kill occurs. 
 
If the Work in (1) through (3) above differs little from what the Contract requires, the 
Contracting Agency will measure and pay for it at unit Contract prices. But if Contract items 
do not cover those areas, the Contracting Agency will pay pursuant to Section 1-09.4. Work 
in (4) through (8) above shall be incidental to Contract pay items. 

 
1-07.5(3)  State Department of Ecology 
This section is revised to read: 
 

In doing the Work, the Contractor shall: 
 

1. Comply with Washington State Water Quality Standards. 
 
2. Perform Work in such a manner that all materials and substances not specifically 

identified in the Contract documents to be placed in the water do not enter waters of 
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the State, including wetlands. These include, but are not limited to, petroleum 
products, hydraulic fluid, fresh concrete, concrete wastewater, process wastewater, 
slurry materials and waste from shaft drilling, sediments, sediment-laden water, 
chemicals, paint, solvents, or other toxic or deleterious materials. 

 
3. Use equipment that is free of external petroleum-based products. 
 
4. Remove accumulations of soil and debris from drive mechanisms (wheels, tracks, 

tires) and undercarriage of equipment prior to using equipment below the ordinary 
high water line. 

 
5. Clean loose dirt and debris from all materials placed below the ordinary high water 

line. No materials shall be placed below the ordinary high water line without the 
Engineer’s concurrence. 

 
6. When a violation of the Construction Stormwater General Permit (CSWGP) occurs, 

immediately notify the Engineer and fill out WSDOT Form 422-011, Contractor ECAP 
Report, and submit the form to the Engineer within 48 hours of the violation. 

 
7. Once Physical Completion has been given, prepare a Notice of Termination (Ecology 

Form ECY 020-87) and submit the Notice of Termination electronically to the 
Engineer in a PDF format a minimum of 7 calendar days prior to submitting the 
Notice of Termination to Ecology. 

 
8. Transfer the CSWGP coverage to the Contracting Agency when Physical Completion 

has been given and the Engineer has determined that the project site is not 
stabilized from erosion. 

 
9. Submit copies of all correspondence with Ecology electronically to the Engineer in a 

PDF format within four calendar days. 
 
1-07.5(4)  Air Quality 
This section is revised to read: 
 

The Contractor shall comply with all regional clean air authority and/or State Department of 
Ecology rules and regulations. 
 
The air quality permit process may include additional State Environment Policy Act (SEPA) 
requirements. Contractors shall contact the appropriate regional air pollution control 
authority well in advance of beginning Work. 
 
When the Work includes demolition or renovation of any existing facility or structure that 
contains Asbestos Containing Material (ACM) and/or Presumed Asbestos-Containing 
Material (PACM), the Contractor shall comply with the National Emission Standards for 
Hazardous Air Pollutants (NESHAP). 
 
Any requirements included in Federal and State regulations regarding air quality that applies 
to the “owner or operator” shall be the responsibility of the Contractor. 

 
1-07.7(1)  General 
The first sentence of the third paragraph is revised to read: 
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When the Contractor moves equipment or materials on or over Structures, culverts or pipes, 
the Contractor may operate equipment with only the load-limit restrictions in Section 1-
07.7(2). 

 
The first sentence of the last paragraph is revised to read: 
 

Unit prices shall cover all costs for operating over Structures, culverts and pipes. 
 
1-07.9(1)  General 
The last sentence of the sixth paragraph is revised to read: 
 

Generally, the Contractor initiates the request by preparing standard form 1444 Request for 
Authorization of Additional Classification and Rate, available at 
https://www.dol.gov/whd/recovery/dbsurvey/conformance.htm, and submitting it to the 
Engineer for further action. 

 
1-07.9(2)  Posting Notices 
The second sentence of the first paragraph (up until the colon) is revised to read: 
 

The Contractor shall ensure the most current edition of the following are posted: 
 
In items 1 through 10, the revision dates are deleted. 
 
1-07.11(2)  Contractual Requirements 
In this section, “creed” is revised to read “religion”. 
 
Item numbers 1 through 9 are revised to read 2 through 10, respectively. 
 
After the preceding Amendment is applied, the following new item number 1 is inserted: 
 

1. The Contractor shall maintain a Work site that is free of harassment, humiliation, fear, 
hostility and intimidation at all times. Behaviors that violate this requirement include but 
are not limited to: 

 
a. Persistent conduct that is offensive and unwelcome. 
 
b. Conduct that is considered to be hazing. 
 
c. Jokes about race, gender, or sexuality that are offensive. 
 
d. Unwelcome, unwanted, rude or offensive conduct or advances of a sexual nature 

which interferes with a person’s ability to perform their job or creates an intimidating, 
hostile, or offensive work environment. 

 
e. Language or conduct that is offensive, threatening, intimidating or hostile based on 

race, gender, or sexual orientation. 
 
f. Repeating rumors about individuals in the Work Site that are considered to be 

harassing or harmful to the individual’s reputation. 
 
1-07.11(5)  Sanctions 
This section is supplemented with the following: 
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Immediately upon the Engineer’s request, the Contractor shall remove from the Work site 
any employee engaging in behaviors that promote harassment, humiliation, fear or 
intimidation including but not limited to those described in these specifications. 

 
1-07.11(6)  Incorporation of Provisions 
The first sentence is revised to read: 
 

The Contractor shall include the provisions of Section 1-07.11(2) Contractual Requirements 
(1) through (5) and the Section 1-07.11(5) Sanctions in every subcontract including 
procurement of materials and leases of equipment. 

 
1-07.15(1)  Spill Prevention, Control, and Countermeasures Plan 
The last sentence of the first paragraph is revised to read: 
 

An SPCC Plan template and guidance information is available at 
http://www.wsdot.wa.gov/environment/technical/disciplines/hazardous-materials/spill-
prevent-report. 

 
1-07.18  Public Liability and Property Damage Insurance 
Item number 1 is supplemented with the following new sentence: 
 

This policy shall be kept in force from the execution date of the Contract until the Physical 
Completion Date. 
 

 
SECTION 1-08, PROSECUTION AND PROGRESS 
AUGUST 6, 2018 

 
1-08.1  Subcontracting 
The first sentence of the seventh paragraph is revised to read: 
 

All Work that is not performed by the Contractor will be considered as subcontracting 
except: purchase of sand, gravel, crushed stone, crushed slag, batched concrete 
aggregates, ready-mix concrete, off-site fabricated structural steel, other off-site fabricated 
items, and any other materials supplied by established and recognized commercial plants; 
or (2) delivery of these materials to the Work site in vehicles owned or operated by such 
plants or by recognized independent or commercial hauling companies hired by those 
commercial plants. 

 
1-08.5  Time for Completion 
Item number 2 of the sixth paragraph is supplemented with the following: 
 

f. A copy of the Notice of Termination sent to the Washington State Department of Ecology 
(Ecology); the elapse of 30 calendar days from the date of receipt of the Notice of 
Termination by Ecology; and no rejection of the Notice of Termination by Ecology.  This 
requirement will not apply if the Construction Stormwater General Permit is transferred 
back to the Contracting Agency in accordance with Section 8-01.3(16). 

 
1-08.7  Maintenance During Suspension 
The fifth paragraph is revised to read: 
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The Contractor shall protect and maintain all other Work in areas not used by traffic. All 
costs associated with protecting and maintaining such Work shall be the responsibility of the 
Contractor. 

 
 
SECTION 1-09, MEASUREMENT AND PAYMENT 
AUGUST 6, 2018 
 
1-09.2(1)  General Requirements for Weighing Equipment 
The last paragraph is supplemented with the following: 
 

When requested by the Engineer, the Contractor’s representative shall collect the tickets 
throughout the day and provide them to the Engineer’s designated receiver, not later than 
the end of shift, for reconciliation. Tickets for loads not verified as delivered will receive no 
pay. 

 
1-09.2(2)  Specific Requirements for Batching Scales 
The last sentence of the first paragraph is revised to read: 
 

Batching scales used for concrete or hot mix asphalt shall not be used for batching 
other materials. 

 
1-09.10  Payment for Surplus Processed Materials 
The following sentence is inserted after the first sentence of the second paragraph: 
 

For Hot Mix Asphalt, the Plan quantity and quantity used will be adjusted for the quantity of 
Asphalt and quantity of RAP or other materials incorporated into the mix. 

 
 
SECTION 3-01, PRODUCTION FROM QUARRY AND PIT SITES 
APRIL 2, 2018 

 
3-01.1  Description 
The first paragraph is revised to read: 
 

This Work shall consist of manufacturing and producing crushed and screened aggregates 
including pit run aggregates of the kind, quality, and grading specified for use in the 
construction of concrete, hot mix asphalt, crushed surfacing, maintenance rock, ballast, 
gravel base, gravel backfill, gravel borrow, riprap, and bituminous surface treatments of all 
descriptions. 
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SPECIAL PROVISIONS 
 
INTRODUCTION TO THE SPECIAL PROVISIONS 
AUGUST 14, 2013 (APWA GSP) INTRO 

 
The work on this project shall be accomplished in accordance with the Standard Specifications 
for Road, Bridge and Municipal Construction, 2018 edition, as issued by the Washington State 
Department of Transportation (WSDOT) and the American Public Works Association (APWA), 
Washington State Chapter (hereafter  “Standard Specifications”).   The Standard Specifications, 
as modified or supplemented by the Amendments to the Standard Specifications and these 
Special Provisions, all of which are made a part of the Contract Documents, shall govern all of 
the Work.   
 
These Special Provisions are made up of both General Special Provisions (GSPs) from various 
sources, which may have project-specific fill-ins; and project-specific Special Provisions.  Each 
Provision either supplements, modifies, or replaces the comparable Standard Specification, or 
is a new Provision.  The deletion, amendment, alteration, or addition to any subsection or 
portion of the Standard Specifications is meant to pertain only to that particular portion of the 
section, and in no way should it be interpreted that the balance of the section does not apply. 
 
The project-specific Special Provisions are not labeled as such.  The GSPs are labeled under 
the headers of each GSP, with the effective date of the GSP and its source.  For example: 
 
 March 8, 2013 (APWA GSP) 
 April 1, 2013 (WSDOT GSP) 
 May 1, 2013 (WC GSP) 
 
Also incorporated into the Contract Documents by reference are: 

 Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted 
edition, with Washington State modifications, if any 

 Standard Plans for Road, Bridge and Municipal Construction, WSDOT/APWA, current 
edition 

 
Contractor shall obtain copies of these publications, at Contractor’s own expense. 
 
 

DIVISION 1 
GENERAL REQUIREMENTS 

 (WSDOT GSP) DIVISION1.GR1 

 
DESCRIPTION OF WORK 

(WSDOT GSP) DESWORK.GR1 

 
LOCATION OF PROJECT  
MAY 8, 1996 (WC GSP) LOCATION 

 
The Pullman-South Stockpile Site Area is located as shown in Appendix B, south of Pullman, 
Washington. 
 
 
DESCRIPTION OF WORK  
MARCH 13, 1995 (WSDOT GSP) DESWORK1.FR1 

 
The work performed under this contract includes the manufacturing and stockpiling of Crushed 
Surfacing Top Course, 3/8” Chips and ¼” Minus.  These items shall meet the requirements of 



PULLMAN-SOUTH STOCKPILE SITE              12 
C.R.C.P. No. 167  

Sections 9-03.4 and 9-03.9 of the Standard Specifications with the exception of the grading 
requirements, which are listed below. 
 

Crushed Surfacing Top Course  3/8" Chips 
Sieve Size Percent Passing  Sieve Size Percent Passing

3/4" square  99-100  1/2" square  100 
1/2" square 80-100  3/8" square 70-90 
U.S. No. 4 46-66  U.S. No. 4 0-5 
U.S. No. 40 8-24  U.S. No. 8 0-3 
U.S. No. 200  10.0 max.  U.S. No. 200  0-0.8 
% Fracture 75 min.  % Fracture 90 min. 
S.E. 40 min.    

   
1/4" Minus   

Sieve Size Percent Passing    
3/8" square 100    
U.S. No. 10 0-25    
U.S. No. 200  0-4.0 max.    
% Fracture 75 min.    
 
For each type of aggregate, each rock shall have no dimension larger than 150% of the last 
specified sieve size through which the aggregate passes. 

 
 

DEFINITIONS AND TERMS 
(APWA GSP) 1-01.GR1 

 
DEFINITIONS   
JANUARY 4, 2016 (APWA GSP) 1-01.3 

 
Delete the heading Completion Dates and the three paragraphs that follow it, and replace them 
with the following: 

 
Dates  
 
Bid Opening Date 
The date on which the Contracting Agency publicly opens and reads the Bids. 
 
Award Date 
The date of the formal decision of the Contracting Agency to accept the lowest responsible 
and responsive Bidder for the Work. 
 
Contract Execution Date 
The date the Contracting Agency officially binds the Agency to the Contract. 
 
Notice to Proceed Date 
The date stated in the Notice to Proceed on which the Contract time begins. 
 
Substantial Completion Date 
The day the Engineer determines the Contracting Agency has full and unrestricted use and 
benefit of the facilities, both from the operational and safety standpoint, any remaining traffic 
disruptions will be rare and brief, and only minor incidental work, replacement of temporary 
substitute facilities, plant establishment periods, or correction or repair remains for the 
Physical Completion of the total Contract.   
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Physical Completion Date 
The day all of the Work is physically completed on the project.  All documentation required 
by the Contract and required by law does not necessarily need to be furnished by the 
Contractor by this date. 
 
Completion Date 
The day all the Work specified in the Contract is completed and all the obligations of the 
Contractor under the contract are fulfilled by the Contractor.  All documentation required by 
the Contract and required by law must be furnished by the Contractor before establishment 
of this date. 
 
Final Acceptance Date 
The date on which the Contracting Agency accepts the Work as complete. 

 
Supplement this Section with the following: 
 

All references in the Standard Specifications, Amendments, or WSDOT General Special 
Provisions, to the terms “Department of Transportation”, “Washington State Transportation 
Commission”, “Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and 
“State Treasurer” shall be revised to read “Contracting Agency”. 
 
All references to the terms “State” or “state” shall be revised to read “Contracting Agency” 
unless the reference is to an administrative agency of the State of Washington, a State 
statute or regulation, or the context reasonably indicates otherwise.  
 
All references to “State Materials Laboratory” shall be revised to read “Contracting Agency 
designated location”. 
 
All references to “final contract voucher certification” shall be interpreted to mean the 
Contracting Agency form(s) by which final payment is authorized, and final completion and 
acceptance granted. 
 
Additive  
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, 
which may, at the discretion of the Contracting Agency, be awarded in addition to the base 
bid. 
 
Alternate  
One of two or more units of work or groups of bid items, identified separately in the Bid 
Proposal, from which the Contracting Agency may make a choice between different 
methods or material of construction for performing the same work. 
 
Business Day  
A business day is any day from Monday through Friday except holidays as listed in Section 
1-08.5. 
 
Contract Bond 
The definition in the Standard Specifications for “Contract Bond” applies to whatever bond 
form(s) are required by the Contract Documents, which may be a combination of a Payment 
Bond and a Performance Bond. 
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Contract Documents 
See definition for “Contract”. 
 
Contract Time  
The period of time established by the terms and conditions of the Contract within which the 
Work must be physically completed. 
 
Notice of Award  
The written notice from the Contracting Agency to the successful Bidder signifying the 
Contracting Agency’s acceptance of the Bid Proposal. 
 
Notice to Proceed  
The written notice from the Contracting Agency or Engineer to the Contractor authorizing 
and directing the Contractor to proceed with the Work and establishing the date on which 
the Contract time begins. 
 
Traffic  
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and 
equestrian traffic. 

 
 

BID PROCEDURES AND CONDITIONS 
(WSDOT GSP) 1-02.GR1 

 
QUALIFICATIONS OF BIDDER 
JANUARY 24, 2011 (APWA GSP) 1-02.1 

 
Delete Section 1-02.1 and replace it with the following: 
 

Before award of a public works contract, a bidder must meet at least the minimum 
qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to 
be awarded a public works project. 

 
 
PLANS AND SPECIFICATIONS 
JUNE 27, 2011 (APWA GSP) 1-02.2 

 
Delete Section 1-02.2 and replace it with the following: 
 

Information as to where Bid Documents can be obtained or reviewed can be found in the 
Call for Bids (Advertisement for Bids) for the work. 
 
After award of the contract, plans and specifications will be issued to the Contractor at no 
cost as detailed below: 
 

To Prime Contractor No. of Sets Basis of Distribution 
Reduced plans (11" x 17") 5 Furnished automatically upon award. 
Contract Provisions 5 Furnished automatically upon award. 

Large plans (e.g., 22" x 34") 3 Furnished only upon request. 
 

Additional plans and Contract Provisions may be obtained by the Contractor from the source 
stated in the Call for Bids, at the Contractor’s own expense. 
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PROPOSAL FORMS 
JULY 31, 2017 (APWA GSP) 1-02.5 

 
Delete Section 1-02.5 and replace it with the following: 
 

The Proposal Form will identify the project and its location and describe the work. It will also 
list estimated quantities, units of measurement, the items of work, and the materials to be 
furnished at the unit bid prices. The bidder shall complete spaces on the proposal form that 
call for, but are not limited to, unit prices; extensions; summations; the total bid amount; 
signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda; 
the bidder’s name, address, telephone number, and signature; the bidder’s 
UDBE/DBE/M/WBE commitment, if applicable; a State of Washington Contractor’s 
Registration Number; and a Business License Number, if applicable. Bids shall be 
completed by typing or shall be printed in ink by hand, preferably in black ink. The required 
certifications are included as part of the Proposal Form. 

 
The Contracting Agency reserves the right to arrange the proposal forms with alternates and 
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all 
alternates and additives set forth in the Proposal Form unless otherwise specified. 

 
 
PREPARARTION OF PROPOSAL 
(WSDOT GSP) 1-02.6.GR1 

 
(WSDOT GSP) 1-02.6.OPT15.INST1.GR1 

Section 1-02.6 is supplemented with the following: 
 
AUGUST 2, 2004 (WSDOT GSP) 1-02.6.OPT15.GR1 

The fifth and sixth paragraphs of Section 1-02.6 are deleted. 
 
MAY 17, 2018 (APWA GSP) 1-02.6 

Supplement the second paragraph of Section 1-02.6 with the following: 

4. If a minimum bid amount has been established for any item, the unit or lump sum price 
must equal or exceed the minimum amount stated. 

5. Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed by 
the signer of the bid.  

 
Delete the last two paragraphs of Section 1-02.6 and replace them with the following: 
 

If no Subcontractor is listed, the Bidder acknowledges that it does intend to use any 
Subcontractor to perform those items of work. 
 
The Bidder shall submit with their Bid a completed Contractor Certification Wage Law 
Compliance form, provided by the Contracting Agency. Failure to return this certification as 
part of the Bid Proposal package will make this Bid Nonresponsive and ineligible for Award. 
A Contractor Certification of Wage Law Compliance form is included in the Proposal Forms. 
 
The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner. 
 
A bid by a corporation shall be executed in the corporate name, by the president or a vice 
president (or other corporate officer accompanied by evidence of authority to sign). 
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A bid by a partnership shall be executed in the partnership name, and signed by a partner. A 
copy of the partnership agreement shall be submitted with the Bid Form if any UDBE 
requirements are to be satisfied through such an agreement. 
 
A bid by a joint venture shall be executed in the joint venture name and signed by a member 
of the joint venture. A copy of the joint venture agreement shall be submitted with the Bid 
Form if any UDBE requirements are to be satisfied through such an agreement. 

 
 
BID DEPOSIT 
MARCH 8, 2013 (APWA GSP) 1-02.7 

 
Supplement Section 1-02.7 with the following: 

 
Bid bonds shall contain the following: 
 

1. Contracting Agency-assigned number for the project; 
2. Name of the project; 
3. The Contracting Agency named as obligee; 
4. The amount of the bid bond stated either as a dollar figure or as a percentage which 

represents five percent of the maximum bid amount that could be awarded; 
5. Signature of the bidder’s officer empowered to sign official statements. The signature 

of the person authorized to submit the bid should agree with the signature on the 
bond, and the title of the person must accompany the said signature; 

6. The signature of the surety’s officer empowered to sign the bond and the power of 
attorney. 
 

If so stated in the Contract Provisions, bidder must use the bond form included in the 
Contract Provisions. 
 
If so stated in the Contract Provisions, cash will not be accepted for a bid deposit. 

 
 
DELIVERY OF PROPOSAL  
MAY 17, 2018 (APWA GSP) 1-02.9 OPTION A 

 
Delete Section 1-02.9 and replace it with the following: 

 
Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project 
Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as 
otherwise required in the Bid Documents, to ensure proper handling and delivery. 
 
To be considered responsive on a FHWA-funded project, the Bidder may be required to 
submit the following items, as required by Section 1-02.6: 
 

 UDBE Written Confirmation Document from each UDBE firm listed on the Bidder’s 
completed UDBE Utilization Certification (WSDOT 272-056U) 

 Good Faith Effort (GFE) Documentation 
 
These documents, if applicable, shall be received either with the Bid Proposal or as a 
supplement to the Bid.  These documents shall be received no later than 24 hours (not 
including Saturdays, Sundays and Holidays) after the time for delivery of the Bid Proposal. 
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If submitted after the Bid Proposal is due, the document(s) must be submitted in a sealed 
envelope labeled the same as for the Proposal, with “Supplemental Information” added.  All 
other information required to be submitted with the Bid Proposal must be submitted with the 
Bid Proposal itself, at the time stated in the Call for Bids. 
 
The Contracting Agency will not open or consider any Bid Proposal that is received after the 
time specified in the Call for Bids for receipt of Bid Proposals, or received in a location other 
than that specified in the Call for Bids.  The Contracting Agency will not open or consider 
any “Supplemental Information” (UDBE confirmations, or GFE documentation) that is 
received after the time specified above, or received in a location other than that specified in 
the Call for Bids. 

 
 
WITHDRAWING, REVISING, OR SUPPLEMENTING PROPOSAL 
JULY 23, 2015 (APWA GSP) 1-02.10 

 
Delete Section1-02.10 and replace it with the following: 

 
After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may 
withdraw, revise, or supplement it if: 

 
1. The Bidder submits a written request signed by an authorized person and physically 

delivers it to the place designated for receipt of Bid Proposals, and 
2. The Contracting Agency receives the request before the time set for receipt of Bid 

Proposals, and  
3. The revised or supplemented Bid Proposal (if any) is received by the Contracting 

Agency before the time set for receipt of Bid Proposals. 
 

If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received before 
the time set for receipt of Bid Proposals, the Contracting Agency will return the unopened 
Proposal package to the Bidder.  The Bidder must then submit the revised or supplemented 
package in its entirety.  If the Bidder does not submit a revised or supplemented package, 
then its bid shall be considered withdrawn. 
 
Late revised or supplemented Bid Proposals or late withdrawal requests will be date 
recorded by the Contracting Agency and returned unopened.  Mailed, emailed, or faxed 
requests to withdraw, revise, or supplement a Bid Proposal are not acceptable. 

 
 
PUBLIC OPENING OF PROPOSALS 
(WSDOT GSP) 1-02.12.GR1 

 
(WSDOT GSP) 1-02.12.INST1.GR1 

Section 1-02.12 is supplemented with the following:                     
 

NOVEMBER 20, 2000 (WC GSP) 1-02.12 

Date of Opening Bids 
Sealed bids will be received by the Board of County Commissioners of Whitman County, 
State of Washington, at its office in the Whitman County Courthouse, N. 400 Main Street, 
Colfax, Washington, until 11:10 a.m. Pacific Daylight Savings Time, on Monday, October 
29, 2018 at which time all bids will be opened and publicly read.    
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IRREGULAR PROPOSALS 
JUNE 20, 2017 (APWA GSP) 1-02.13 

 
Delete Section 1-02.13 and replace it with the following: 
 

1. A Proposal will be considered irregular and will be rejected if: 
 
a. The Bidder is not prequalified when so required;  
b. The authorized Proposal form furnished by the Contracting Agency is not used or 

is altered; 
c. The completed Proposal form contains any unauthorized additions, deletions, 

alternate Bids, or conditions; 
d. The Bidder adds provisions reserving the right to reject or accept the award, or 

enter into the Contract; 
e. A price per unit cannot be determined from the Bid Proposal;  
f. The Proposal form is not properly executed; 
g. The Bidder fails to submit or properly complete a Subcontractor list, if applicable, 

as required in Section 1-02.6; 
h. The Bidder fails to submit or properly complete an Underutilized Disadvantaged 

Business Enterprise Certification, if applicable, as required in Section 1-02.6;  
i. The Bidder fails to submit written confirmation from each UDBE firm listed on the 

Bidder’s completed UDBE Utilization Certification that they are in agreement with 
the bidder’s UDBE participation commitment, if applicable, as required in Section 
1-02.6, or if the written confirmation that is submitted fails to meet the 
requirements of the Special Provisions; 

j The Bidder fails to submit UDBE Good Faith Effort documentation, if applicable, 
as required in Section 1-02.6, or if the documentation that is submitted fails to 
demonstrate that a Good Faith Effort to meet the Condition of Award was made; 

k. The Bid Proposal does not constitute a definite and unqualified offer to meet the 
material terms of the Bid invitation; or 

l. More than one Proposal is submitted for the same project from a Bidder under 
the same or different names. 

 
2. A Proposal may be considered irregular and may be rejected if: 

 
a. The Proposal does not include a unit price for every Bid item; 
b. Any of the unit prices are excessively unbalanced (either above or below the 

amount of a reasonable Bid) to the potential detriment of the Contracting Agency; 
c. Receipt of Addenda is not acknowledged; 
d. A member of a joint venture or partnership and the joint venture or partnership 

submit Proposals for the same project (in such an instance, both Bids may be 
rejected); or 

e. If Proposal form entries are not made in ink. 
 
 

DISQUALIFICATION OF BIDDERS 
MAY 17, 2018 (APWA GSP) 1-02.14 OPTION A 

 
Delete Section 1-02.14 and replace it with the following: 
 

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder 
responsibility criteria in RCW 39.04.350(1), as amended. 
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The Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility 
criteria in RCW 39.04.350(1).  To assess bidder responsibility, the Contracting Agency 
reserves the right to request documentation as needed from the Bidder and third parties 
concerning the Bidder’s compliance with the mandatory bidder responsibility criteria.  
 
If the Contracting Agency determines the Bidder does not meet the mandatory bidder 
responsibility criteria in RCW 39.04.350(1) and is therefore not a responsible Bidder, the 
Contracting Agency shall notify the Bidder in writing, with the reasons for its determination.  
If the Bidder disagrees with this determination, it may appeal the determination within two 
(2) business days of the Contracting Agency’s determination by presenting its appeal and 
any additional information to the Contracting Agency.  The Contracting Agency will consider 
the appeal and any additional information before issuing its final determination.  If the final 
determination affirms that the Bidder is not responsible, the Contracting Agency will not 
execute a contract with any other Bidder until at least two business days after the Bidder 
determined to be not responsible has received the Contracting Agency’s final determination. 

 
 
PRE AWARD INFORMATION 
AUGUST 14, 2013 (APWA GSP) 1-02.15 

 
Revise Section 1-02.15 to read: 

 
Before awarding any contract, the Contracting Agency may require one or more of these 
items or actions of the apparent lowest responsible bidder: 
 

1. A complete statement of the origin, composition, and manufacture of any or all 
materials to be used, 

2. Samples of these materials for quality and fitness tests, 
3. A progress schedule (in a form the Contracting Agency requires) showing the order 

of and time required for the various phases of the work,  
4. A breakdown of costs assigned to any bid item,  
5. Attendance at a conference with the Engineer or representatives of the Engineer,  
6. Obtain, and furnish a copy of, a business license to do business in the city or county 

where the work is located. 
7. Any other information or action taken that is deemed necessary to ensure that the 

bidder is the lowest responsible bidder. 
 
 

AWARD AND EXECUTION OF CONTRACT 
(WSDOT GSP) 1-03.GR1 

 
JUDICIAL REVIEW 
JULY 23, 2015 (APWA GSP) 1-03.7 

 
Revise this section to read: 

 
Any decision made by the Contracting Agency regarding the Award and execution of the 
Contract or Bid rejection shall be conclusive subject to the scope of judicial review permitted 
under Washington Law.  Such review, if any, shall be timely filed in the Superior Court of the 
county where the Contracting Agency headquarters is located, provided that where an 
action is asserted against a county, RCW 36.01.05 shall control venue and jurisdiction. 
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CONTROL OF WORK 
(WSDOT GSP) 1-05.GR1 

 
NOTIFICATION 
OCTOBER 1, 1994 (WC GSP) 1-05.5 

 
Section 1-05.5 is supplemented with the following: 
 

The Contractor shall notify the Contracting Agency 48 hours prior to stockpiling.  Notification 
shall be in writing. 

 
 
SUPERINTENDENTS, LABOR AND EQUIPMENT OF CONTRACTOR 
AUGUST 14, 2013 (APWA GSP) 1-05.13 

 
Delete the sixth and seventh paragraphs of Section 1-05.13. 
 
 
COOPERATION WITH OTHER CONTRACTORS 
APRIL 11, 2003 (WC GSP) 1-05.14  

 
Section 1-05.14 is supplemented with the following: 
 

The Contracting Agency reserves the right to haul crushed aggregate in cooperation with 
the Contractor in order that the Contractor's hauling schedule and truck requirements may 
be planned and not unduly disrupted without notification.  At the request of the Engineer, the 
Contractor shall provide, at no additional cost to the Contracting Agency, a loader and 
operator to load the Contracting Agency’s trucks.   
 

 
METHOD OF SERVING NOTICES  
MARCH 25, 2009 (APWA GSP) 1-05.15 

 
Revise the second paragraph of Section 1-05.15 to read: 

 
All correspondence from the Contractor shall be directed to the Project Engineer.  All 
correspondence from the Contractor constituting any notification, notice of protest, notice of 
dispute, or other correspondence constituting notification required to be furnished under the 
Contract, must be in paper format, hand delivered or sent via mail delivery service to the 
Project Engineer's office.  Electronic copies such as e-mails or electronically delivered 
copies of correspondence will not constitute such notice and will not comply with the 
requirements of the Contract. 

 
 

LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 
(WSDOT GSP) 1-07.GR1 

 
LAWS TO BE OBSERVED  
OCTOBER 1, 2005 (APWA GSP) 1-07.1 

 
Supplement Section 1-07.1 with the following: 

 
In cases of conflict between different safety regulations, the more stringent regulation shall 
apply. 
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The Washington State Department of Labor and Industries shall be the sole and paramount 
administrative agency responsible for the administration of the provisions of the Washington 
Industrial Safety and Health Act of 1973 (WISHA). 
 
The Contractor shall maintain at the project site office, or other well known place at the 
project site, all articles necessary for providing first aid to the injured.  The Contractor shall 
establish, publish, and make known to all employees, procedures for ensuring immediate 
removal to a hospital, or doctor’s care, persons, including employees, who may have been 
injured on the project site.  Employees should not be permitted to work on the project site 
before the Contractor has established and made known procedures for removal of injured 
persons to a hospital or a doctor’s care. 
 
The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the 
Contractor’s plant, appliances, and methods, and for any damage or injury resulting from 
their failure, or improper maintenance, use, or operation.  The Contractor shall be solely and 
completely responsible for the conditions of the project site, including safety for all persons 
and property in the performance of the work.  This requirement shall apply continuously, and 
not be limited to normal working hours.  The required or implied duty of the Engineer to 
conduct construction review of the Contractor’s performance does not, and shall not, be 
intended to include review and adequacy of the Contractor’s safety measures in, on, or near 
the project site. 

 
 
PRIVATE/PUBLIC PROPERTY 
APRIL 12, 1995 (WC GSP) 1-07.16(1) 

 
Section 1-07.16(1) is supplemented with the following: 
 

The Contractor shall maintain any and all roads used by the Contractor to haul materials to 
and from the project.  These haul roads shall be maintained to the same driving surface 
condition as when the Contractor started hauling on them.  If the haul road(s) are damaged 
by the Contractor, the Contractor will repair them as directed by the Contracting Agency.  If 
the Contractor does not repair the damaged haul road(s) when directed by the Contracting 
Agency the Contracting Agency will have the haul road(s) repaired by others and deduct the 
cost from the money owed to the Contractor.   
 
As directed by the Engineer, the Contractor shall settle dust on all haul road(s). 

 
 
BLASTING PERMIT 
OCTOBER 1, 1994 (WC GSP) 1-07.22 

 
Section 1-07.22 is supplemented with the following: 
 

The Contractor shall obtain a blasting permit from the Whitman County Public Works 
Department. 

 
 
OPACITY 
OCTOBER 2, 2017 (WC GSP) 1-07.23(1) 

 
Section 1-07.23(1) is supplemented with the following: 
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At no time may opacity exceed 20 percent for three minutes from any process equipment in 
the following areas: the quarry's abutting properties or the County/State Road(s).  If the 
opacity exceeds 20 percent for three minutes, measures shall immediately be taken to 
control the dust.  If it is impossible to operate with an opacity of less than 20 percent, the 
crusher shall be immediately shut down. 

 
 
PARKING 
OCTOBER 2, 2017 (WC GSP) 1-07.23(1) 

 
Section 1-07.23(1) is supplemented with the following: 
 
The Contractor’s equipment/vehicles, and employees private vehicles shall not be permitted to 
stop or park within the Work Zone Clear Zone (WZCZ) at any time. 
 
Minimum WZCZ distances are measured from the edge of traveled way and will be determined 
as follows: 
 

Regulatory 
Posted Speed 

Distance From 
Traveled Way 

(Feet) 
35 mph or less 10 * 
40 mph 15 
45 to 55 mph 20 
60 mph or greater 30 

* or 2-feet beyond the outside edge of sidewalk 
 
Minimum Work Zone Clear Zone Distance 

 
Deviation from the above requirements shall not occur unless the Contractor has requested the 
deviation in writing and the Engineer has provided written approval. 
 
 

PROSECUTION AND PROGRESS 
(WSDOT GSP) 1-08.GR1 

 
HOURS OF WORK 
OCTOBER 2, 2017 (WC GSP) 1-08.0(2) 

 
Add the following new Section 1-08.0(2):  
 

Materials must be tested by the Contracting Agency prior to stockpiling.  Contracting Agency 
employees will be available to test materials between 7:00 a.m. and 6:00 p.m. Monday 
through Friday, excluding any dates listed in the “Time for Completion” as nonworking days. 
 
If the Contractor wishes to deviate from the established working hours stated above, the 
Contractor shall submit a written request to the Engineer for consideration.  This request 
shall state what hours are being requested, and why.  Requests shall be submitted for 
review no later than 7 days prior to the day(s) the Contractor is requesting to change the 
hours. 
 
If the Contracting Agency approves such a deviation, such approval may be subject to 
certain other conditions, which will be detailed in writing.  For example:  
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1. Requiring the Contractor to reimburse the Contracting Agency for the costs in excess 
of straight-time costs for Contracting Agency representatives who worked during 
such times.  (The Engineer may require designated representatives to be present 
during the work.  Representatives who may be deemed necessary by the Engineer 
include, but are not limited to: survey crews; personnel from the Contracting 
Agency’s material testing lab; inspectors; and other Contracting Agency employees 
or third party consultants when, in the opinion of the Engineer, such work 
necessitates their presence.) 

 
 
NOTICE TO PROCEED AND PROSECUTION OF THE WORK  
OCTOBER 2, 2017 (WC GSP) 1-08.4 

 
Delete Section 1-08.4 and replace it with the following: 
 

Notice to Proceed will be given after the contract has been executed by the Contracting 
Agency.  The Contractor shall not commence with the work until the Notice to Proceed has 
been given by the Engineer.  The Contractor shall commence construction activities on the 
project site within ten days of the Notice to Proceed Date, unless otherwise approved in 
writing.  The Contractor shall diligently pursue the work to the physical completion date 
within the time specified in the contract.  Voluntary shutdown or slowing of operations by the 
Contractor shall not relieve the Contractor of the responsibility to complete the work within 
the time(s) specified in the contract. 

 
 
TIME FOR COMPLETION 
(WSDOT GSP) 1-08.5.GR1 

 
(WSDOT GSP) 1-08.5.INST2.GR1 

Section 1-08.5 is supplemented with the following: 
 

MARCH 13, 1995 (WSDOT GSP) 1-08.5.OPT7.FR1 

This project shall be physically completed by February 1, 2019.   
 

JUNE 19, 2016 (WC GSP) 1-08.5 

No work will be allowed on the following dates: 
 

November 22, 2018 through November 25, 2018 
December 22, 2018 through January 1, 2019 
 

These days shall be defined as nonworking days. 
 
OCTOBER 3, 2017 (WC GSP) 1-08.5 OPTION B 

Revise the third and fourth paragraphs of Section 1-08.5 to read: 
  

Contract time shall begin on the first working day following the 10th calendar day after the 
Notice to Proceed date.  If the Contractor starts work on the project at an earlier date, then 
contract time shall begin on the first working day when onsite work begins.  The Contract 
Provisions may specify another starting date for Contract time, in which case, time will begin 
on the starting date specified.  
 
Each working day shall be charged to the contract as it occurs, until the contract work is 
physically complete. Requests for an unworkable day shall be the Contractors responsibility. 
Requests shall be made in writing within 14 calendar days after an unworkable day. To be 
considered by the Engineer, the protest shall be in sufficient detail to enable the Engineer to 
ascertain the basis and amount of time requested.  By not filing such detailed request in the 
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14 day period, the Contracting Agency shall deem all of the days as workable, unless the 
date is already defined as a nonworking day. 
 

Revise the sixth paragraph to read: 
 

The Engineer will give the Contractor written notice of the completion date of the contract 
after all the Contractor’s obligations under the contract have been performed by the 
Contractor.  The following events must occur before the Completion Date can be 
established: 
 

1. The physical work on the project must be complete; and 
2. The Contractor must furnish all documentation required by the contract and required 

by law, to allow the Contracting Agency to process final acceptance of the contract.   
 
 
LIQUIDATED DAMAGES 
AUGUST 14, 2013 (APWA GSP) 1-08.9 

 
Revise the fourth paragraph of Section 1-08.9 to read: 
 

When the Contract Work has progressed to Substantial Completion as defined in the 
Contract. The Engineer may determine that the work is Substantially Complete.  The 
Engineer will notify the Contractor in writing of the Substantial Completion Date. For 
overruns in Contract time occurring after the date so established, the formula for liquidated 
damages shown above will not apply.  For overruns in Contract time occurring after the 
Substantial Completion Date, liquidated damages shall be assessed on the basis of direct 
engineering and related costs assignable to the project until the actual Physical Completion 
Date of all the Contract Work.  The Contractor shall complete the remaining Work as 
promptly as possible. Upon request by the Project Engineer, the Contractor shall furnish a 
written schedule for completing the physical Work on the Contract. 

 
 

MEASUREMENT AND PAYMENT 
(WSDOT GSP) 1-09.GR1 

 
MEASUREMENT 
OCTOBER 1, 1994 (WC GSP) 1-09.2(5) 

 
Section 1-09.2(5) is supplemented with the following: 
 

Belt Conveyor Scales or Self-Weighing/Recording Platform Scales shall be the only 
acceptable method of measurement. 

 
MAY 2, 2017 (APWA GSP) 1-09.2(5) 

Revise the first paragraph of Section 1-09.2(5) to read: 
 
Scale Verification Checks – At the Engineer’s discretion, the Engineer may require the 
Contractor to perform verification checks on the accuracy of each batch, hopper, or platform 
scale used in weighing contract items of Work. 
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PAYMENT FOR SURPLUS PROCESSED MATERIALS 
OCTOBER 3, 2017 (WC GSP) 1-09.10 

 
Section 1-09.10 is deleted and replaced with the following: 
 

Surplus processed material is that material in excess of the contract amount or subsequent 
change order amounts. 
 
The Contractor will be reimbursed, at the unit bid price, for a maximum of 100 tons of 
surplus processed material, per bid item, for surplus processed material produced by the 
Contractor.  Any surplus material over the 100 tons limit will not be reimbursed. 

 
 

DIVISION 3 
PRODUCTION FROM QUARRY AND 

PIT SITES AND STOCKPILING 
 (WSDOT GSP) DIVISION3.GR3 

 
STOCKPILING AGGREGATES 

(WSDOT GSP) 3-02.GR3 
 

STOCKPILE SITES PROVIDED BY THE CONTRACTOR 
APRIL 20, 2010 (020202.WC3) 

 
Section 3-02.2(1) is supplemented with the following: 
 

The Contractor must provide the Contracting Agency with a stockpile site, which shall meet 
the following conditions: 
 

1. The stockpile site shall be located within the boundary area outlined in Appendix B. 
 

2. Stockpiles shall be separated by product and shall be standalone piles, which are 
not mixed with any other party’s stockpiles. 

 
3. The Contractor shall provide the Contracting Agency with an acceptable lease for the 

stockpile site, which includes daily, twenty-four hour ingress and egress, for all 
Whitman County Road Department Personnel, until the Contracting Agency has 
removed all of the crushed aggregate.  

 
4. Access to the stockpile site shall be capable of handling truck traffic all year long. 

 
 

PREPARATION AND CONSTRUCTION OF STOCKPILE SITES 
OCTOBER 1, 1994 (WC GSP) 3-02.2(5) 

 
Section 3-02.2(5) is supplemented with the following: 
 

To the satisfaction of the Engineer, the Contractor will level the stockpile site to a smooth, 
firm, uniform surface. 
 
Belly dumps will not be allowed in stockpiling.  No equipment will be allowed on the 3/8” 
Chips stockpile.   
 
All stockpiles shall not exceed 25 feet in height without prior approval of the Engineer. 
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All costs involved in preparing stockpile sites will be incidental to the unit contract prices for 
the various materials being stockpiled.  All costs in hauling the specified materials shall be 
incidental to the unit bid price for the various items being stockpiled.  

 
Section 3-02.2(6) is supplemented with the following: 
 

If any contamination, foreign matter, or elongated aggregate is found in any of the 
stockpiles, the entire stockpile shall be rescreened, at the discretion of the Engineer.  All 
cost of rescreening a contaminated pile shall be incidental to the other items of work. 

 
 

GENERAL SPECIALS 
 
PORTABLE TESTING LABORATORY 
SEPTEMBER 1, 1993 (WC GSP) LAB 

 
When directed by the Engineer, the Contractor shall supply a portable aggregate testing 
laboratory complete with heat, lighting, testing equipment, desk and chair.  The laboratory shall 
be at least 120 square feet floor area. The doors and desk are to be equipped with locks and 
the lighting is to be adequate for the intended paper work.  The required test equipment will 
include apparatus’ necessary to perform aggregate tests according to WSDOT standards as 
described in the WSDOT Materials Manual.  Electronic scales are mandatory.  A dry sink used 
to wash aggregate samples and divert wash water outside is also necessary.  Plumbing of water 
supply to the sink is optional.  Costs for providing and operation of the portable laboratory shall 
be incidental to the other items of work.   
 
 
WATER AND POWER 
APRIL 20, 2010 (WC GSP) WATER&POWER 

 
The Contractor shall provide the Contracting Agency with water and power for testing purposes. 
The water shall be of sufficient quantity and quality to perform the tests, as determined by the 
Engineer.  The required power supply for the Contracting Agency’s portable testing laboratory is 
240 volts which includes sufficient amperage to perform the required tests.  



APPENDIX  A 





PULLMAN-SOUTH STOCKPILE SITE 
C.R.C.P. No. 167 1  

PROPOSAL 

 

_______________________________ 

Bidder 

 

To: Board of County Commissioners, Whitman County Courthouse, Colfax, WA  99111 

 

Commissioners: 

 

The undersigned hereby certify that they have examined the location of the PULLMAN-SOUTH 

STOCKPILE SITE, C.R.C.P. No. 167 as shown in the contract plans, and have read and 

thoroughly understand the plans, specifications and special provisions concerning the work 

described in this project. 

 

The undersigned further understand the method by which payment will be made for said work, 

and hereby propose to undertake and complete the work described in this project, or as much 

thereof as can be completed with the monies available, in accordance with the said plans, 

specifications and special provisions and the following schedule of rates and prices: 

 

SCHEDULE OF ITEMS 

 

NOTE:  Unit prices for all items (unless filled in by Contracting Agency), all extensions, and total 

amount of bid shall be shown.  All entries must be in legible figures (not words) and typed or 

entered in ink. 
 

ITEM 
NO. 

 

DESCRIPTION 
ESTIMATED 
QUANTITY 

 

UNIT 
 

PRICE PER UNIT 
 

TOTAL PRICE 

1. Furnish & Stockpile Crushed 
Surfacing Top Course 

40,000 Ton   

2. Furnish & Stockpile 3/8" Chips 8,000 Ton   

3. Furnish & Stockpile 1/4” Minus 3,000 Ton   

BASIS OF AWARD: TOTAL ITEMS 1-3  

SALES TAX @_____%  

TOTAL  

 
 



Failure to return this Declaration as part of the bid proposal package
will make the bid nonresponsive and ineligible for award.

NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of
perjury under the laws of the United States that the following
statements are true and correct:

NOTICE TO ALL BIDDERS

1-800-424-9071

2. That by signing the signature page of this proposal, I am
deemed to have signed and to have agreed to the provisions
of this declaration.

1. That the undersigned person(s), firm, association or corporation has
(have) not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with the project for which this
proposal is submitted.

To report rigging activities call:

The  U.S. Department of Transportation (USDOT) operates the above toll-free
“hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern time.  Anyone
with knowledge of possible bid rigging, bidder collusion, or other fraudulent
activities should use the “hotline” to report such activities.

The “hotline” is part of USDOT’s continuing effort to identify and investigate
highway construction contract fraud and abuse and is operated under the
direction of the USDOT Inspector General.  All information will be treated
confidentially and caller anonymity will be respected.

DOT Form 272-036I EF
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Local Agency Proposal - 
Signature Page

The bidder is hereby advised that by signature of this proposal he/she is deemed to have acknowledged
all requirements and signed all certificates contained herein.

Receipt is hereby acknowledged of addendum(s) No.(s)

Signature of Authorized Official(s)

Proposal Must be Signed

Firm Name

Address

State of Washington Contractor’s License No.

Federal ID No.

(1) This proposal form is not transferable and any alteration of the firm’s name entered hereon
without prior permission from Whitman County will be cause for considering the 
proposal irregular and subsequent rejection of the bid.

(2) Please refer to section 1-02.6 of the standard specifications, re: “Preparation of Proposal,” or
“Article 4” of the Instruction to Bidders for building construction jobs.

Note:

, &

DOT Form 272-036K EF
07/2011

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the approximate
estimate of quantities at the above prices and in the form as indicated below is attached hereto:

Cash

Cashier’s Check

Certified Check

Proposal Bond

In the Amount of

Dollars

Payable to the State Treasurer

In the Amount of 5% of the Bid

($                                )

.
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Certification of Compliance with Wage Payment Statutes 
Pullman‐South Stockpile Site 

C.R.C.P. 167 
 

The  bidder  hereby  certifies  that, within  the  three‐year  period  immediately  preceding  the  bid 

solicitation  date  (October  11,  2018),  the  bidder  is  not  a  “willful”  violator,  as  defined  in  RCW 

49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final and 

binding citation and notice of assessment  issued by the Department of Labor and  Industries or 

through a civil judgment entered by a court of limited or general jurisdiction. 

 

I certify under penalty of perjury under the laws of the State of Washington that the foregoing is 
true and correct. 
 
   

Bidder’s Business Name 
 
 

Signature of Authorized Official* 
 
 

Printed Name  
 
 

Title  
 
 

Date 
 

City 
 

State 

Check One: 

Sole Proprietorship ☐     Partnership ☐     Joint Venture ☐     Corporation ☐ 

 

State of Incorporation, or if not a corporation, State where business entity was formed: 

 

 

If a co‐partnership, give firm name under which business is transacted: 

 

 

 

* If a corporation, proposal must be executed in the corporate name by the president or vice‐president 

(or any other corporate officer accompanied by evidence of authority to sign). If a co‐partnership, 

proposal must be executed by a partner. 



NOTE: Use of other forms may limit
the bond below an amount equal
to five percent of the bid total.





Local Agency Proposal Bond

KNOW ALL MEN BY THESE PRESENTS, That we,

of as principal, and the

a corporation duly organized under the laws of the state of , and

authorized to do business in the State of Washington, as surety, are held and firmly bound unto the State
of Washington in the full and penal sum of five (5) percent of the total amount of the bid proposal of said
principal for the work hereinafter described, for the payment of which, well and truly to be made, we bind
our heirs, executors, administrators and assigns, and successors and assigns, firmly by these presents.

The condition of this bond is such, that whereas the principal herein is herewith submitting his or
its sealed proposal for the following highway construction, to wit: 

NOW, THEREFORE, If the said proposal bid by said principal be accepted, and the contract be
awarded to said principal, and if said principal shall duly make and enter into and execute said contract
and shall furnish bond as required by Whitman County within a period of twenty (20) days from and after said
award, exclusive of the day of such award, then this obligation shall be null and void, otherwise it shall
remain and be in full force and effect.

IN TESTIMONY WHEREOF, The principal and surety have caused these presents to be signed

and sealed this ________________________ day of _________________________,  _______.

(Principal)

(Surety)

(Attorney-in-fact)

DOT Form 272-001A EF
07/2011

said bid and proposal, by reference thereto, being made a part hereof.

PULLMAN-SOUTH STOCKPILE SITE
C.R.C.P. No. 167 

Julie.Edgeman
Typewritten Text
Whitman County





APPENDIX  B 






	Blank Page
	02 Coversheet.pdf
	Blank Page

	03 Title Page.pdf
	Blank Page

	04 Contents.pdf
	Blank Page

	06 Appendix A.pdf
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page




