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INTRODUCTION

JANUARY 2, 2012

The following Amendments and Special Provisions shall be used in conjunction with the 2012
Standard Specifications for Road, Bridge, and Municipal Construction.

AMENDMENTS TO THE STANDARD SPECIFICATIONS

The following Amendments to the Standard Specifications are made a part of this contract and
supersede any conflicting provisions of the Standard Specifications. For informational
purposes, the date following each Amendment title indicates the implementation date of the
Amendment or the latest date of revision.

Each Amendment contains all current revisions to the applicable section of the Standard
Specifications and may include references which do not apply to this particular project.

SECTION 1-01, DEFINITIONS AND TERMS

AUGUST 6, 2012

1-01.3 Definitions
The definition for “Bid Documents” is revised to read:

The component parts of the proposed Contract which may include, but are not limited to, the
Proposal Form, the proposed Contract Provisions, the proposed Contract Plans, Addenda,
and, for projects with Contracting Agency subsurface investigations, the Summary of
Geotechnical Conditions and subsurface boring logs (if any).
The definition for “Superstructures” is revised to read:
The part of the Structure above:
1. The bottom of the grout pad for the simple and continuous span bearing, or

2. The bottom of the block supporting the girder, or

3. Arch skewback and construction joints at the top of vertical abutment members or
rigid frame piers.

Longitudinal limits of the Superstructure extend from end to end of the Structure in
accordance with the following criteria:

1. From the face of end diaphragm abutting the bridge approach embankment for end
piers without expansion joints, or

2. From the end pier expansion joint for bridges with end pier expansion joints.

Superstructures include, but are not limited to, the bottom slab and webs of box girders, the
bridge deck and diaphragms of all bridges, and the sidewalks when shown on the bridge
deck. The Superstructure also includes the girders, expansion joints, bearings, barrier, and
railing attached to the Superstructure when such Superstructure components are not
otherwise covered by separate unit measured or lump sum bid items.
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Superstructures do not include endwalls, wingwalls, barrier and railing attached to the
wingwalls, and cantilever barriers and railings unless supported by the Superstructure.

SECTION 1-02, BID PROCEDURES AND CONDITIONS

JANUARY 2, 2012

1-02.4(2) Subsurface Information
The first two sentences in the first paragraph are revised to read:

If the Contracting Agency has made subsurface investigation of the site of the proposed
work, the boring log data, soil sample test data, and geotechnical recommendations reports
obtained by the Contracting Agency will be made available for inspection by the Bidders at
the location specified in the Special Provisions. The Summary of Geotechnical Conditions,
as an appendix to the Special Provisions, and the boring logs shall be considered as part of
the Contract.

SECTION 1-03, AWARD AND EXECUTION OF CONTRACT

APRIL 2, 2012

1-03.1(1) Tied Bids
This section’s title is revised to read:

1-03.1(1) Identical Bid Totals

SECTION 1-05, CONTROL OF WORK

AUGUST 6, 2012

1-05.13(1) Emergency Contact List
The second sentence in the first paragraph is revised to read:

The list shall include, at a minimum, the Prime Contractor's Project Manager, or equivalent,
the Prime Contractor's Project Superintendent, the Erosion and Sediment Control (ESC)
Lead and the Traffic Control Supervisor.

SECTION 1-07, LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

JUNE 4, 2012

1-07.1 Laws to be Observed
The following two sentences are inserted after the first sentence in the third paragraph:

In particular the Contractor’s attention is drawn to the requirements of WAC 296.800 which
requires employers to provide a safe workplace. More specifically WAC 296.800.11025
prohibits alcohol and narcotics from the workplace.

SECTION 1-08, PROSECUTION AND PROGRESS

APRIL 2, 2012
1-08.1 Subcontracting
In the eighth paragraph, “Contracting Agency” is revised to read “WSDOT".
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1-08.3(1) General Requirements
The following new paragraph is inserted after the first paragraph:

Total float belongs to the project and shall not be for the exclusive benefit of any party.

1-08.7 Maintenance During Suspension
The second paragraph is revised to read:

At no expense to the Contracting Agency, the Contractor shall provide through the
construction area safe, smooth, and unobstructed roadways and pedestrian access routes
for public use during the suspension (as required in Section 1-07.23 or the Special
Provisions.) This may include a temporary road, alternative pedestrian access route or
detour.

SECTION 1-09, MEASUREMENT AND PAYMENT

AUGUST 6, 2012

1-09.1 Measurement of Quantities
The following new sentence is inserted after the sentence ““Ton”:2,000 pounds of avoirdupois
weight”:

Iltems of payment that have “Lump Sum” or “Force Account” in the Bid Item of Work shall
have no specific unit of measurement requirement.

1-09.2(5) Measurement
The second sentence in the first paragraph is revised to read:

The frequency of verification checks will be such that at least one test weekly is performed
for each scale used in weighing contract items of Work.

SPECIAL PROVISIONS

INTRODUCTION TO THE SPECIAL PROVISIONS

JULY 31, 2007 (APWA GSP) INTRO

The work on this project shall be accomplished in accordance with the Standard Specifications
for Road, Bridge and Municipal Construction, 2010 edition, as issued by the Washington State
Department of Transportation (WSDOT) and the American Public Works Association (APWA),
Washington State Chapter (hereafter “Standard Specifications”). The Standard Specifications,
as modified or supplemented by the Amendments to the Standard Specifications and these
Special Provisions, all of which are made a part of the Contract Documents, shall govern all of
the Work.

These Special Provisions are made up of both General Special Provisions (GSPs) from various
sources, which may have project-specific fill-ins; and project-specific Special Provisions. Each
Provision either supplements, modifies, or replaces the comparable Standard Specification, or
is a new Provision. The deletion, amendment, alteration, or addition to any subsection or
portion of the Standard Specifications is meant to pertain only to that particular portion of the
section, and in no way should it be interpreted that the balance of the section does not apply.

The project-specific Special Provisions are not labeled as such. The GSPs are labeled under
the headers of each GSP, with the date of the GSP and its source, as follows:
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May 18, 2007 (APWA GSP)
August 7, 2006 (WSDOT GSP)
April 2, 2007 (WC GSP)

Also incorporated into the Contract Documents by reference are:
¢ Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted
edition, with Washington State modifications, if any
e Standard Plans for Road, Bridge and Municipal Construction, WSDOT/APWA, current
edition
e Standard Plans, current edition

Contractor shall obtain copies of these publications, at Contractor’'s own expense.

DIVISION 1
GENERAL REQUIREMENTS

(WSDOT GSP) DIVISION1.GR1

DESCRIPTION OF WORK

(WSDOT GSP) DESWORK.GR1

LOCATION OF PROJECT

MAY 8, 1996 (WC GSP) LOCATION

The Union Center Quarry and Stockpile Site is located in Section 36, Township 15 North, Range
43 East, W.M., approximately 6 miles west of Pullman, Washington.

DESCRIPTION OF WORK
MARCH 13, 1995 (WSDOT GSP) DESWORK1.FR1

The work performed under this contract includes the manufacturing and stockpiling of Shot
Rock. Shot Rock shall meet the following grading requirements, which are listed below.

Shot Rock
Size Percent Retained
Over 36” 0
36" -12” 15
Under 12” 85

Inspection of the shot rock shall be visual.

DEFINITIONS AND TERMS

(APWA GSP) 1-01.GR1

DEFINITIONS

MARCH 13, 2012 (APWA GSP) 1-01.3

Delete the heading Completion Dates and the three paragraphs that follow it of Section 1-01.3,
and replace them with the following:
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Dates

Bid Opening Date
The date on which the Contracting Agency publicly opens and reads the Bids.

Award Date
The date of the formal decision of the Contracting Agency to accept the lowest
responsible and responsive Bidder for the Work.

Contract Execution Date
The date the Contracting Agency officially binds the Agency to the Contract.

Notice to Proceed Date
The date stated in the Notice to Proceed on which the Contract time begins.

Substantial Completion Date

The day the Engineer determines the Contracting Agency has full and unrestricted use
and benefit of the facilities, both from the operational and safety standpoint, any
remaining traffic disruptions will be rare and brief, and only minor incidental work,
replacement of temporary substitute facilities, plant establishment periods, or correction
or repair remains for the Physical Completion of the total Contract.

Physical Completion Date

The day all of the Work is physically completed on the project. All documentation
required by the Contract and required by law does not necessarily need to be furnished
by the Contractor by this date.

Completion Date

The day all the Work specified in the Contract is completed and all the obligations of the
Contractor under the contract are fulfilled by the Contractor. All documentation required
by the Contract and required by law must be furnished by the Contractor before
establishment of this date.

Final Acceptance Date
The date on which the Contracting Agency accepts the Work as complete.

Supplement this Section with the following:

All references in the Standard Specifications, Amendments, or WSDOT General Special
Provisions, to the terms “State”, “Department of Transportation”, “Washington State
Transportation Commission”, “Commission”, “Secretary of Transportation”, “Secretary”,
“Headquarters”, and “State Treasurer” shall be revised to read “Contracting Agency”.

All references to “State Materials Laboratory” shall be revised to read “Contracting Agency
designated location”.

All references to “final contract voucher certification” shall be interpreted to mean the final
payment form established by the Contracting Agency.

The venue of all causes of action arising from the advertisement, award, execution, and
performance of the contract shall be in the Superior Court of the County where the
Contracting Agency’s headquarters are located.
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Additive

A supplemental unit of work or group of bid items, identified separately in the Bid Proposal,
which may, at the discretion of the Contracting Agency, be awarded in addition to the base
bid.

Alternate

One of two or more units of work or groups of bid items, identified separately in the Bid
Proposal, from which the Contracting Agency may make a choice between different
methods or material of construction for performing the same work.

Business Day
A business day is any day from Monday through Friday except holidays as listed in Section
1-08.5.

Contract Documents
See definition for “Contract”.

Contract Time
The period of time established by the terms and conditions of the Contract within which the
Work must be physically completed.

Notice of Award
The written notice from the Contracting Agency to the successful Bidder signifying the
Contracting Agency’s acceptance of the Bid Proposal.

Notice to Proceed

The written notice from the Contracting Agency or Engineer to the Contractor authorizing
and directing the Contractor to proceed with the Work and establishing the date on which
the Contract time begins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and
equestrian traffic.

BID PROCEDURES AND CONDITIONS

(WSDOT GSP) 1-02.GR1

QUALIFICATIONS OF BIDDER

JANUARY 24, 2011 (APWA GSP) 1-02.1
Delete Section 1-02.1 and replace it with the following:

Before award of a public works contract, a bidder must meet at least the minimum
gualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to
be awarded a public works project.

PLANS AND SPECIFICATIONS

JUNE 27, 2011 (APWA GSP) 1-02.2

Delete Section 1-02.2 and replace it with the following:
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Information as to where Bid Documents can be obtained or reviewed can be found in the
Call for Bids (Advertisement for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractor at no
cost as detailed below:

To Prime Contractor No. of Sets | Basis of Distribution

Reduced plans (11" x 17" 5 Furnished automatically
upon award.

Contract Provisions 5 Furnished automatically
upon award.

Large plans (e.g., 22" x 3 Furnished only upon

34" request.

Additional plans and Contract Provisions may be obtained by the Contractor from the source
stated in the Call for Bids, at the Contractor’'s own expense.

PREPARARTION OF PROPOSAL

(WSDOT GSP) 1-02.6.GR1

(WSDOT GSP) 1-02.6.0PT15.INST1.GR1
Section 1-02.6 is supplemented with the following:

AUGUST 2, 2004 (WSDOT GSP) 1-02.6.0PT15.GR1

The fifth and sixth paragraphs of Section 1-02.6 are deleted.

BID DEPOSIT

OCTOBER 1, 2005 (APWA GSP) 1-02.7
Supplement Section 1-02.7 with the following:

Bid bonds shall not be required for this project.

DELIVERY OF PROPOSAL

MAY 4, 2012 (APWA GSP) 1-02.9 OPTION A
Delete section 1-02.9 and replace it with the following:

Each proposal shall be submitted in a sealed envelope, with the Project Name and Project
Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as
otherwise required in the Bid Documents, to ensure proper handling and delivery.

If the project has FHWA funding and requires DBE Written Confirmation Documents or
Good Faith Effort Documentation, then to be considered responsive, the Bidder shall submit
with their Bid Proposal, written Confirmation Documentation from each DBE firm listed on
the Bidder's completed DBE Utilization Certification, form 272-056A EF, as required by
Section 1-02.6.
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The Contracting Agency will not open or consider any Bid Proposal that is received after the
time specified in the Call for Bids for receipt of Bid Proposals, or received in a location other
than that specified in the Call for Bids.

PUBLIC OPENING OF PROPOSALS

(WSDOT GSP) 1-02.12.GR1

(WSDOT GSP) 1-02.12.INST1.GR1

Section 1-02.12 is replaced with the following:

SEPTEMBER 23, 2012 (WC GSP) 1-02.12
Date of Opening Bids
Sealed bids will be received by the Public Works Director of Whitman County, State of
Washington, at its office in the Whitman County Public Service Building, N. 310 Main Street,

Colfax, Washington, until 11:30 a.m. Pacific Daylight Savings Time, on Thursday, October
11, 2012. After an award is made, all bids will be made available for public inspection.

IRREGULAR PROPOSALS

MARCH 13, 2012 (APWA GSP) 1-02.13

Revise item 1 to read:

1. A proposal will be considered irregular and will be rejected if:
a. The Bidder is not prequalified when so required,;
b. The authorized proposal form furnished by the Contracting Agency is not used or is
altered;
c. The completed proposal form contains any unauthorized additions, deletions,
alternate Bids, or conditions;
d. The Bidder adds provisions reserving the right to reject or accept the award, or enter
into the Contract;

A price per unit cannot be determined from the Bid Proposal;

The Proposal form is not properly executed;

The Bidder fails to submit or properly complete a Subcontractor list, if applicable, as

required in Section 1-02.6;

The Bidder fails to submit or properly complete a Disadvantaged Business

Enterprise Certification, if applicable, as required in Section 1-02.6;

The Bidder fails to submit written confirmation from each DBE firm listed on the

Bidder's completed DBE Utilization Certification that they are in agreement with the

bidders DBE participation commitment, if applicable, as required in Section 1-02.6,

or if the written confirmation that is submitted fails to meet the requirements of the

Special Provisions;

j  The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as
required in Section 1-02.6, or if the documentation that is submitted fails to
demonstrate that a Good Faith Effort to meet the Condition of Award was made;

k. The Bid Proposal does not constitute a definite and unqualified offer to meet the
material terms of the Bid invitation; or

I.  More than one proposal is submitted for the same project from a Bidder under the
same or different names.

= a@~—o
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DISQUALIFICATION OF BIDDERS

MARCH 25, 2009 (APWA GSP) 1-02.14 OPTION B
Delete Section 1-02.14 and replace it with the following:

A Bidder will be deemed not responsible if:

1. the Bidder does not meet the mandatory bidder responsibility criteria in RCW
39.04.350(1), as amended; or

2. evidence of collusion exists with any other Bidder or potential Bidder.
Participants in collusion will be restricted from submitting further bids; or

3. the Bidder, in the opinion of the Contracting Agency, is not qualified for the work
or to the full extent of the bid, or to the extent that the bid exceeds the authorized
prequalification amount as may have been determined by a prequalification of
the Bidder; or

4.  an unsatisfactory performance record exists based on past or current Contracting
Agency work or for work done for others, as judged from the standpoint of
conduct of the work; workmanship; or progress; affirmative action; equal
employment opportunity practices; termination for cause; or Disadvantaged
Business Enterprise, Minority Business Enterprise, or Women’s Business
Enterprise utilization; or

5. there is uncompleted work (Contracting Agency or otherwise), which in the
opinion of the Contracting Agency might hinder or prevent the prompt completion
of the work bid upon; or

6. the Bidder failed to settle bills for labor or materials on past or current contracts,
unless there are extenuating circumstances acceptable to the Contracting
Agency; or

7. the Bidder has failed to complete a written public contract or has been convicted
of a crime arising from a previous public contract, unless there are extenuating
circumstances acceptable to the Contracting Agency; or

8. the Bidder is unable, financially or otherwise, to perform the work, in the opinion
of the Contracting Agency; or

9. there are any other reasons deemed proper by the Contracting Agency.

As evidence that the Bidder meets the bidder responsibility criteria above, the apparent
two lowest Bidders must submit to the Contracting Agency within 24 hours of the bid
submittal deadline, documentation (sufficient in the sole judgment of the Contracting
Agency) demonstrating compliance with all applicable responsibility criteria, including all
documentation specifically listed in the supplemental criteria. The Contracting Agency
reserves the right to request such documentation from other Bidders as well, and to
request further documentation as needed to assess bidder responsibility.

The basis for evaluation of Bidder compliance with these supplemental criteria shall be
any documents or facts obtained by Contracting Agency (whether from the Bidder or third
parties) which any reasonable owner would rely on for determining such compliance,
including but not limited to: (i) financial, historical, or operational data from the Bidder; (ii)
information obtained directly by the Contracting Agency from owners for whom the Bidder
has worked, or other public agencies or private enterprises; and (i) any additional
information obtained by the Contracting Agency which is believed to be relevant to the
matter.

If the Contracting Agency determines the Bidder does not meet the bidder responsibility
criteria above and is therefore not a responsible Bidder, the Contracting Agency shall
notify the Bidder in writing, with the reasons for its determination. If the Bidder disagrees
with this determination, it may appeal the determination within 24 hours of receipt of the
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Contracting Agency’s determination by presenting its appeal to the Contracting Agency.
The Contracting Agency will consider the appeal before issuing its final determination. If
the final determination affirms that the Bidder is not responsible, the Contracting Agency
will not execute a contract with any other Bidder until at least two business days after the
Bidder determined to be not responsible has received the final determination.

PRE AWARD INFORMATION

OCTOBER 1, 2005 (APWA GSP) 1-02.15

Revise Section 1-02.15 to read:

Before awarding any contract, the Contracting Agency may require one or more of these
items or actions of the apparent lowest responsible bidder:

1.

2.
3.

© N

A complete statement of the origin, composition, and manufacture of any or all materials
to be used,

Samples of these materials for quality and fitness tests,

A progress schedule (in a form the Contracting Agency requires) showing the order of
and time required for the various phases of the work,

A breakdown of costs assigned to any bid item,

Attendance at a conference with the Engineer or representatives of the Engineer,

Obtain, and furnish a copy of, a business license to do business in the city or county
where the work is located.

A copy of State of Washington Contractor’s Registration, or

Any other information or action taken that is deemed necessary to ensure that the bidder
is the lowest responsible bidder.

AWARD AND EXECUTION OF CONTRACT

(WSDOT GSP) 1-03.GR1

CONTRACT BOND

(WSDOT GSP) 1-03.4.GR1

(WSDOT GSP) 1-03.4.INST1.GR1
Section 1-03.4 is supplemented with the following:

JUNE 27, 2011 (WSDOT GSP) 1-03.4.0PT1.GR1
Release of Contract Bond will be 60 days following Contracting Agency Final Acceptance of

Contract, provided following conditions are met:

1. Payment to the State with respect to taxes imposed pursuant to Title 82, RCW on
Contracts totaling more than $ 35,000, a release has been obtained from the
Washington State Department of Revenue.

2. Affidavits of Wages Paid for the Contractor and all Subcontractors are on file with the
Contracting Agency (RCW 39.12.040).

3. A certificate of Payment of Contributions Penalties and Interest on Public Works
Contract is received from the Washington State Employment Security Department.

4. Washington State Department of Labor and Industries (per Section 1-07.10) shows
the Contractor, Subcontractor(s) and any lower tier Subcontractor(s) are current with
payments of industrial insurance and medical aid premiums.
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5. All claims, as provided by law, filed against the Contract Bond have been resolved.

OCTOBER 1, 2005 (APWA GSP) 1-03.4

Revise the first paragraph of Section 1-03.4 to read:

The successful bidder shall provide an executed contract bond for the full contract amount.
This contract bond shall:

1.
2.

Be on a Contracting Agency-furnished form;

Be signed by an approved surety (or sureties) that:

a. Is registered with the Washington State Insurance Commissioner, and

b. Appears on the current Authorized Insurance List in the State of Washington
published by the Office of the Insurance Commissioner,

Be conditioned upon the faithful performance of the contract by the Contractor within the

prescribed time;

Guarantee that the surety shall indemnify, defend, and protect the Contracting Agency

against any claim of direct or indirect loss resulting from the failure:

a. Of the Contractor (or any of the employees, subcontractors, or lower tier
subcontractors of the Contractor) to faithfully perform the contract, or

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the
Contractor) to pay all laborers, mechanics, subcontractors, lower tier subcontractors,
materialperson, or any other person who provides supplies or provisions for carrying
out the work;

Be accompanied by a power of attorney for the Surety’s officer empowered to sign the

bond; and

Be signed by an officer of the Contractor empowered to sign official statements (sole

proprietor or partner). If the Contractor is a corporation, the bond must be signed by the

president or vice-president, unless accompanied by written proof of the authority of the

individual signing the bond to bind the corporation (i.e., corporate resolution, power of

attorney or a letter to such effect by the president or vice-president).

SCOPE OF THE WORK

(APWA GSP) 04.GR1

CHANGED CONDITIONS

OCTOBER 1, 1994 (WC GSP) 1-04.7

Section 1-04.7 is supplemented with the following:

All loose material, including existing oversize (showing or hidden) within the Quarry shall be
utilized as specified in these special provisions.

CONTROL OF WORK

(WSDOT GSP) 1-05.GR1

NOTIFICATION

OCTOBER 1, 1994 (WC GSP) 1-05.5

Section 1-05.5 is supplemented with the following:

The Contractor shall notify the Contracting Agency 48 hours prior to blasting the quarry and
again 48 hours prior to crushing or stockpiling. Notification shall be in writing.
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REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK

OCTOBER 1, 2005 (APWA GSP) 1-05.7
Supplement Section 1-05.7 with the following:

If the Contractor fails to remedy defective or unauthorized work within the time specified in a
written notice from the Engineer, or fails to perform any part of the work required by the
Contract Documents, the Engineer may correct and remedy such work as may be identified
in the written notice, with Contracting Agency forces or by such other means as the
Contracting Agency may deem necessary.

If the Contractor fails to comply with a written order to remedy what the Engineer determines
to be an emergency situation, the Engineer may have the defective and unauthorized work
corrected immediately, have the rejected work removed and replaced, or have work the
Contractor refuses to perform completed by using Contracting Agency or other forces. An
emergency situation is any situation when, in the opinion of the Engineer, a delay in its
remedy could be potentially unsafe, or might cause serious risk of loss or damage to the
public.

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and
remedying defective or unauthorized work, or work the Contractor failed or refused to
perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from
monies due, or to become due, the Contractor. Such direct and indirect costs shall include in
particular, but without limitation, compensation for additional professional services required,
and costs for repair and replacement of work of others destroyed or damaged by correction,
removal, or replacement of the Contractor’s unauthorized work.

No adjustment in contract time or compensation will be allowed because of the delay in the
performance of the work attributable to the exercise of the Contracting Agency’s rights
provided by this Section.

The rights exercised under the provisions of this section shall not diminish the Contracting
Agency’s right to pursue any other avenue for additional remedy or damages with respect to
the Contractor’s failure to perform the work as required.

FINAL INSPECTION

OCTOBER 1, 2005 (APWA GSP) 1-05.11

Delete Section 1-05.11 and replace it with the following:
1-05.11  Final Inspections and Operational Testing

1-05.11(1) Substantial Completion Date

When the Contractor considers the work to be substantially complete, the Contractor shall
so notify the Engineer and request the Engineer establish the Substantial Completion Date.
The Contractor’s request shall list the specific items of work that remain to be completed in
order to reach physical completion. The Engineer will schedule an inspection of the work
with the Contractor to determine the status of completion. The Engineer may also establish
the Substantial Completion Date unilaterally.
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If, after this inspection, the Engineer concurs with the Contractor that the work is
substantially complete and ready for its intended use, the Engineer, by written notice to the
Contractor, will set the Substantial Completion Date. If, after this inspection the Engineer
does not consider the work substantially complete and ready for its intended use, the
Engineer will, by written notice, so notify the Contractor giving the reasons therefore.

Upon receipt of written notice concurring in or denying substantial completion, whichever is
applicable, the Contractor shall pursue vigorously, diligently and without unauthorized
interruption, the work necessary to reach Substantial and Physical Completion. The
Contractor shall provide the Engineer with a revised schedule indicating when the
Contractor expects to reach substantial and physical completion of the work.

The above process shall be repeated until the Engineer establishes the Substantial
Completion Date and the Contractor considers the work physically complete and ready for
final inspection.

1-05.11(2) Final Inspection and Physical Completion Date

When the Contractor considers the work physically complete and ready for final inspection,
the Contractor by written notice, shall request the Engineer to schedule a final inspection.
The Engineer will set a date for final inspection. The Engineer and the Contractor will then
make a final inspection and the Engineer will notify the Contractor in writing of all particulars
in which the final inspection reveals the work incomplete or unacceptable. The Contractor
shall immediately take such corrective measures as are necessary to remedy the listed
deficiencies. Corrective work shall be pursued vigorously, diligently, and without interruption
until physical completion of the listed deficiencies. This process will continue until the
Engineer is satisfied the listed deficiencies have been corrected.

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the
written notice listing the deficiencies, the Engineer may, upon written notice to the
Contractor, take whatever steps are necessary to correct those deficiencies pursuant to
Section 1-05.7.

The Contractor will not be allowed an extension of contract time because of a delay in the
performance of the work attributable to the exercise of the Engineer’s right hereunder.

Upon correction of all deficiencies, the Engineer will notify the Contractor and the
Contracting Agency, in writing, of the date upon which the work was considered physically
complete. That date shall constitute the Physical Completion Date of the contract, but shall
not imply acceptance of the work or that all the obligations of the Contractor under the
contract have been fulfilled.

1-05.11(3) Operational Testing

It is the intent of the Contracting Agency to have at the Physical Completion Date a
complete and operable system. Therefore when the work involves the installation of
machinery or other mechanical equipment; street lighting, electrical distribution or signal
systems; irrigation systems; buildings; or other similar work it may be desirable for the
Engineer to have the Contractor operate and test the work for a period of time after final
inspection but prior to the physical completion date. Whenever items of work are listed in the
Contract Provisions for operational testing they shall be fully tested under operating
conditions for the time period specified to ensure their acceptability prior to the Physical
Completion Date. During and following the test period, the Contractor shall correct any items
of workmanship, materials, or equipment which prove faulty, or that are not in first class
operating condition. Equipment, electrical controls, meters, or other devices and equipment
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to be tested during this period shall be tested under the observation of the Engineer, so that
the Engineer may determine their suitability for the purpose for which they were installed.
The Physical Completion Date cannot be established until testing and corrections have been
completed to the satisfaction of the Engineer.

The costs for power, gas, labor, material, supplies, and everything else needed to
successfully complete operational testing, shall be included in the unit contract prices
related to the system being tested, unless specifically set forth otherwise in the proposal.

Operational and test periods, when required by the Engineer, shall not affect a
manufacturer’s guaranties or warranties furnished under the terms of the contract.

SUPERINTENDENTS, LABOR AND EQUIPMENT OF CONTRACTOR

MARCH 25, 2009 (APWA GSP) 1-05.13
Revise the seventh paragraph of Section 1-05.13 to read:

Whenever the Contracting Agency evaluates the Contractor’'s qualifications pursuant to
Section 1-02.14, it will take these performance reports into account.

METHOD OF SERVING NOTICES

MARCH 25, 2009 (APWA GSP) 1-05.15
Revise the second paragraph of Section 1-05.15 to read:

All correspondence from the Contractor shall be directed to the Project Engineer. All
correspondence from the Contractor constituting any notification, notice of protest, notice of
dispute, or other correspondence constituting notification required to be furnished under the
Contract, must be in paper format, hand delivered or sent via mail delivery service to the
Project Engineer's office. Electronic copies such as e-mails or electronically delivered
copies of correspondence will not constitute such notice and will not comply with the
requirements of the Contract.

WATER AND POWER

OCTOBER 1, 2005 (APWA GSP) 1-05.16
Add the following new Section 1-05.16:

The Contractor shall make necessary arrangements, and shall bear the costs for power and
water necessary for the performance of the work, unless the contract includes power and
water as a pay item.

ORAL AGREEMENTS

OCTOBER 1, 2005 (APWA GSP) 1-05.17

Add the following new Section 1-05.17:

No oral agreement or conversation with any officer, agent, or employee of the Contracting
Agency, either before or after execution of the contract, shall affect or modify any of the
terms or obligations contained in any of the documents comprising the contract. Such oral
agreement or conversation shall be considered as unofficial information and in no way
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binding upon the Contracting Agency, unless subsequently put in writing and signed by the
Contracting Agency.

LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

(WSDOT GSP) 1-07.GR1

LAWS TO BE OBSERVED

OCTOBER 1, 2005 (APWA GSP) 1-07.1
Supplement Section 1-07.1 with the following:

In cases of conflict between different safety regulations, the more stringent regulation shall
apply.

The Washington State Department of Labor and Industries shall be the sole and paramount
administrative agency responsible for the administration of the provisions of the Washington
Industrial Safety and Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well known place at the
project site, all articles necessary for providing first aid to the injured. The Contractor shall
establish, publish, and make known to all employees, procedures for ensuring immediate
removal to a hospital, or doctor’s care, persons, including employees, who may have been
injured on the project site. Employees should not be permitted to work on the project site
before the Contractor has established and made known procedures for removal of injured
persons to a hospital or a doctor’s care.

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the
Contractor’'s plant, appliances, and methods, and for any damage or injury resulting from
their failure, or improper maintenance, use, or operation. The Contractor shall be solely and
completely responsible for the conditions of the project site, including safety for all persons
and property in the performance of the work. This requirement shall apply continuously, and
not be limited to normal working hours. The required or implied duty of the Engineer to
conduct construction review of the Contractor’'s performance does not, and shall not, be
intended to include review and adequacy of the Contractor’s safety measures in, on, or near
the project site.

STATE SALES TAX

(WSDOT GSP) 1-07.2.GR1

JUNE 27, 2011 (APWA GSP) 1-07.2
Delete Section 1-07.2, including its sub-sections, in its entirety and replace it with the following:

The Washington State Department of Revenue has issued special rules on the State sales
tax. Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor
should contact the Washington State Department of Revenue for answers to questions in
this area. The Contracting Agency will not adjust its payment if the Contractor bases a bid
on a misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract
amounts. In some cases, however, state retail sales tax will not be included. Section 1-
07.2(2) describes this exception.

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a
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FHWA-funded Project) only if the Contractor has obtained from the Washington State
Department of Revenue a certificate showing that all contract-related taxes have been paid
(RCW 60.28.051). The Contracting Agency may deduct from its payments to the Contractor
any amount the Contractor may owe the Washington State Department of Revenue,
whether the amount owed relates to this contract or not. Any amount so deducted will be
paid into the proper State fund.

1-07.2(1) State Sales Tax — Rule 171

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets,
roads, etc., which are owned by a municipal corporation, or political subdivision of the state,
or by the United States, and which are used primarily for foot or vehicular traffic. This
includes storm or combined sewer systems within and included as a part of the street or
road drainage system and power lines when such are part of the roadway lighting system.
For work performed in such cases, the Contractor shall include Washington State Retail
Sales Taxes in the various unit bid item prices, or other contract amounts, including those
that the Contractor pays on the purchase of the materials, equipment, or supplies used or
consumed in doing the work.

1-07.2(2) State Sales Tax — Rule 170

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or
existing buildings, or other structures, upon real property. This includes, but is not limited to,
the construction of streets, roads, highways, etc., owned by the state of Washington; water
mains and their appurtenances; sanitary sewers and sewage disposal systems unless such
sewers and disposal systems are within, and a part of, a street or road drainage system;
telephone, telegraph, electrical power distribution lines, or other conduits or lines in or above
streets or roads, unless such power lines become a part of a street or road lighting system;
and installing or attaching of any article of tangible personal property in or to real property,
whether or not such personal property becomes a part of the realty by virtue of installation.

For work performed in such cases, the Contractor shall collect from the Contracting Agency,
retail sales tax on the full contract price. The Contracting Agency will automatically add this
sales tax to each payment to the Contractor. For this reason, the Contractor shall not
include the retail sales tax in the unit bid item prices, or in any other contract amount subject
to Rule 170, with the following exception.

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or
a subcontractor makes on the purchase or rental of tools, machinery, equipment, or
consumable supplies not integrated into the project. Such sales taxes shall be included in
the unit bid item prices or in any other contract amount.

1-07.2(3) Services

The Contractor shall not collect retail sales tax from the Contracting Agency on any contract
wholly for professional or other services (as defined in Washington State Department of
Revenue Rules 138 and 244).

(WSDOT GSP) 1-07.2.INST3.GR1
Section 1-07.2 is supplemented with the following:

MARCH 13, 1995 (WSDOT GSP) 1-07.2.0PT10.GR1
The work on this contract is to be performed upon lands whose ownership obligates the
Contractor to pay Sales Tax. The provisions of Section 1-07.2(1) apply.
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STATE TAXES

MARCH 1, 1994 (WC GSP) 1-07.2
Section 1-07.2 is supplemented with the following:

Counties and Cities are exempt from the Sales Tax and Use Tax on sand, gravel and rock
when the material is taken from pits or quarries owned or leased to the County or City.
Contractors are exempt from the Use Tax on charges for labor and services in respect to the
production of sand, gravel and rock taken from a pit or quarry owned or leased to a County
or City when the material is stockpiled for placement on County or City roads by the City
itself or for sale by the County or City. Contractors are liable for the tax, however, in respect
to the value of all sand, gravel, and rock used by them in performance of a contract to
construct, repair and improve a publicly owned road by spreading the material on the
right-of-way, including sand, gravel and rock produced by the Contractor from a pit or quarry
owned by or leased to the County or City. Contractors are exempt from the Business and
Occupation Tax on charges for labor and services in respect to the production and
stockpiling of sand, gravel and rocks from pits or quarries owned or leased to counties or
cities when the material is to be placed on a County or City road by the County or City itself,
or is to be sold at cost to another County or City for road purposes. In all other cases, the
Contractor is subject to the applicable taxes. (RCW 82.08.0275, 82.12.0269 and 82.04.415)

SAND AND GRAVEL PERMIT

OCTOBER 4, 2000 (WC GSP) 1-07.5(3)
Section 1-07.5(3) is supplemented with the following:

The Contractor shall obtain a Sand and Gravel General Permit for portable rock crushers
from the Department of Ecology.

PRIVATE/PUBLIC PROPERTY

APRIL 12, 1995 (WC GSP) 1-07.16(1)
Section 1-07.16(1) is supplemented with the following:

The Contractor shall maintain any and all roads used by the Contractor to haul materials to
and from the project. These haul roads shall be maintained to the same driving surface
condition as when the Contractor started hauling on them. If the haul road(s) are damaged
by the Contractor, the Contractor will repair them as directed by the Contracting Agency. If
the Contractor does not repair the damaged haul road(s) when directed by the Contracting
Agency the Contracting Agency will have the haul road(s) repaired by others and deduct the
cost from the money owed to the Contractor.

As directed by the Engineer, the Contractor shall settle dust on all haul road(s).

UTILITIES AND SIMILAR FACILITIES

(WSDOT GSP) 1-07.17.GR1

(WSDOT GSP) 1-07.17.INST1.GR1
Section 1-07.17 is supplemented with the following:
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APRIL 2, 2007 (WSDOT GSP) 1-07.17.0PT1.FR1
Locations and dimensions shown in the Plans for existing facilities are in accordance with
available information obtained without uncovering, measuring, or other verification.

The following addresses and telephone numbers of utility companies known or suspected of
having facilities within the project limits are supplied for the Contractor's convenience:

I.P.&L. AVISTA FRONTIER QWEST
(800) 747-7151 (800) 227-9187 (877) 462-8188 (509) 455-2314

UTILITY RELOCATIONS

JANUARY 7, 2002 (WC GSP) 1-07.17

Section 1-07.17 is supplemented with the following:

The Contractor shall schedule and coordinate his operations with all utility companies that
have facilities within the project limits. This includes but is not limited to making contact
with the utilities sufficiently in advance of the project start date to facilitate any relocation
work which may be required.

Any delays, standby time, and/or other costs incurred by the Contractor due to utility
relocation's shall be considered incidental to the other bid items and no payment will be
made for these costs. Per Section 1-08.8 of the Standard Specifications, the Contractor
may request a contract time extension.

PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE

JANUARY 24, 2011 (APWA GSP) 1-07.18
Delete Section 1-07.18 in its entirety, and replace it with the following:

1-07.18(1) General Requirements

A. The Contractor shall obtain the insurance described in this section from insurers
approved by the State Insurance Commissioner pursuant to RCW Title 48. The
insurance must be provided by an insurer with a rating of A-: VII or higher in the A.M.
Best’'s Key Rating Guide, which is licensed to do business in the state of Washington (or
issued as a surplus line by a Washington Surplus lines broker). The Contracting Agency
reserves the right to approve or reject the insurance provided, based on the insurer
(including financial condition), terms and coverage, the Certificate of Insurance, and/or
endorsements.

B. The Contractor shall keep this insurance in force during the term of the contract and for
thirty (30) days after the Physical Completion date, unless otherwise indicated (see C.
below).

C. If any insurance policy is written on a claims made form, its retroactive date, and that of
all subsequent renewals, shall be no later than the effective date of this Contract. The
policy shall state that coverage is claims made, and state the retroactive date. Claims-
made form coverage shall be maintained by the Contractor for a minimum of 36 months
following the Final Completion or earlier termination of this contract, and the Contractor
shall annually provide the Contracting Agency with proof of renewal. If renewal of the
claims made form of coverage becomes unavailable, or economically prohibitive, the
Contractor shall purchase an extended reporting period (“tail”’) or execute another form
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of guarantee acceptable to the Contracting Agency to assure financial responsibility for
liability for services performed.

D. The insurance policies shall contain a “cross liability” provision.

E. The Contractor’s and all subcontractors’ insurance coverage shall be primary and non-
contributory insurance as respects the Contracting Agency’s insurance, self-insurance,
or insurance pool coverage.

F. The Contractor shall provide the Contracting Agency and all Additional Insureds with
written notice of any policy cancellation, within two business days of their receipt of such
notice.

G. Upon request, the Contractor shall forward to the Contracting Agency a full and certified
copy of the insurance policy(s).

H. The Contractor shall not begin work under the contract until the required insurance has
been obtained and approved by the Contracting Agency.

I. Failure on the part of the Contractor to maintain the insurance as required shall
constitute a material breach of contract, upon which the Contracting Agency may, after
giving five business days notice to the Contractor to correct the breach, immediately
terminate the contract or, at its discretion, procure or renew such insurance and pay any
and all premiums in connection therewith, with any sums so expended to be repaid to
the Contracting Agency on demand, or at the sole discretion of the Contracting Agency,
offset against funds due the Contractor from the Contracting Agency.

J. All costs for insurance shall be incidental to and included in the unit or lump sum prices
of the contract and no additional payment will be made.

1-07.18(2) Additional Insured
All insurance policies, with the exception of Professional Liability and Workers
Compensation, shall name the following listed entities as additional insured(s):

The Contracting Agency and its officers, elected officials, employees, agents, and
volunteers.

The above-listed entities shall be additional insured(s) for the full available limits of liability
maintained by the Contractor, whether primary, excess, contingent or otherwise, irrespective
of whether such limits maintained by the Contractor are greater than those required by this
Contract, and irrespective of whether the Certificate of Insurance provided by the Contractor
pursuant to 1-07.18(3) describes limits lower than those maintained by the Contractor.

1-07.18(3) Subcontractors

Contractor shall ensure that each subcontractor of every tier obtains and maintains at a
minimum the insurance coverages listed in 1-07.18(5)A and 1-07.18(5)B. Upon request of
the Contracting Agency, the Contractor shall provide evidence of such insurance.

1-07.18(4) Evidence of Insurance

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and
endorsements for each policy of insurance meeting the requirements set forth herein when
the Contractor delivers the signed Contract for the work. The certificate and endorsements
must conform to the following requirements:
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1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 1-
07.18(2) as Additional Insured(s), showing the policy number. The Contractor may
submit a copy of any blanket additional insured clause from its policies instead of a
separate endorsement. A statement of additional insured status on an ACORD
Certificate of Insurance shall not satisfy this requirement.

3. Any other amendatory endorsements to show the coverage required herein.

1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Providing
coverage in these stated minimum limits shall not be construed to relieve the Contractor
from liability in excess of such limits. All deductibles and self-insured retentions must be
disclosed and are subject to approval by the Contracting Agency. The cost of any claim
payments falling within the deductible shall be the responsibility of the Contractor.

1-07.18(5)A Commercial General Liability
A policy of Commercial General Liability Insurance, including:

Per project aggregate

Premises/Operations Liability

Products/Completed Operations — for a period of one year following final acceptance of
the work.

Personal/Advertising Injury

Contractual Liability

Independent Contractors Liability

Stop Gap / Employers’ Liability

Explosion, Collapse, or Underground Property Damage (XCU)

Blasting (only required when the Contractor's work under this Contract includes
exposures to which this specified coverage responds)

Such policy must provide the following minimum limits:

$1,000,000 Each Occurrence

$2,000,000 General Aggregate

$1,000,000 Products & Completed Operations Aggregate
$1,000,000 Personal & Advertising Injury, each offence

Stop Gap / Employers’ Liability
$1,000,000 Each Accident
$1,000,000 Disease - Policy Limit
$1,000,000 Disease - Each Employee

1-07.18(5)B Automobile Liability

Automobile Liability for owned, non-owned, hired, and leased vehicles, with an MCS 90
endorsement and a CA 9948 endorsement attached if “pollutants” are to be transported.
Such policy(ies) must provide the following minimum limit:

$1,000,000 combined single limit

1-07.18(5)C Workers’ Compensation
The Contractor shall comply with Workers’ Compensation coverage as required by the
Industrial Insurance laws of the state of Washington.
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BLASTING PERMIT

OCTOBER 1, 1994 (WC GSP) 1-07.22
Section 1-07.22 is supplemented with the following:

The Contractor shall obtain a blasting permit from the Whitman County Public Works
Department.

OPACITY

FEBRUARY 17, 1998 (WC GSP) 1-07.23(1)
Section 1-07.23(1) is supplemented with the following:

At no time may opacity exceed 20 percent for three minutes from any process equipment in
the following areas: the quarry, the quarry's abutting properties, the County Road, and the
stockpile sites. If the opacity exceeds 20 percent for three minutes, measures shall
immediately be taken to control the dust. If it is impossible to operate with an opacity of less
than 20 percent, the crusher shall be immediately shut down.

RIGHTS OF WAY

OCTOBER 1, 2005 (APWA GSP) 1-07.24
Delete Section 1-07.24 in its entirety, and replace it with the following:

Street right of way lines, limits of easements, and limits of construction permits are indicated
in the Plans. The Contractor's construction activities shall be confined within these limits,
unless arrangements for use of private property are made.

Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way
and easements, both permanent and temporary, necessary for carrying out the work.
Exceptions to this are noted in the Bid Documents or will be brought to the Contractor’s
attention by a duly issued Addendum.

Whenever any of the work is accomplished on or through property other than public right of
way, the Contractor shall meet and fulfill all covenants and stipulations of any easement
agreement obtained by the Contracting Agency from the owner of the private property.
Copies of the easement agreements may be included in the Contract Provisions or made
available to the Contractor as soon as practical after they have been obtained by the
Engineer.

Whenever easements or rights of entry have not been acquired prior to advertising, these
areas are so noted in the Plans. The Contractor shall not proceed with any portion of the
work in areas where right of way, easements or rights of entry have not been acquired until
the Engineer certifies to the Contractor that the right of way or easement is available or that
the right of entry has been received. If the Contractor is delayed due to acts of omission on
the part of the Contracting Agency in obtaining easements, rights of entry or right of way, the
Contractor will be entitled to an extension of time. The Contractor agrees that such delay
shall not be a breach of contract.
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Each property owner shall be given 48 hours notice prior to entry by the Contractor. This
includes entry onto easements and private property where private improvements must be
adjusted.

The Contractor shall be responsible for providing, without expense or liability to the
Contracting Agency, any additional land and access thereto that the Contractor may desire
for temporary construction facilities, storage of materials, or other Contractor needs.
However, before using any private property, whether adjoining the work or not, the
Contractor shall file with the Engineer a written permission of the private property owner,
and, upon vacating the premises, a written release from the property owner of each property
disturbed or otherwise interfered with by reasons of construction pursued under this
contract. The statement shall be signed by the private property owner, or proper authority
acting for the owner of the private property affected, stating that permission has been
granted to use the property and all necessary permits have been obtained or, in the case of
a release, that the restoration of the property has been satisfactorily accomplished. The
statement shall include the parcel number, address, and date of signature. Written releases
must be filed with the Engineer before the Completion Date will be established.

PROSECUTION AND PROGRESS

(WSDOT GSP) 1-08.GR1

PRELIMINARY MATTERS

MAY 25, 2006 (APWA GSP) 1-08.0

Add the following new section:

1-08.0 Preliminary Matters

MAY 25, 2006 (APWA GSP) 0800.1

HOURS OF WORK

JUNE 27, 2011 (APWA/WC GSP) 1-08.0(2)
Add the following new Section 1-08.0(2):

Except in the case of emergency or unless otherwise approved by the Contracting Agency,
the normal straight time working hours for the Contract shall be any consecutive 8-hour
period between 7:00 a.m. and 6:00 p.m. of a working day with a maximum 1-hour lunch
break and a 5-day work week. The normal straight time 8-hour working period for the
Contract shall be established at the preconstruction conference or prior to the Contractor
commencing the work.

Written permission from the Engineer is required, if a Contractor desires to perform work on
holidays, Saturdays, Sundays; before 7:00 a.m. or after 6:00 p.m. on any day; or longer than
an 8-hour period on any day. The Contractor shall apply in writing to the Engineer for such
permission, no later than noon on the working day prior to the day for which the Contractor
is requesting permission to work.

Permission to work holidays, Saturdays, Sundays or other than the agreed upon normal
straight time working hours Monday through Friday may be given subject to certain other
conditions set forth by the Contracting Agency or Engineer. These conditions may include
but are not limited to:
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o The Engineer may require designated representatives to be present during the work.
Representatives who may be deemed necessary by the Engineer include, but are
not limited to: survey crews; personnel from the Contracting Agency’s material
testing lab; inspectors; and other Contracting Agency employees when in the opinion
of the Engineer, such work necessitates their presence.

¢ On non-Federal aid projects, requiring the Contractor to reimburse the Contracting
Agency for the costs in excess of straight-time costs for Contracting Agency
representatives who worked during such times.

e Considering the work performed on holidays as working days with regard to the
contract time.

o Considering multiple work shifts as multiple working days with respect to contract
time, even though the multiple shifts occur in a single 24-hour period.

FEBRUARY 5, 2005 (WC GSP) 1-08.0(2)

The operational hours for the Union Center Quarry and Stockpile Site are limited to Monday
through Sunday from 6:00 a.m. to 12:00 a.m. daily. No work, including mobilization and
equipment maintenance, may occur outside of the operational hours. No work is permitted from
November 22, 2012 through November 25, 2012.

NOTICE TO PROCEED AND PROSECUTION OF THE WORK

JUNE 27, 2011 (APWA GSP) 1-08.4
Delete Section 1-08.4 and replace it with the following:

Notice to Proceed will be given after the Contract has been executed and the contract bond
and evidence of insurance have been approved and filed by the Contracting Agency. The
Contractor shall not commence with the work until the Notice to Proceed has been given by
the Engineer. The Contractor shall commence construction activities on the project site
within ten days of the Notice to Proceed Date, unless otherwise approved in writing. The
Contractor shall diligently pursue the work to the physical completion date within the time
specified in the Contract. Voluntary shutdown or slowing of operations by the Contractor
shall not relieve the Contractor of the responsibility to complete the work within the time(s)
specified in the Contract.

When shown in the Plans, the first order of work shall be the installation of high visibility
fencing to delineate all areas for protection or restoration, as described in the Contract.
Installation of high visibility fencing adjacent to the roadway shall occur after the placement
of all necessary signs and traffic control devices in accordance with 1-10.1(2). Upon
construction of the fencing, the Contractor shall request the Engineer to inspect the fence.
No other work shall be performed on the site until the Contracting Agency has accepted the
installation of high visibility fencing, as described in the Contract.

TIME FOR COMPLETION

(WSDOT GSP) 1-08.5.GR1

(WSDOT GSP) 1-08.5.INST2.GR1
Section 1-08.5 is supplemented with the following:

MARCH 13, 1995 (WSDOT GSP) 1-08.5.0PT7.FR1

This project shall be physically completed by November 30, 2012.
JUNE 28, 2007 (APWA GSP) 1-08.5 OPTION B

Revise the third and fourth paragraphs of Section 1-08.5 to read:
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Contract time shall begin on the first working day following the 10th calendar day after the
Notice to Proceed date. If the Contractor starts work on the project at an earlier date, then
contract time shall begin on the first working day when onsite work begins.

Each working day shall be charged to the contract as it occurs, until the contract work is
physically complete. If substantial completion has been granted and all the authorized
working days have been used, charging of working days will cease. Each week the
Engineer will provide the Contractor a statement that shows the number of working days: (1)
charged to the contract the week before; (2) specified for the physical completion of the
contract; and (3) remaining for the physical completion of the contract. The statement will
also show the nonworking days and any partial or whole day the Engineer declares as
unworkable. Within 10 calendar days after the date of each statement, the Contractor shall
file a written protest of any alleged discrepancies in it. To be considered by the Engineer,
the protest shall be in sufficient detail to enable the Engineer to ascertain the basis and
amount of time disputed. By not filing such detailed protest in that period, the Contractor
shall be deemed as having accepted the statement as correct. If the Contractor elects to
work 10 hours a day and 4 days a week (a 4-10 schedule) and the fifth day of the week in
which a 4-10 shift is worked would ordinarily be charged as a working day, then the fifth day
of that week will be charged as a working day whether or not the Contractor works on that
day.

Revise the sixth paragraph to read:

The Engineer will give the Contractor written notice of the completion date of the contract
after all the Contractor's obligations under the contract have been performed by the
Contractor. The following events must occur before the Completion Date can be
established:

1. The physical work on the project must be complete; and

2. The Contractor must furnish all documentation required by the contract and required
by law, to allow the Contracting Agency to process final acceptance of the contract.
The following documents must be received by the Project Engineer prior to
establishing a completion date:

a. Certified Payrolls (Federal-aid Projects)

b. Material Acceptance Certification Documents

c. Annual Report of Amounts Paid as MBE/WBE Participants or Quarterly
Report of Amounts Credited as DBE Participation, as required by the
Contract Provisions.

Final Contract Voucher Certification

e. Property owner releases per Section 1-07.24

o

MAINTENANCE DURING SUSPENSION

OCTOBER 1, 2005 (APWA GSP) 1-08.7
Revise the second paragraph of Section 1-08.7 to read:

At no expense to the Contracting Agency, the Contractor shall provide through the
construction area a safe, smooth, and unobstructed roadway, sidewalk, and path for public
use during suspension (as required in Section 1-07.23 or the Special Provisions). This may
include a temporary road or detour.
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LIQUIDATED DAMAGES

MARCH 13, 2012 (APWA GSP) 1-08.9
Revise the fourth paragraph of Section 1-08.9 to read:

When the Contract Work has progressed to Substantial Completion as defined in the
Contract. The Engineer may determine that the work is Substantially Complete. The
Engineer will notify the Contractor in writing of the Substantial Completion Date. For
overruns in Contract time occurring after the date so established, the formula for liquidated
damages shown above will not apply. For overruns in Contract time occurring after the
Substantial Completion Date, liquidated damages shall be assessed on the basis of direct
engineering and related costs assignable to the project until the actual Physical Completion
Date of all the Contract Work. The Contractor shall complete the remaining Work as
promptly as possible. Upon request by the Project Engineer, the Contractor shall furnish a
written schedule for completing the physical Work on the Contract.

MEASUREMENT AND PAYMENT

(WSDOT GSP) 1-09.GR1

PAYMENTS

(WSDOT GSP) 1-09.9.GR1

MARCH 13, 2012 (APWA GSP) 1-09.9

Delete the first four paragraphs of Section 1-09.9 and replace them with the following:

The basis of payment will be the actual quantities of Work performed according to the
Contract and as specified for payment.

The Contractor shall submit a breakdown of the cost of lump sum bid items at the
Preconstruction Conference, to enable the Project Engineer to determine the Work
performed on a monthly basis. A breakdown is not required for lump sum items that include
a basis for incremental payments as part of the respective Specification. Absent a lump
sum breakdown, the Project Engineer will make a determination based on information
available. The Project Engineer’s determination of the cost of work shall be final.

Progress payments for completed work and material on hand will be based upon progress
estimates prepared by the Engineer. A progress estimate cutoff date will be established at
the preconstruction conference.

The initial progress estimate will be made not later than 30 days after the Contractor
commences the work, and successive progress estimates will be made every month
thereafter until the Completion Date. Progress estimates made during progress of the work
are tentative, and made only for the purpose of determining progress payments. The
progress estimates are subject to change at any time prior to the calculation of the final
payment.

The value of the progress estimate will be the sum of the following:

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of
work completed multiplied by the unit price.

2. Lump Sum Items in the Bid Form — based on the approved Contractor’'s lump sum
breakdown for that item, or absent such a breakdown, based on the Engineer’s
determination.

3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site or
other storage area approved by the Engineer.
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4. Change Orders — entitlement for approved extra cost or completed extra work as
determined by the Engineer.

Progress payments will be made in accordance with the progress estimate less:
1. Retainage per Section 1-09.9(1), on non FHWA-funded projects;
2. The amount of progress payments previously made; and
3. Funds withheld by the Contracting Agency for disbursement in accordance with the
Contract Documents.

Progress payments for work performed shall not be evidence of acceptable performance or
an admission by the Contracting Agency that any work has been satisfactorily completed.
The determination of payments under the contract will be final in accordance with Section
1-05.1.

MARCH 13, 2012 (APWA GSP) 1-09.9
Supplement this section with the following:

Lump sum item breakdowns are not required when the bid price for the lump sum item is
less than $20,000.

RECLAMATION AND RETAINAGE

APRIL 11, 2003 (WC GSP) 1-09.9(1)
Section 1-09.9(1) is supplemented with the following:

In addition to the 5 percent retained percentage, a sum of $5,000 will also be retained for
each quarry and pit site used in the contract work until reclamation of that pit or quarry is
completed to the satisfaction of the Engineer. The $5,000 retainage will be withheld from
the first partial payment following construction activities in the respective pit or quarry.

After crushing all said materials, the Contractor shall have no more than 15 calendar days to
complete reclamation of the pit or quarry to the satisfaction of the Engineer. If not
completed to the satisfaction of the Engineer by the specified date, the Engineer can have
said reclamation completed by others and the total cost deducted from or billed to the
Contractor. Bid prices for the items shown shall be the only compensation paid for at the
completion of this contract. All costs involved in the production and stockpiling of crushed
aggregate including stripping, clearing and reclamation of the quarry shall be considered
incidental and covered by other pay items.

CLAIMS $250,000 OR LESS

OCTOBER 1, 2005 (APWA GSP) 1-09.13(3)
Delete Section 1-09.13(3) and replace it with the following:

The Contractor and the Contracting Agency mutually agree that those claims that total
$250,000 or less, submitted in accordance with Section 1-09.11 and not resolved by
nonbinding ADR processes, shall be resolved through litigation unless the parties mutually
agree in writing to resolve the claim through binding arbitration.
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ADMINISTRATION OF ARBITRATION

OCTOBER 1, 2005 (APWA GSP) 1-09.13(3)A

Revise the third paragraph of Section 1-09.13(3)A to read:

The Contracting Agency and the Contractor mutually agree to be bound by the decision of
the arbitrator, and judgment upon the award rendered by the arbitrator may be entered in
the Superior Court of the county in which the Contracting Agency’s headquarters are
located. The decision of the arbitrator and the specific basis for the decision shall be in
writing. The arbitrator shall use the contract as a basis for decisions.

DIVISION 3
PRODUCTION FROM QUARRY AND
PIT SITES AND STOCKPILING

(WSDOT GSP) DIVISION3.GR3

PRODUCTION FROM QUARRY AND PIT SITES

(WSDOT GSP) 3-01.GR3

PRODUCTION AND CONSTRUCTION REQUIREMENTS

OCTOBER 1, 1994 (WC GSP) 3-01.2(4)
Section 3-01.2(4) is supplemented with the following:

The crushing plan shows the location of proposed excavation limits (blasting limit line,
setback line or quarry boundary). The Contracting Agency believes there is adequate
suitable rock in the location shown. If suitable rock is not found or found in quantities too
small to meet production requirements, the Contractor may choose to excavate elsewhere in
accordance with the Lease and Ultimate Reclamation Plan. Work for production from other
areas of the Quarry/Stockpile sites is to be done at no additional cost to the Contracting
Agency.

When crushing operations are complete, all loose blasted rock remaining within the Quarry
shall be excavated. All oversize (larger than 36") shall be separated and broken to a size
not larger than 36" in any one direction, unless otherwise directed by the Engineer. Then all
of the loose rock shall be stockpiled within the quarry boundaries.

All work involved in excavation, separating the oversize rock, breaking the oversize rock,

and stockpiling excess shot rock from within the Quarry shall be incidental to and included in
other bid items.

STOCKPILING AGGREGATES

(WSDOT GSP) 3-02.GR3

STOCKPILE SITES PROVIDED BY THE CONTRACTING AGENCY

OCTOBER 1, 1994 (WC GSP) 3-02.2(1)
Section 3-02.2(1) is supplemented with the following:
All provided stockpile sites are shown on the plans.

Belly dumps will not be allowed in stockpiling.
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All stockpiles shall not exceed 25 feet in height without prior approval of the Engineer.
PREPARATION AND CONSTRUCTION OF STOCKPILE SITES
OCTOBER 1, 1994 (WC GSP) 3-02.2(5)

Section 3-02.2(5) is supplemented with the following:

To the satisfaction of the Engineer, the Contractor will level the stockpile site to a smooth,
firm, uniform surface.

All costs involved in preparing stockpile sites will be incidental to the unit contract prices for
the various materials being stockpiled. All costs in hauling the specified materials shall be
incidental to the unit bid price for the various items being stockpiled.

Section 3-02.2(6) is supplemented with the following:
If any contamination, foreign matter, or elongated aggregate is found in any of the

stockpiles, the entire stockpile shall be rescreened, at the discretion of the Engineer. All
cost of rescreening a contaminated pile shall be incidental to the other items of work.
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State of Washington

Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate
of fringe benefits. On public works projects, worker's wage and benefit rates must add to
not less than this total. A brief description of overtime calculation requirements are
provided on the Benefit Code Key.

Journey Level Prevailing Wage Rates for the Effective Date:

10/8/12
County Trade Job Classification Wage |Holiday|Overtime| Note
Whitman|Asbestos Abatement Workers |Journey Level $34.11 5D 1H
Whitman|Boilermakers Journey Level $60.24| 5N 1C
Whitman|Brick Mason Journey Level $41.03| 5A M
Whitman|Building Service Employees Janitor $9.04 1
Whitman|Building Service Employees Shampooer $11.14 1
Whitman|Building Service Employees Waxer $9.04 1
Whitman|Building Service Employees Window Cleaner $9.04 1
Whitman|Cabinet Makers (In Shop) Journey Level $12.00 1
Whitman|Carpenters Carpenters $37.90 5A 1B 8N
Whitman|Cement Masons Journey Level $37.40| 7B 1N
Whitman|Divers & Tenders Diver $74.58 5A 1B 8A
Whitman|Divers & Tenders Diver on Standby $43.60| 5A 1B
Whitman|Divers & Tenders Diver Tender $42.60| 5A 1B
Whitman|Divers & Tenders Diving Master $51.30| 5A 1B
Whitman|Divers & Tenders Surface RCV & ROV Operator [ $42.60 5A 1B
Whitman|Divers & Tenders Surface RCV & ROV Operator [$40.85| 5A 1B
Tender

Whitman|Dredge Workers Assistant Engineer $47.09| 5D 1N 8D
Whitman|Dredge Workers Assistant Mate(deckhand) $46.58 5D 1IN 8D
Whitman|Dredge Workers Boatmen $47.09| 5D 1N 8D
Whitman|Dredge Workers Engineer Oiler $47.14 5D 1N 8D
Whitman|Dredge Workers Leverman, Hydraulic $48.71 5D 1N 8b
Whitman|Dredge Workers Maintenance $46.58| 5D 1N 8D
Whitman|Dredge Workers Mates $47.09| 5D N 8D
Whitman|Dredge Workers Oiler $46.58 5D 1N 8D
Whitman|Drywall Applicator Journey Level $37.90 5A 1B 8N
Whitman|Drywall Tapers Journey Level $21.03 1
Whitman|Electrical Fixture Maintenance |Journey Level $9.04 1
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Workers

Whitman|Electricians - Inside Journeyman $44.21 7G 1E

Whitman|Electricians - Motor Shop Craftsman $15.37 1

Whitman|Electricians - Motor Shop Journey Level $14.69 1

Whitman|Electricians - Powerline Cable Splicer $64.95| 5A 4A
Construction

Whitman|Electricians - Powerline Certified Line Welder $59.37 5A 4A
Construction

Whitman|Electricians - Powerline Groundperson $42.16 5A 4A
Construction

Whitman|Electricians - Powerline Head Groundperson $44.50 5A 4A
Construction

Whitman |Electricians - Powerline Heavy Line Equipment $59.37| 5A 4A
Construction Operator

Whitman|Electricians - Powerline Jackhammer Operator $44.50 5A 4A
Construction

Whitman |Electricians - Powerline Journey Level Lineperson $59.37| 5A 4A
Construction

Whitman|Electricians - Powerline Line Equipment Operator $49.95 5A 4A
Construction

Whitman |Electricians - Powerline Pole Sprayer $59.37| 5A 4A
Construction

Whitman|Electricians - Powerline Powderperson $44.50| 5A 4A
Construction

Whitman|Electronic Technicians Journey Level $20.80 1

Whitman|Elevator Constructors Mechanic $75.24 7D 4A

Whitman|Elevator Constructors Mechanic In Charge $82.00 7D 4A

Whitman|Fabricated Precast Concrete |Journey Level - In-Factory $9.96 1
Products Work Only

Whitman|Eence Erectors Fence Erector $17.29 1

Whitman|Flaggers Journey Level $31.71 7B M

Whitman|Glaziers Journey Level $15.63 1

Whitman|Heat & Frost Insulators And Journey Level $22.73 1
Asbestos Workers

Whitman|Heating Equipment Mechanics |Journey Level §22.34 1

Whitman|Hod Carriers & Mason Tenders |Journey Level $34.94 7B iy

Whitman|Industrial Engine And Machine |Journey Level $15.65 1
Mechanics

Whitman|Industrial Power Vacuum Journey Level $9.24 1
Cleaner

Whitman|Inland Boatmen Journey Level $9.04 1

Whitman|Inspection/Cleaning/Sealing Of |Cleaner Operator, Foamer $9.73 1
Sewer & Water Systems By Operator
Remote Control

Whitman|Inspection/Cleaning/Sealing Of |Grout Truck Operator $11.48 1
Sewer & Water Systems By
Remote Control

Whitman|Inspection/Cleaning/Sealing Of |Head Operator $12.78 1
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Sewer & Water Systems By

Remote Control

Whitman|Inspection/Cleaning/Sealing Of | Technician $9.04 1
Sewer & Water Systems By
Remote Control
Whitman|Inspection/Cleaning/Sealing Of | Tv Truck Operator $10.53 1
Sewer & Water Systems By
Remote Control
Whitman|Insulation Applicators Journey Level $37.90 5A 1B 8N
Whitman|Ironworkers Journeyman $52.43| 7N 10
Whitman|Laborers Air And Hydraulic Track Drill $34.35 7B m
Whitman|Laborers Asphalt Raker $34.35| 7B 1M
Whitman|Laborers Asphalt Roller, Walking $34.08| 7B 1M
Whitman|Laborers Brick Pavers $33.81| 7B M
Whitman|Laborers Brush Hog Feeder $33.81 7B 1M
Whitman(Laborers Brush Machine $34.35| 7B M
Whitman|Laborers Caisson Worker, Free Air $34.35 7B ™M
Whitman|Laborers Carpenter Tender $33.81 7B M
Whitman|Laborers Cement Finisher Tender $34.08 7B ™
Whitman|Laborers Cement Handler $33.81 7B M
Whitman|Laborers Chain Saw Operator & Faller $34.35 7B iy
Whitman|Laborers Clean-up Laborer $33.81 7B 1M
Whitman|Laborers Compaction Equipment $34.08| 7B 1M
Whitman|Laborers Concrete Crewman $33.81 7B M
Whitman|Laborers Concrete Saw, Walking $34.08| 7B M
Whitman|Laborers Concrete Signalman $33.81 7B ™M
Whitman|Laborers Concrete Stack $34.35| 7B M
Whitman|Laborers Confined Space Attendant $33.81 7B ™
Whitman|Laborers Crusher Feeder $33.81 7B M
Whitman|Laborers Demolition $33.81 7B M
Whitman|Laborers Demolition Torch $34.08 7B 1M
Whitman|Laborers Dope Pot Fireman, Non- $34.08 7B M
mechanical
Whitman|Laborers Driller Helper (when Required |$34.08 7B M
To Move & Position Machine)
Whitman|Laborers Drills With Dual Masts $34.63 7B M
Whitman|Laborers Dry Stack Walls $33.81| 7B 1M
Whitman|Laborers Dumpman $33.81 7B m
Whitman|Laborers Erosion Control Laborer $33.81 7B M
Whitman|Laborers Final Detail Cleanup (i.e., $31.71 7B M
Dusting, Vacuuming, Window
Cleaning; Not Construction
Debris Cleanup)

Whitman|Laborers Firewatch $33.81| 7B 1M
Whitman|Laborers Form Cleaning Machine $33.81 7B m
Feeder, Stacker
Whitman|Laborers Form Setter, Paving $34.08 7B ™M
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Whitman|Laborers General Laborer $33.81 7B ™

Whitman|Laborers Grade Checker $36.34| 7B M

Whitman|Laborers Grout Machine Header Tender |$33.81 7B iy

Whitman|Laborers Guard Rail $33.81| 7B 1M

Whitman|Laborers Gunite $34.35| 7B M

Whitman|Laborers Hazardous Waste Worker (level | $34.63| 7B M
A)

Whitman|Laborers Hazardous Waste Worker (level | $34.35| 7B 1M
B)

Whitman|Laborers Hazardous Waste Worker (level | $34.08| 7B M
9

Whitman|Laborers Hazardous Waste Worker (level| $33.81 7B 1M
D)

Whitman|Laborers Hdpe Or Similar Liner Installer |$33.81 7B M

Whitman|Laborers High Scaler $34.35 7B m

Whitman|Laborers Jackhammer Operator Miner, |$34.08| 7B M
Class "b"

Whitman|Laborers Laser Beam Operator $34.35| 7B M

Whitman|Laborers Miner, Class "a" $33.81 7B ™

Whitman|Laborers Miner, Class "c” $34.35| 7B M

Whitman|Laborers Miner, Class "d" $34.63 7B M

Whitman|Laborers Monitor Operator, Air Track Or | $34.35 7B M
Similar Mounting

Whitman|Laborers Mortar Mixer $34.35| 7B M

Whitman|Laborers Nipper $33.81| 7B 1M

Whitman|Laborers Nozzleman $34.35| 7B M

Whitman|Laborers Nozzleman, Water (to Include |$34.08| 7B M
Fire Hose), Air Or Steam

Whitman(Laborers Pavement Breaker, 90 Lbs. & |$34.35| 7B M
Over

Whitman|Laborers Pavement Breaker, Under 90 |$34.08| 7B M
Lbs.

Whitman|Laborers Pipelayer $34.35| 7B M

Whitman|Laborers Pipelayer, Corrugated Metal $34.08| 7B M
Culvert And Multi-plate

Whitman|Laborers Pipewrapper $34.35| 7B M

Whitman|Laborers Plasterer Tenders $34.35| 7B M

Whitman|Laborers Pot Tender $34.08 7B m

Whitman|Laborers Powderman $36.00( 7B M

Whitman|Laborers Powderman Helper $34.08 7B M

Whitman|Laborers Power Buggy Operator $34.08| 7B M

Whitman|Laborers Power Tool Operator, Gas, $34.08 7B M
Electric, Pneumatic

Whitman|Laborers Railroad Equipment, Power $34.08| 7B M
Driven, Except Dual Mobile

Whitman|Laborers Railroad Power Spiker Or $34.08 7B M

Puller, Dual Mobile
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Whitman|Laborers Remote Equipment Operator |$34.63| 7B M
Whitman|Laborers Remote Equipment Operator |$34.08| 7B M
(i.e. Compaction And
Demolition)
Whitman|Laborers Rigger/signal Person $34.08| 7B M
Whitman|Laborers Riprap Person $33.81 7B M
Whitman|Laborers Rodder & Spreader $34.08| 7B M
Whitman|Laborers Sandblast Tailhoseman $33.81 7B M
Whitman|Laborers Scaffold Erector, Wood Or $33.81 7B 1M
Steel
Whitman|Laborers Stake Jumper $33.81 7B 1M
Whitman|Laborers Structural Mover $33.81| 7B 1M
Whitman|Laborers Tailhoseman (water Nozzle) $33.81 7B M
Whitman|Laborers Timber Bucker & Faller (by $33.81 7B M
Hand)
Whitman|Laborers Track Laborer (rr) $33.81 7B M
Whitman|Laborers Traffic Control Laborer $31.71 7B m 8T
Whitman(Laborers Traffic Control Supervisor $32.71 7B M 85
Whitman|Laborers Trencher, Shawnee $34.08 7B M
Whitman(Laborers Trenchless Technology $34.35| 7B M
Technician
Whitman|Laborers Truck Loader $33.81 7B 1M
Whitman|Laborers Tugger Operator $34.08| 7B M
Whitman|Laborers Vibrators, All $34.35| 7B 1M
Whitman|Laborers Wagon Drills $34.08| 7B M
Whitman|Laborers Water Pipe Liner $34.08 7B M
Whitman|Laborers Welder, Electric, Manual Or $34.63| 7B M
Automatic (hdpe Or Similar
Pipe And Liner)
Whitman|Laborers Well-point Person $33.81 7B M
Whitman|Laborers Wheelbarrow, Power Driven $34.08| 7B M
Whitman|Laborers - Underground Sewer [All Classifications $24.26 1
& Water
Whitman|Landscape Construction Irrigation Or Lawn Sprinkler $9.04 1
Installers
Whitman|Landscape Construction Landscape Equipment $9.04 1
Operators Or Truck Drivers
Whitman|Landscape Construction Landscaping Or Planting $9.04 1
Laborers
Whitman|Lathers Journey Level $37.90 5A 1B 8N
Whitman|Marble Setters Journey Level $41.03 5A m
Whitman|Metal Fabrication (In Shop) Fitter $12.76 1
Whitman|Metal Fabrication (In Shop) Laborer $9.04 1
Whitman|Metal Fabrication (In Shop) Machine Operator $12.66 1
Whitman|Metal Fabrication (In Shop) Painter $10.20 1
Whitman|Metal Fabrication (In Shop) Welder $12.76 1
Whitman|Millwright Journey Level $50.67 5A 1B 8N
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Whitman|Modular Buildings Journey Level $9.04 1

Whitman|Painters Journey Level $28.12| 6Z w

Whitman|Pile Driver Journey Level $39.85| 5A 1B 8N

Whitman|Plasterers Journey Level $37.08| 7K 1N

Whitman|Playground & Park Equipment |Journey Level $9.04 1
Installers

Whitman|Plumbers & Pipefitters Journey Level $56.35 7E 1J

Whitman|Power Equipment Operators Journey Level $17.00 1

Whitman|Power Equipment Operators- |Journey Level $28.54 1
Underground Sewer & Water

Whitman|Power Line Clearance Tree Journey Level In Charge $42.91 5A 4A
Trimmers

Whitman|Power Line Clearance Tree Spray Person $40.73 5A 4A
Trimmers

Whitman|Power Line Clearance Tree Tree Equipment Operator $41.29| 5A 4A
Trimmers

Whitman|Power Line Clearance Tree Tree Trimmer $38.38 5A 4A
Trimmers

Whitman|Power Line Clearance Tree Tree Trimmer Groundperson $28.95 5A 4A
Trimmers

Whitman|Refrigeration & Air Journey Level $17.34 1
Conditioning Mechanics

Whitman|Residential Brick Mason Journey Level $41.03| 5A M

Whitman|Residential Carpenters Journey Level $14.30 1

Whitman|Residential Cement Masons Journey Level $12.57 1

Whitman|Residential Drywall Applicators |Journey Level $19.85 1

Whitman|Residential Drywall Tapers Journey Level $21.03 1

Whitman|Residential Electricians Journey Level $16.28 1

Whitman|Residential Glaziers Journey Level $16.04 1

Whitman|Residential Insulation Journey Level $9.04 1
Applicators

Whitman|Residential Laborers Journey Level $19.74 1

Whitman|Residential Marble Setters Journey Level $41.03] 5A M

Whitman|Residential Painters Journey Level $11.08 1

Whitman|Residential Plumbers & Journey Level $16.97 1
Pipefitters

Whitman|Residential Refrigeration & Air |Journey Level $9.04 1
Conditioning Mechanics

Whitman|Residential Sheet Metal Journey Level (Field or Shop) |[$14.66 1
Workers

Whitman|Residential Soft Floor Layers |Journey Level $15.50 1

Whitman|Residential Sprinkler Fitters Journey Level $9.04 1
(Fire Protection)

Whitman|Residential Stone Masons Journey Level $41.03| 5A M

Whitman|Residential Terrazzo Workers |Journey Level $15.95 1

Whitman|Residential Terrazzo/Tile Journey Level $13.87 1

Finishers
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Whitman|Residential Tile Setters Journey Level $15.95 1

Whitman|Roofers Journey Level $34.32 5l 1R

Whitman|Roofers Using Irritable Bituminous $36.32 5l 1R

Materials

Whitman|Sheet Metal Workers Journey Level (Field or Shop) |$52.91 6Z 1B

Whitman|Sign Makers & Installers Journey Level $13.91 1
(Electrical)

Whitman|Sign Makers & Installers (Non- |Journey Level $13.91
Electrical)

Whitman|Soft Floor Layers Journey Level $15.79 1

Whitman|Solar Controls For Windows Journey Level $9.04 1

Whitman(Sprinkler Fitters (Fire Journey Level $48.53| 7J 1R
Protection)

Whitman|Stage Rigging Mechanics (Non |Journey Level $13.23 1
Structural)

Whitman|Stone Masons Journey Level $41.03| 5A M

Whitman|Street And Parking Lot Journey Level $14.00 1
Sweeper Workers

Whitman|Surveyors Chain Person $9.25( Null 1

Whitman|Surveyors Instrument Person $12.05| Null 1

Whitman|Surveyors Party Chief $15.05| Null 1

Whitman|Telecommunication Journey Level $17.39 1
Technicians

Whitman|Telephone Line Construction - |Cable Splicer $35.09 5A 2B
Outside

Whitman|Telephone Line Construction - |Hole Digger/Ground Person $19.22 5A 2B
Outside

Whitman|Telephone Line Construction - |Installer (Repairer) $33.63 5A 2B
Outside

Whitman|Telephone Line Construction - |Special Aparatus Installer | $35.09 5A 2B
Outside

Whitman|Telephone Line Construction - |Special Apparatus Installer II $34.37| 5A 2B
Outside

Whitman|Telephone Line Construction - |Telephone Equipment Operator| $35.09| 5A 2B
Outside (Heavy)

Whitman|Telephone Line Construction - |Telephone Equipment Operator| $32.62| 5A 2B
QOutside (Light)

Whitman|Telephone Line Construction - |Telephone Lineperson $32.62 5A 2B
Outside

Whitman|Telephone Line Construction - |Television Groundperson $18.65 5A 2B
Outside

Whitman|Telephone Line Construction - [Television Lineperson/Installer | $24.66 5A 2B
Outside

Whitman|Telephone Line Construction - [Television System Technician [$29.42| 5A 2B
Outside

Whitman|Telephone Line Construction - |Television Technician $26.43| 5A 2B
Outside

Whitman|Telephone Line Construction - |Tree Trimmer $32.95 5A 2B

Outside
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Whitman|Terrazzo Workers Journey Level $32.15 5A M
Whitman|Tile Setters Journey Level $32.15| 5A M
Whitman|Tile, Marble & Terrazzo Journey Level $28.07 5A iy
Finishers
Whitman|Traffic Control Stripers Journey Level $41.27 7A 1K
Whitman|Truck Drivers Asphalt Mix Over 20 Yards §37.24] 5D 1v 8M
(E.WA-690)
Whitman|Truck Drivers Asphalt Mix To 20 Yards (E. WA|$37.07| 5D 1V 8M
- 690)
Whitman|Truck Drivers Dump Truck $19.45 1
Whitman|Truck Drivers Dump Truck And Trailer $19.45 1
Whitman|Truck Drivers Other Trucks $27.84 1
Whitman|Truck Drivers Transit Mixer $17.75 1
Whitman|Well Drillers & Irrigation Pump |Irrigation Pump Installer $13.92 1
Installers
Whitman|Well Drillers & Irrigation Pump [Oiler $9.20 1
Installers
Whitman|Well Drillers & Irrigation Pump |Well Driller $18.00 1

Installers
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Overtime Codes

Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for the
worker.

1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B. All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

C. The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours and all hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

D. The first two (2) hours before or after a five - eight (8) hour workweek day or a four - ten (10) hour workweek day
and the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the
hourly rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

E. The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

F. The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the
hourly rate of wage.

G. The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a four
- ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of
ten (10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

H. All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or equipment
breakdown) shall be paid at one and one-half times the hourly rate of wage. All hours worked Monday through
Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the hourly rate
of wage.

l. All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage.

J. The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over ten (10) hours Monday
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage.

K. All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid at double the hourly rate of wage.

M. All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be
paid at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

N. All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of wage.
All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

1. 0. The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on
Saturday shall be paid at double the hourly rate of wage.
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All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at one and
one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on
Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten (10)
hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half times
the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays and all other overtime
hours worked, except Labor Day, shall be paid at double the hourly rate of wage. All hours worked on Labor Day
shall be paid at three times the hourly rate of wage.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. Hours
worked over twelve hours (12) in a single shift and all work performed after 6:00 pm Saturday to 6:00 am Monday
and holidays shall be paid at double the straight time rate of pay. The employer shall have the sole discretion to
assign overtime work to employees. Primary consideration for overtime work shall be given to employees regularly
assigned to the work to be performed on overtime situations. After an employee has worked eight (8) hours at an
applicable overtime rate, all additional hours shall be at the applicable overtime rate until such time as the employee
has had a break of eight (8) hours or more.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays (except Labor Day) shall be paid at two times the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at
one and one-half times the hourly rate of wage. All hours worked on  Thanksgiving Day and Christmas day shall be
paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the control of the
employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be
paid at double the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on
Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours
Monday through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls
on Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the
holiday and all work performed shall be paid at double the hourly rate of wage.

All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any
employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day for a 4 x 10
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during the
workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10 workweek) or
40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours and all hours
worked on Sundays and Labor Day shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.

~2 ~
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All hours worked on Sundays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
holidays shall be paid at two times the hourly rate of wage.

The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the holiday
pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of wage.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays
shall be paid at two and one-half times the hourly rate of wage including holiday pay.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on holidays shall
be paid at one and one-half times the hourly rate of wage.

All hours worked on holidays shall be paid at two times the hourly rate of wage in addition to the holiday pay.
All hours worked on Sundays and holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. On a four-day, ten-
hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours worked after ten shall
be paid at double the hourly rate of wage. The first eight (8) hours worked on the fifth day shall be paid at one and
one-half times the hourly rate of wage. All other hours worked on the fifth, sixth, and seventh days and on holidays
shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except for make-up days) shall be paid at one and one-half times the hourly rate of
wage. All hours worked Monday through Saturday over twelve (12) hours and all hours worked on Sundays and
holidays shall be paid at double the hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. Hours
worked over twelve hours (12) in a single shift and all work performed after 6:00 pm Saturday to 6:00 am Monday
and holidays shall be paid at double the straight time rate of pay. Any shift starting between the hours of 6:00 pm and
midnight shall receive an additional one dollar ($1.00) per hour for all hours worked that shift.

The employer shall have the sole discretion to assign overtime work to employees. Primary consideration for
overtime work shall be given to employees regularly assigned to the work to be performed on overtime situations.
After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on
Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours
Monday through Saturday, and all hours worked on Sundays and holidays shall be paid at double the hourly rate of
wage.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at one and one-half times the hourly rate of wage.
All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays shall be paid at double the hourly rate
of wage. After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at
the applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.
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All hours worked between 6:00 pm Monday through 6:00 am Saturday, shall be paid at an overtime rate of 15% over
the hourly rate of wage. All other hours worked after 6:00 am on Saturdays, shall be paid at one and one-half times
the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked Sundays and holidays shall be paid at double the hourly rate of wage. Each week, once 40 hours of
straight time work is achieved, then any hours worked over 10 hours per day Monday through Saturday shall be paid
at double the hourly wage rate.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A.

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be

paid at one and one-half times the hourly rate of wage. All hours worked Monday through Saturday over twelve (12)
hours and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

Holiday Codes

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, and Christmas Day (7).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, the day before Christmas, and Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day,
And Christmas (6).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving Day,
Christmas Eve Day, And Christmas Day (7).

Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9).

Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Friday After Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday
After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The
Following Monday Shall Be Considered As A Holiday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After
Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2).
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Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, = Labor Day, Thanksgiving
Day, And Christmas Day (7).

Paid Holidays: New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, Christmas Day, And The Day Before Or After Christmas

9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Holiday Codes Continued

Paid Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
The Friday After Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year's Day, Day Before Or After New Year's Day, Presidents Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, Day After Thanksgiving Day, Christmas Day, And A Half-Day
On Christmas Eve Day. (9 1/2).

Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, The Friday After Thanksgiving Day, Christmas Day, And
Christmas Eve Day (11).

Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating Holiday (10).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday
After Thanksgiving Day, And Christmas Day (7).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day,
Thanksgiving Day, The Day After Thanksgiving Day And Christmas Day (8). Unpaid Holiday: Presidents'
Day.

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day, And
Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the
holiday.

Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, The Friday And
Saturday After Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be
Observed As A Holiday On The Following Monday. If any of the listed holidays falls on a Saturday, the preceding
Friday shall be a regular work day.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.
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Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid holiday
which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which falls on a
Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day,
Thanksgiving Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas
Day (9). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday
which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday
which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day
before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Paid Holidays: New Year's Day, The Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, And the Day
after or before Christmas Day. 10). Any holiday which falls on a Sunday shall be observed as a holiday on the
following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.

Paid Holidays: New Year's Day, The Day After Or Before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, The Friday After Thanksgiving Day, Christmas Day, The Day
After Or Before Christmas Day, And The Employees Birthday. 11). Any holiday which falls on a Sunday shall be
observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a
holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday.
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Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday,
the preceding Friday shall be a regular work day.

Paid Holidays: New Year's Day, the day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day
after or before Christmas Day (10). If any of the listed holidays fall on Saturday, the preceding Friday shall be
observed as the holiday. If any of the listed holidays falls on a Sunday, the day observed by the Nation shall be
considered a holiday and compensated accordingly.

Note Codes

In addition to the hourly wage and fringe benefits, the following depth premiums apply to depths of fifty feet or more:
Over 50" To 100' - $2.00 per Foot for Each Foot Over 50 Feet
Over 100' To 150" - $3.00 per Foot for Each Foot Over 100 Feet
Over 150' To 220" - $4.00 per Foot for Each Foot Over 150 Feet
Over 220' - $5.00 per Foot for Each Foot Over 220 Feet

In addition to the hourly wage and fringe benefits, the following depth premiums apply to depths of fifty feet or more:

Over 50" To 100" - $1.00 per Foot for Each Foot Over 50 Feet
Over 100' To 150" - $1.50 per Foot for Each Foot Over 100 Feet
Over 150' To 200" - $2.00 per Foot for Each Foot Over 150 Feet
Over 200' - Divers May Name Their Own Price

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Workers on hazmat projects receive additional hourly premiums as follows - Level A: $0.75, Level B: $0.50, And
Level C: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D:
$0.50.

Workers on hazmat projects receive additional hourly premiums as follows - Level A: $1.00, Level B: $0.75, Level
C: $0.50, And Level D: $0.25

Workers on hazmat projects receive additional hourly premiums as follows - Class A Suit: $2.00, Class B Suit: $1.50,
Class C Suit: $1.00, And Class D Suit $0.50.

The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or
spotting or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance and
removal of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and
pedestrian traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved
Traffic Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging
card issued by the State of Washington, Oregon, Montana, or Idaho. These classifications are only effective on or
after August 31, 2012.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or
spotting or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on
approved Traffic Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current
flagging card issued by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on
or after August 31, 2012.
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Effective August 31, 2012 — A Traffic Control Laborer performs the setup, maintenance and removal of all temporary
traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian traffic during
construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control Plans or
where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the State of
Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 2012.
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PROPOSAL

Bidder

To: Board of County Commissioners, Whitman County Courthouse, Colfax, WA 99111

Commissioners:

The undersigned hereby certify that they have examined the location of the UNION CENTER
QUARRY, C.R.C.P. No. 159 located in Section 36, Township 15 North, Range 43 East, W.M,,
and have read and thoroughly understand the plans, specifications and special provisions

concerning the work described in this project.

The undersigned further understand the method by which payment will be made for said work,
and hereby propose to undertake and complete the work described in this project, or as much
thereof as can be completed with the monies available, in accordance with the said plans,

specifications and special provisions and the following schedule of rates and prices:

SCHEDULE OF ITEMS

NOTE: Unit prices for all items (unless filled in by Contracting Agency), all extensions, and total
amount of bid shall be shown. All entries must be in legible figures (not words) and typed or

entered in ink.

ITEM ESTIMATED
NO. DESCRIPTION QUANTITY UNIT PRICE PER UNIT TOTAL PRICE
Manufacture & Stockpile
1. Shot Rock 1 L.S. LUMP SUM

BASIS OF AWARD TOTAL: ITEM 1




The bidder is hereby advised that by signature of this proposal he/she is deemed to have
acknowledged all requirements and signed all certificates contained herein.

SIGNATURE OF AUTHORIZED OFFICIAL(S)

FIRM NAME

ADDRESS

Washington Contractor's Registration Number
NOTE:
(1) This proposal is not transferable and any alteration of the firm's name entered hereon
without prior permission from the Whitman County Board of County Commissioners will be
cause for considering the proposal irregular and subsequent rejection of the bid.

(2) Please refer to Section 1-02.6 of the Standard Specifications, re: "Preparation of Proposal".

(3) Should it be necessary to modify this proposal either in writing or by electronic means,
please make reference to the following proposal number in your communication.
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BLASTED TO ACCOMPLISH CRUSHING THE ENTIRE SLOPE AT A
2H:1V FROM THE TOE OF THE EXISITNG BENCH. FOR MORE
DETAILS, SEE THE ULTIMATE RECLAMATION PLAN SHEET.

. QUARRY OVERBURDEN WILL BE BERMED WITHIN THIRTY FEET
OF THE QUARRY BOUNDARY TO THE SATISFACTION OF THE
COUNTY ENGINEER, AND IS NOT AVAILABLE FOR USE BY THE
CONTRACTOR IN AGGREGATE PRODUCTION.

4.PRIOR TO BEGINNING WORK, THE CONTRACTOR SHALL SUBMIT
A SIGN PLAN TO THE COUNTY ENGINEER FOR APPROVAL.
THE CONTRACTOR MUST PROVIDE, ERECT AND MAINTAIN THE
SIGNS FOR THE DURATION OF THE PROJECT, IN
ACCORDANCE WITH THE APPROVED SIGN PLAN.

5. THE CONTRACTOR SHALL PLAN OPERATIONS SO AS TO
UTILIZE 100% OF THE OVERSIZE MATERIAL ENCOUNTERED
WITHIN THE QUARRY. (SEE SPECIAL PROVISIONS)

6. PROPOSED STOCKPILE SITES TO BE CLEARED AND LEVELED
TO THE SATISFACTION OF THE COUNTY ENGINEER PRIOR TO
STOCKPILING.

7.MAINTENANCE OF ALL HAUL ROADS SHALL BE THE
CONTRACTORS RESPONSIBILITY.

8. A BLASTING PLAN (WHICH SHALL ALSO SHOW OVERBURDEN
REMOVAL/STOCKPILING) SHALL BE SUBMITTED, FOR
APPROVAL BY THE COUNTY ENGINEER. 48 HOURS NOTICE
OF BLASTING IS REQUIRED.

9. AGGREGATE SHALL BE STOCKPILED WITHIN THE DESIGNATED
AREA, AS DIRECTED BY THE COUNTY ENGINEER.

10. H(I\)IEEQUIPMENT SHALL COME WITHIN 27 FEET OF THE POWER
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11. STOCKPILE SURFACES SHALL HAVE 27 FEET MINIMUM
CLEARANCE FROM ALL POWER LINES AND POWER POLES.

12.. ALL SLOPE INTERSECTIONS SHALL BE ROUNDED TO NATURAL
APPEARANCE.
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