

BIDS - SAND ROAD OVERLAY, C.R.P. No. 9060-7, MAY 20, 2024 @ 10:20 a.m.

BIDDERS:				ENGINEER'S ESTIMATE		Motley-Motley, Inc.		Poe Asphalt Paving, Inc.	
ITEM NO.	DESCRIPTION	ESTIMATED QUANTITIES	UNIT	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	MOBILIZATION	1	L.S.	\$ 100,000.00	\$100,000.00	\$170,000.00	\$170,000.00	\$120,000.00	\$120,000.00
2	CRUSHED SURFACING TOP COURSE	2,930	TON	\$ 25.00	\$73,250.00	\$31.50	\$92,295.00	\$44.75	\$131,117.50
3	CRACK SEALING BIT PVMT - LF	50,600	L.F.	\$ 1.50	\$75,900.00	\$1.70	\$86,020.00	\$1.65	\$83,490.00
4	HMA FOR PRELEVELING CL. 1/2 IN. PG 64H-28	2,080	TON	\$ 68.00	\$141,440.00	\$97.00	\$201,760.00	\$124.00	\$257,920.00
5	HMA CL. 1/2 IN. PG 64H-28	14,770	TON	\$ 67.50	\$996,975.00	\$94.00	\$1,388,380.00	\$98.00	\$1,447,460.00
6	JOB MIX COMPLIANCE PRICE ADJUSTMENT	1	CALC	\$ (1.00)	(\$1.00)	(\$1.00)	(\$1.00)	(\$1.00)	(\$1.00)
7	COMPACTION PRICE ADJUSTMENT	1	CALC	\$ (1.00)	(\$1.00)	(\$1.00)	(\$1.00)	(\$1.00)	(\$1.00)
8	PAVEMENT REINFORCEMENT GRID	19,600	S.Y.	\$ 5.00	\$98,000.00	\$8.60	\$168,560.00	\$8.60	\$168,560.00
9	RAISING EXISTING BEAM GUARDRAIL	5,088	L.F.	\$ 15.00	\$76,320.00	\$6.50	\$33,072.00	\$6.40	\$32,563.20
10	PAINT LINE	100,742	L.F.	\$ 0.15	\$15,111.30	\$0.30	\$30,222.60	\$0.20	\$20,148.40
11	TEMPORARY PAVEMENT MARKING - SHORT DURATION	39,881	L.F.	\$ 0.20	\$7,976.20	\$0.75	\$29,910.75	\$0.75	\$29,910.75
12	PROJECT TEMPORARY TRAFFIC CONTROL	1	L.S.	\$ 50,845.00	\$50,845.00	\$160,000.00	\$160,000.00	\$188,000.00	\$188,000.00
13	CONSTRUCTION SIGNS CLASS A	336	S.F	\$ 25.00	\$8,400.00	\$28.00	\$9,408.00	\$28.00	\$9,408.00
14	TRIMMING AND CLEANUP	1	L.S.	\$ 2,500.00	\$2,500.00	\$15,600.00	\$15,600.00	\$6,200.00	\$6,200.00
15	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	1	CALC	\$ (1.00)	(\$1.00)	(\$1.00)	(\$1.00)	(\$1.00)	(\$1.00)
16	WORK ZONE SAFETY CONTINGENCY	1	EST.	\$ 3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
17	SPCC PLAN	1	L.S.	\$ 1,500.00	\$1,500.00	\$1,560.00	\$1,560.00	\$700.00	\$700.00
	BASIS OF AWARD: TOTAL BID ITEMS 1-17				\$1,651,214.50		\$2,389,785.35		\$2,498,474.85