
NOTICE 

This set of contract plans and provisions has been downloaded.  The 

County cannot track the firms or persons who have downloaded copies of 

the posted document(s); therefore, the County cannot ensure that 

subsequent addenda or changes have been sent to all interested parties. It 

is the responsibility of interested persons or firms to contact the Whitman 

County Public Works Department in order to confirm that you have the 

most recent release and any and all addenda related to the project.  You 

may also request to be added to the planholders list. 

 





CONTRACT 
PROVISIONS AND 

PLANS 
 

FOR CONSTRUCTION OF: 
  

ENDICOTT ROAD OVERLAY 
 

C.R.P. No. 4000-17 
 

FEDERAL AID No.: STBGR-K381(004) 
CONTRACT No.: TA 8065 

 

 
 

WHITMAN COUNTY 
DEPARTMENT OF 
PUBLIC WORKS 
 
COLFAX, WASHINGTON 

 





WHITMAN COUNTY 

1)~ ol, 'Pee&ie wow 
Mailing Address: 

P.O. Box 430 
Colfax, WA 99111-0430 

Administration/Engineering 
Road Maintenance 

Equipment Rental & Revolving 
Solid Waste Division 
Planning Division 

Building & Development 

PHONE: (509) 397-6206 
Fax: (509) 397-621 O 

N. 310 Main 
2nd Floor Public Service Bldg. 

Colfax, WA 99111 

ENDICOTT ROAD OVERLAY 
C.R.P. No. 4000-17 

NOTICE TO ALL PLAN HOLDERS 

Attached are the plans and specifications for the above referenced project. Questions may be 
addressed to the Whitman County Engineering Department at the Whitman County Engineer's 
Office, North 310 Main, Second Floor of the Public Service Building, Colfax, Washington. 

PLAN FEE: $40.00 (Non-Refundable) 

APPROVED: 

Date 

Dean Cornelison, P. 
County Engineer 





 

i 

 TABLE OF CONTENTS 
ENDICOTT ROAD OVERLAY 

C.R.P. No. 4000-17 
 

SPECIAL PROVISIONS PAGE 

  
INTRODUCTION TO THE SPECIAL PROVISIONS 1 
  

DIVISION 1  

GENERAL REQUIREMENTS  

  
DESCRIPTION OF WORK  

  
DESCRIPTION OF WORK   1 

  
DEFINITIONS AND TERMS  

  
DEFINITIONS 2 

  
BID PROCEDURES AND CONDITIONS  

  
QUALIFICATIONS OF BIDDER 4 
  
PLANS AND SPECIFICATIONS 4 
  
PROPOSAL FORMS 4 
  
PREPARARTION OF PROPOSAL 5 
  
BID DEPOSIT 6 
  
DELIVERY OF PROPOSAL 6 
  
WITHDRAWING, REVISING, OR SUPPLEMENTING PROPOSAL 8 
  
PUBLIC OPENING OF PROPOSALS 8 

  
IRREGULAR PROPOSALS 9 
  
DISQUALIFICATION OF BIDDERS 10 

  
PRE AWARD INFORMATION 10 

  
AWARD AND EXECUTION OF CONTRACT  

  
EXECUTION OF CONTRACT 11 
  
CONTRACT BOND 12 
  



 

ii 

 PAGE 
JUDICIAL REVIEW 13 
  

SCOPE OF THE WORK  
  

COORDINATION OF CONTRACT DOCUMENTS, PLANS, SPECIAL PROVISIONS, 
SPECIFICATIONS, AND ADDENDA 

13 

  
CHANGES 14 

  
CONTROL OF WORK  

  
REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK 14 
  
FINAL INSPECTION 15 
  
SUPERINTENDENTS, LABOR AND EQUIPMENT OF CONTRACTOR 16 
  
METHOD OF SERVING NOTICES 16 
  
WATER AND POWER 17 
  

CONTROL OF MATERIAL  
  
BUY AMERICA 17 
  
FINANCIAL INCENTIVE 20 
  
RECYCLED MATERIALS 21 
  

LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC  
  
LAWS TO BE OBSERVED 21 
  
STATE SALES TAX 22 
  
ENVIRONMENTAL REGULATIONS 23 
  
LOAD LIMITS 23 
  
WAGES 24 
  
REQUIRED DOCUMENTS 24 
  
REQUIREMENTS FOR NONDISCRIMINATION 24 
  
FEDERAL AGENCY INSPECTION 44 
  
UTILITIES AND SIMILAR FACILITIES 44 
  



 

iii 

 PAGE 
PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE 45 
  
RIGHTS OF WAY 48 
  

PROSECUTION AND PROGRESS  
  
PRELIMINARY MATTERS 49 
  
PRECONSTRUCTION CONFERENCE 49 
  
HOURS OF WORK 50 
  
SUBCONTRACTING 51 
  
NOTICE TO PROCEED AND PROSECUTION OF THE WORK 52 
  
TIME FOR COMPLETION 53 
  
LIQUIDATED DAMAGES 54 

  
MEASUREMENT AND PAYMENT  

  
WEIGHING EQUIPMENT 55 
  
FORCE ACCOUNT 56 

  
PAYMENTS 56 
  
TIME LIMITATION AND JURISDICTION 57 
  
ARBITRATION GENERAL 58 
  
VENUE FOR LITIGATION 58 

  
TEMPORARY TRAFFIC CONTROL  

  
TRAFFIC CONTROL MANAGEMENT 58 
  
MEASUREMENT 60 
  
PAYMENT 60 
  

DIVISION 5  

SURFACE TREATMENTS AND PAVEMENTS  

  
BITUMINOUS SURFACE TREATMENT  

  
MATERIALS 60 



 

iv 

 PAGE 
MEASUREMENT 61 
  

HOT MIX ASPHALT  
  
HOT MIX ASPHALT 61 
  
MATERIALS 85 
  
CONSTRUCTION REQUIREMENTS 86 
  

STANDARD PLANS  

  
STANDARD PLANS 87 

  

APPENDIX  A  
  

STANDARD PLAN DRAWINGS  
  

APPENDIX  B  
  
FHWA-1273  
TITLE VI-APPENDIX A  
TITLE VI-APPENDIX E  

  

APPENDIX  C  
  
FEDERAL WAGE RATES  
STATE WAGE RATES  
SUPPLEMENTAL TO WAGE RATES  
  

APPENDIX  D  
  
PROPOSAL  
PROPOSAL BOND  

 



Endicott Road Overlay 
C.R.P. No. 4000-17 1  

SPECIAL PROVISIONS 
 
INTRODUCTION TO THE SPECIAL PROVISIONS 
 
(JULY 8, 2024  APWA GSP, OPTION B) 

The work on this project shall be accomplished in accordance with the Standard Specifications 
for Road, Bridge and Municipal Construction, 2024 edition, as issued by the Washington State 
Department of Transportation (WSDOT) and the American Public Works Association (APWA), 
Washington State Chapter (hereafter “Standard Specifications”).   The Standard Specifications, 
as modified or supplemented by these Special Provisions, all of which are made a part of the 
Contract Documents, shall govern all of the Work.   
 
These Special Provisions are made up of both General Special Provisions (GSPs) from various 
sources, which may have project-specific fill-ins; and project-specific Special Provisions.  Each 
Provision either supplements, modifies, or replaces the comparable Standard Specification, or is 
a new Provision.  The deletion, amendment, alteration, or addition to any subsection or portion of 
the Standard Specifications is meant to pertain only to that particular portion of the section, and 
in no way should it be interpreted that the balance of the section does not apply. 
 
The GSPs are labeled under the headers of each GSP, with the effective date of the GSP and its 
source.  For example: 
 
 (March 8, 2013  APWA GSP) 
 (April 1, 2013) for WSDOT GSPs, only use date 
 (May 1, 2013  WC GSP) Agency Special Provision 
 
Also incorporated into the Contract Documents by reference are: 
 

 Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted 
edition, with Washington State modifications, if any 

 Standard Plans for Road, Bridge and Municipal Construction, WSDOT Manual M 21-01, 
current edition 

 
Contractor shall obtain copies of these publications, at Contractor’s own expense. 
 

 

DIVISION 1 
GENERAL REQUIREMENTS 

 
DESCRIPTION OF WORK 

 
DESCRIPTION OF WORK  
 
(MARCH 13, 1995) 

This contract provides for the improvements of Endicott Road, County Road No. 4000 from 
milepost 23.71 to milepost 29.81, by HMA paving, pavement markings, guardrail, traffic control  
and other work, all in accordance with the Contract Plans and Provisions and the Standard 
Specifications. 
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DEFINITIONS AND TERMS 
 
DEFINITIONS   
 
(JANUARY 19, 2022  APWA GSP) 

Delete the heading Completion Dates and the three paragraphs that follow it of Section 1-01.3, 
and replace them with the following: 

 
Dates 
  
Bid Opening Date 
The date on which the Contracting Agency publicly opens and reads the Bids. 
 
Award Date 
The date of the formal decision of the Contracting Agency to accept the lowest responsible 
and responsive Bidder for the Work. 
 
Contract Execution Date 
The date the Contracting Agency officially binds the Agency to the Contract. 
 
Notice to Proceed Date 
The date stated in the Notice to Proceed on which the Contract time begins. 
 
Substantial Completion Date 
The day the Engineer determines the Contracting Agency has full and unrestricted use and 
benefit of the facilities, both from the operational and safety standpoint, any remaining traffic 
disruptions will be rare and brief, and only minor incidental work, replacement of temporary 
substitute facilities, plant establishment periods, or correction or repair remains for the 
Physical Completion of the total Contract.   
 
Physical Completion Date 
The day all of the Work is physically completed on the project.  All documentation required by 
the Contract and required by law does not necessarily need to be furnished by the Contractor 
by this date. 
 
Completion Date 
The day all the Work specified in the Contract is completed and all the obligations of the 
Contractor under the contract are fulfilled by the Contractor.  All documentation required by 
the Contract and required by law must be furnished by the Contractor before establishment 
of this date. 
 
Final Acceptance Date 
The date on which the Contracting Agency accepts the Work as complete. 

 
Supplement Section 1-01.3 with the following: 
 

All references in the Standard Specifications or WSDOT General Special Provisions, to the 
terms “Department of Transportation”, “Washington State Transportation Commission”, 
“Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and “State 
Treasurer” shall be revised to read “Contracting Agency”. 
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All references to the terms “State” or “state” shall be revised to read “Contracting Agency” 
unless the reference is to an administrative agency of the State of Washington, a State statute 
or regulation, or the context reasonably indicates otherwise.  
 
All references to “State Materials Laboratory” shall be revised to read “Contracting Agency 
designated location”. 
 
All references to “final contract voucher certification” shall be interpreted to mean the 
Contracting Agency form(s) by which final payment is authorized, and final completion and 
acceptance granted. 
 
Additive  
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, 
which may, at the discretion of the Contracting Agency, be awarded in addition to the base 
bid. 
 
Alternate  
One of two or more units of work or groups of bid items, identified separately in the Bid 
Proposal, from which the Contracting Agency may make a choice between different methods 
or material of construction for performing the same work. 
 
Business Day  
A business day is any day from Monday through Friday except holidays as listed in Section 
1-08.5. 
 
Contract Bond 
The definition in the Standard Specifications for “Contract Bond” applies to whatever bond 
form(s) are required by the Contract Documents, which may be a combination of a Payment 
Bond and a Performance Bond. 
 
Contract Documents 
See definition for “Contract”. 
 
Contract Time  
The period of time established by the terms and conditions of the Contract within which the 
Work must be physically completed. 
 
Notice of Award  
The written notice from the Contracting Agency to the successful Bidder signifying the 
Contracting Agency’s acceptance of the Bid Proposal. 
 
Notice to Proceed  
The written notice from the Contracting Agency or Engineer to the Contractor authorizing and 
directing the Contractor to proceed with the Work and establishing the date on which the 
Contract time begins. 
 
Traffic  
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and 
equestrian traffic. 
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BID PROCEDURES AND CONDITIONS 
 
QUALIFICATIONS OF BIDDER 

 
(JANUARY 24, 2011  APWA GSP) 

Delete Section 1-02.1 and replace it with the following: 
 

Before award of a public works contract, a bidder must meet at least the minimum 
qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to be 
awarded a public works project. 

 
 
PLANS AND SPECIFICATIONS 
 
(JUNE 27, 2011  APWA GSP) 

Delete Section 1-02.2 and replace it with the following: 
 

Information as to where Bid Documents can be obtained or reviewed can be found in the Call 
for Bids (Advertisement for Bids) for the work. 
 
After award of the contract, plans and specifications will be issued to the Contractor at no cost 
as detailed below: 
 

To Prime Contractor No. of Sets Basis of Distribution 

Reduced plans (11" x 17") 5 
Furnished automatically 
upon award. 

Contract Provisions 5 
Furnished automatically 
upon award. 

Large plans (e.g., 22" x 
34") 

3 
Furnished only upon 
request. 

 
Additional plans and Contract Provisions may be obtained by the Contractor from the source 
stated in the Call for Bids, at the Contractor’s own expense. 

 
 
PROPOSAL FORMS 
 
(JULY 31, 2017  APWA GSP) 

Delete Section 1-02.5 and replace it with the following: 
 

The Proposal Form will identify the project and its location and describe the work. It will also 
list estimated quantities, units of measurement, the items of work, and the materials to be 
furnished at the unit bid prices. The bidder shall complete spaces on the proposal form that 
call for, but are not limited to, unit prices; extensions; summations; the total bid amount; 
signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda; 
the bidder’s name, address, telephone number, and signature; the bidder’s 
UDBE/DBE/M/WBE commitment, if applicable; a State of Washington Contractor’s 
Registration Number; and a Business License Number, if applicable. Bids shall be completed 
by typing or shall be printed in ink by hand, preferably in black ink. The required certifications 
are included as part of the Proposal Form. 
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The Contracting Agency reserves the right to arrange the proposal forms with alternates and 
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all 
alternates and additives set forth in the Proposal Form unless otherwise specified. 

 
 
PREPARARTION OF PROPOSAL 
 
(NOVEMBER 20, 2023) OPTION 3 

Section 1-02.6 is supplemented with the following: 
 
The Bidder shall submit with the Bid the following: 

 
1) Disadvantaged Business Enterprise Utilization Certification (WSDOT Form 272-056) 

 
2) DBE Written Confirmation Form (WSDOT Form 422-031) - For each and every DBE 

firm listed on the Bidder’s completed Disadvantaged Business Enterprise Utilization 
Certification, the Bidder shall submit written confirmation from that DBE firm that the 
DBE is in agreement with the DBE participation commitment that the Bidder has made 
in the Bidder’s completed Disadvantaged Business Enterprise Utilization Certification.  
 

3) Good Faith Effort Documentation - Bidder must submit good faith effort documentation 
with the Disadvantaged Business Enterprise Utilization Certification ONLY In The 
Event the bidder’s efforts to solicit sufficient DBE participation have been 
unsuccessful.  

 
4) DBE Item Breakdown (WSDOT Form 272-054) The Bidder shall submit a DBE Item 

Breakdown form defining the scope of work to be performed by each DBE listed on 
the DBE Utilization Certification.  

 
Directions for delivery of the Disadvantaged Business Enterprise, Written Confirmation 
Documents, and Disadvantaged Business Enterprise Good Faith Effort documentation are 
included in Sections 1-02.9 and 1-02.10.  

 
(JANUARY 4, 2024  APWA GSP, OPTION B) 

Supplement the second paragraph of Section 1-02.6 with the following: 
 

4. If a minimum bid amount has been established for any item, the unit or lump sum price 
must equal or exceed the minimum amount stated. 

 
5. Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed by 

the signer of the bid.  
 
Delete the last two paragraphs of Section 1-02.6 and replace them with the following: 
 

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law 
Compliance form, provided by the Contracting Agency. Failure to return this certification as 
part of the Bid Proposal package will make this Bid Nonresponsive and ineligible for Award. 
A Contractor Certification of Wage Law Compliance form is included in the Proposal Forms. 
 
The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner. 
 



Endicott Road Overlay 
C.R.P. No. 4000-17 6  

A bid by a corporation shall be executed in the corporate name, by the president or a vice 
president (or other corporate officer accompanied by evidence of authority to sign). 
 
A bid by a partnership shall be executed in the partnership name, and signed by a partner. A 
copy of the partnership agreement shall be submitted with the Bid Form if any DBE 
requirements are to be satisfied through such an agreement. 
 
A bid by a joint venture shall be executed in the joint venture name and signed by a member 
of the joint venture. A copy of the joint venture agreement shall be submitted with the Bid Form 
if any DBE requirements are to be satisfied through such an agreement. 

 
 
BID DEPOSIT 
 
(MARCH 8, 2013  APWA GSP) 

Supplement Section 1-02.7 with the following: 
 
Bid bonds shall contain the following: 
 

1. Contracting Agency-assigned number for the project; 
 

2. Name of the project; 
 

3. The Contracting Agency named as obligee; 
 
4. The amount of the bid bond stated either as a dollar figure or as a percentage, which 

represents five percent of the maximum bid amount that could be awarded; 
 
5. Signature of the bidder’s officer empowered to sign official statements. The signature 

of the person authorized to submit the bid should agree with the signature on the bond, 
and the title of the person must accompany the said signature; 

 
6. The signature of the surety’s officer empowered to sign the bond and the power of 

attorney. 
 

If so stated in the Contract Provisions, bidder must use the bond form included in the Contract 
Provisions. 
 
If so stated in the Contract Provisions, cash will not be accepted for a bid deposit. 
 
 

DELIVERY OF PROPOSAL  
 
(JULY 8, 2024  APWA GSP, OPTION B) 

Delete Section 1-02.9 and replace it with the following: 
 

DBE DOCUMENT SUBMITTAL REQUIREMENTS 
General 
Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project 
Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as 
otherwise required in the Bid Documents, to ensure proper handling and delivery. 
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To be considered responsive on a FHWA-funded project, the Bidder may be required to submit 
the following items, as required by Section 1-02.6: 

 
 DBE Utilization Certification (WSDOT 272-056) 

 
 DBE Written Confirmation Document (WSDOT 422-031) from each DBE firm listed on 

the Bidder’s completed DBE Utilization Certification 
 

 Good Faith Effort (GFE) Documentation (if applicable) 
 

 DBE Bid Item Breakdown (WSDOT 272-054) 
 

Proposals that are received as required will be publicly opened and read as specified in Section 
1-02.12. The Contracting Agency will not open or consider any Bid Proposal that is received 
after the time specified in the Call for Bids for receipt of Bid Proposals or received in a location 
other than that specified in the Call for Bids. The Contracting Agency will not open or consider 
any “Supplemental Information” (Written Confirmation Documents or GFE Documentation) that 
is received after the time specified or received in a location other than that specified in the Call 
for Bids. 
 
If an emergency or unanticipated event interrupts normal work processes of the Contracting 
Agency so that Proposals cannot be received at the office designated for receipt of bids as 
specified in Section 1-02.12 the time specified for receipt of the Proposal will be deemed to be 
extended to the same time of day specified in the solicitation on the first work day on which the 
normal work processes of the Contracting Agency resume. 
 
Supplemental bid information submitted after the proposal submittal but within 48 hours of the 
time and date the proposal is due, shall be submitted as follows: 

 
1. In a sealed envelope labeled the same as for the Proposal, with “Supplemental 

Information” added, or   
 

2. By facsimile to the following FAX number:  (509) 397-6210, or  
 

3. By e-mail to the following e-mail address:  Dean.Cornelison@whitmancounty.gov 
 

DBE Utilization Certification (WSDOT Form 272-056) 
The DBE Utilization Certification shall be received at the same location and no later than the 
time required for delivery of the Proposal. The Contracting Agency will not open or consider 
any Proposal when the DBE Utilization Certification is received after the time specified for 
receipt of Proposals or received in a location other than that specified for receipt of Proposals. 
The DBE Utilization Certification may be submitted in the same envelope as the Bid deposit. 
 
DBE Written Confirmation Document (WSDOT Form 422-031) and/or GFE 
Documentation, (if applicable) 
The DBE Written Confirmation Documents and/or GFE Documentation are not required to be 
submitted with the Proposal. The DBE Written Confirmation Document(s) and/or GFE 
Documentation(if applicable) shall be received either with the Bid Proposal or as a Supplement 
to the Bid. The Written Confirmation and/or GFE Documentation shall be received no later than 
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48 hours (not including Saturdays, Sundays and Holidays) after the time for delivery of the 
Proposal. To be considered responsive, Bidders shall submit a Written Confirmation Document 
from each DBE firm listed on the Bidder’s completed DBE Utilization Certification and/or the 
GFE Documentation as required by Section 1-02.6. 
 
DBE Bid Item Breakdown Form (WSDOT Form 272-054) 
The DBE Bid Item Breakdown shall be received either with the Bid Proposal or as a 
Supplement to the Bid.  The documents shall be received no later than 48 hours (not including 
Saturdays, Sundays and Holidays) after the time for delivery of the Proposal.  To be considered 
responsive, Bidders shall submit a completed DBE Bid Item Breakdown, however, the 
Contractor may correct minor errors  to the DBE Bid Item Breakdown for a period up to five 
calendar days after bid opening (not including Saturdays, Sundays and Holidays). DBE Bid 
Item Breakdowns that are still incorrect after the correction period will be determined to be non-
responsive. 
 
The DBE Bid Item Breakdown will not be included as part of the executed Contract. 
 
 
WITHDRAWING, REVISING, OR SUPPLEMENTING PROPOSAL 
 
(JULY 23, 2015  APWA GSP) 

Delete Section1-02.10 and replace it with the following: 
 
After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may withdraw, 
revise, or supplement it if: 

 
1. The Bidder submits a written request signed by an authorized person and physically 

delivers it to the place designated for receipt of Bid Proposals, and 
 
2. The Contracting Agency receives the request before the time set for receipt of Bid 

Proposals, and  
 
3. The revised or supplemented Bid Proposal (if any) is received by the Contracting 

Agency before the time set for receipt of Bid Proposals. 
 

If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received before 
the time set for receipt of Bid Proposals, the Contracting Agency will return the unopened 
Proposal package to the Bidder.  The Bidder must then submit the revised or supplemented 
package in its entirety.  If the Bidder does not submit a revised or supplemented package, 
then its bid shall be considered withdrawn. 
 
Late revised or supplemented Bid Proposals or late withdrawal requests will be date recorded 
by the Contracting Agency and returned unopened.  Mailed, emailed, or faxed requests to 
withdraw, revise, or supplement a Bid Proposal are not acceptable. 

 
 
PUBLIC OPENING OF PROPOSALS 
 
(OCTOBER 3, 2022  WC GSP) 

Section 1-02.12 is supplemented with the following:                     
 



Endicott Road Overlay 
C.R.P. No. 4000-17 9  

Date of Opening Bids 
Proposals will be received by in-person delivery or by courier at the Board of County 
Commissioners of Whitman County, State of Washington, at its office located in the Whitman 
County Courthouse, N. 400 Main Street, Colfax, Washington on the Bid opening day. 
 
The Bid opening date for this project is Monday, September 16, 2024. Bids received by 10:20 
a.m. Pacific Daylight Savings Time on this date will be publicly opened and read. 

 
 

IRREGULAR PROPOSALS 
 
(JANUARY 4, 2024  APWA GSP) 

Delete Section 1-02.13 and replace it with the following: 
 

1. A Proposal will be considered irregular and will be rejected if: 
 
a. The Bidder is not prequalified when so required; 

 
b. The Bidder adds provisions reserving the right to reject or accept the Award, or 

enter into the Contract; 
 

c. A price per unit cannot be determined from the Bid Proposal; 
 

d. The Proposal form is not properly executed; 
 

e. The Bidder fails to submit or properly complete a subcontractor list (WSDOT Form 
271-015), if applicable, as required in Section 1-02.6; 

 
f. The Bidder fails to submit or properly complete a Disadvantaged Business 

Enterprise Certification (WSDOT Form 272-056), if applicable, as required in 
Section 1-02.6;  

 
g. The Bidder fails to submit Written Confirmations (WSDOT Form 422-031) from 

each DBE firm listed on the Bidder’s completed DBE Utilization Certification that 
they are in agreement with the bidder’s DBE participation commitment, if 
applicable, as required in Section 1-02.6, or if the written confirmation that is 
submitted fails to meet the requirements of the Special Provisions; 

 
h. The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as 

required in Section 1-02.6, or if the documentation that is submitted fails to 
demonstrate that a Good Faith Effort to meet the Condition of Award in accordance 
with Section 1-07.11; 

 
i. The Bidder fails to submit a DBE Bid Item Breakdown (WSDOT Form 272-054), if 

applicable, as required in Section 1-02.6, or if the documentation that is submitted 
fails to meet the requirements of the Special Provisions;  

 
j. The Bid Proposal does not constitute a definite and unqualified offer to meet the 

material terms of the Bid invitation. 
 
2.  A Proposal may be considered irregular and may be rejected if: 
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a. The Proposal does not include a unit price for every Bid item; 
 
b. Any of the unit prices are excessively unbalanced (either above or below the 

amount of a reasonable Bid) to the potential detriment of the Contracting Agency; 
 
c.  The authorized Proposal Form furnished by the Contracting Agency is not used or 

is altered; 
 
d. The completed Proposal form contains unauthorized additions, deletions, alternate 

Bids, or conditions; 
 
e. Receipt of Addenda is not acknowledged; 
 
f. A member of a joint venture or partnership and the joint venture or partnership 

submit Proposals for the same project (in such an instance, both Bids may be 
rejected); or 

 
g. If Proposal form entries are not made in ink. 

 
 
DISQUALIFICATION OF BIDDERS 
 
(MAY 17, 2018  APWA GSP, OPTION A) 

Delete Section 1-02.14 and replace it with the following: 
 

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder 
responsibility criteria in RCW 39.04.350(1), as amended. 
 
The Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility 
criteria in RCW 39.04.350(1).  To assess bidder responsibility, the Contracting Agency 
reserves the right to request documentation as needed from the Bidder and third parties 
concerning the Bidder’s compliance with the mandatory bidder responsibility criteria.  
 
If the Contracting Agency determines the Bidder does not meet the mandatory bidder 
responsibility criteria in RCW 39.04.350(1) and is therefore not a responsible Bidder, the 
Contracting Agency shall notify the Bidder in writing, with the reasons for its determination.  If 
the Bidder disagrees with this determination, it may appeal the determination within two (2) 
business days of the Contracting Agency’s determination by presenting its appeal and any 
additional information to the Contracting Agency.  The Contracting Agency will consider the 
appeal and any additional information before issuing its final determination.  If the final 
determination affirms that the Bidder is not responsible, the Contracting Agency will not 
execute a contract with any other Bidder until at least two business days after the Bidder 
determined to be not responsible has received the Contracting Agency’s final determination. 

 
 
PRE AWARD INFORMATION 
 
(DECEMBER 30, 2022  APWA GSP) 

Revise Section 1-02.15 to read: 
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Before awarding any contract, the Contracting Agency may require one or more of these items 
or actions of the apparent lowest responsible bidder: 
 

1. A complete statement of the origin, composition, and manufacture of any or all 
materials to be used, 

 
2. Samples of these materials for quality and fitness tests, 
 
3. A progress schedule (in a form the Contracting Agency requires) showing the order of 

and time required for the various phases of the work, 
 
4. A breakdown of costs assigned to any bid item, 
 
5. Attendance at a conference with the Engineer or representatives of the Engineer, 
 
6. Obtain, and furnish a copy of, a business license to do business in the city or county 

where the work is located. 
 
7. Any other information or action taken that is deemed necessary to ensure that the 

bidder is the lowest responsible bidder. 
 
 

AWARD AND EXECUTION OF CONTRACT 
 
EXECUTION OF CONTRACT 
 
(JULY 8, 2024  APWA GSP, OPTION A) 

Revise Section 1-03.3 to read: 
 

Within 3 calendar days of Award date (not including Saturdays, Sundays and Holidays), the 
successful Bidder shall provide the information necessary to execute the Contract to the 
Contracting Agency.  The Bidder shall send the contact information, including the full name, 
email address, and phone number, for the authorized signer and bonding agent to the 
Contracting Agency. 
 
Copies of the Contract Provisions, including the unsigned Form of Contract, will be available 
for signature by the successful bidder on the first business day following award. The number 
of copies to be executed by the Contractor will be determined by the Contracting Agency. 
 
Within 20 calendar days after the award date, the successful bidder shall return the signed 
Contracting Agency-prepared contract, an insurance certification as required by Section 1-
07.18, a satisfactory bond as required by law and Section 1-03.4, the Transfer of Coverage 
form for the Construction Stormwater General Permit with sections I, III, and VIII completed 
when provided.  Before execution of the contract by the Contracting Agency, the successful 
bidder shall provide any pre-award information the Contracting Agency may require under 
Section 1-02.15. 
 
Until the Contracting Agency executes a contract, no proposal shall bind the Contracting 
Agency nor shall any work begin within the project limits or within Contracting Agency-
furnished sites. The Contractor shall bear all risks for any work begun outside such areas and 
for any materials ordered before the contract is executed by the Contracting Agency. 
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If the bidder experiences circumstances beyond their control that prevents return of the 
contract documents within the calendar days after the award date stated above, the 
Contracting Agency may grant up to a maximum of 20 additional calendar days for return of 
the documents, provided the Contracting Agency deems the circumstances warrant it. 

 
(JULY 8, 2024  APWA GSP, OPTION B) 

Section 1-03.3 is supplemented with the following: 
 

No later than 5 calendar days after the Award date (not including Saturdays, Sundays and 
Holidays), the successful Bidder shall provide DBE Trucking Credit Form(s) (WSDOT Form 
272-058) when trucking appears on the DBE Utilization Certificate (WSDOT Form 272-056). 
The DBE Trucking Credit Form shall document how the DBE Trucking firm will be able to 
perform the scope of work subcontracted to them.   
 
Trucking forms will be returned for correction. Trucking Credit Form(s) will not be included as 
part of the executed Contract. 
 
DBE Trucking Credit Forms shall be submitted in one of the following ways: 

 
1) By E-mail to: Dean.Cornelison@whitmancounty.gov, or 
  
2) By Mail to: Whitman County Public Works, PO Box 430, Colfax, WA 99111, or 
 
3) By FAX to: (509) 397-6210 
 

 
CONTRACT BOND 
 
(JULY 23, 2015  APWA GSP) 

Delete the first paragraph of Section 1-03.4 and replace it with the following: 
 

The successful bidder shall provide executed payment and performance bond(s) for the full 
contract amount.  The bond may be a combined payment and performance bond; or be 
separate payment and performance bonds.  In the case of separate payment and performance 
bonds, each shall be for the full contract amount.  The bond(s) shall: 
 

1. Be on Contracting Agency-furnished form(s); 
 
2. Be signed by an approved surety (or sureties) that: 

 
a. Is registered with the Washington State Insurance Commissioner, and 
 
b. Appears on the current Authorized Insurance List in the State of Washington 

published by the Office of the Insurance Commissioner, 
 
1. Guarantee that the Contractor will perform and comply with all obligations, duties, and 

conditions under the Contract, including but not limited to the duty and obligation to 
indemnify, defend, and protect the Contracting Agency against all losses and claims 
related directly or indirectly from any failure: 
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a. Of the Contractor (or any of the employees, subcontractors, or lower tier 
subcontractors of the Contractor) to faithfully perform and comply with all contract 
obligations, conditions, and duties, or 

 
b. Of the Contractor (or the subcontractors or lower tier subcontractors of the 

Contractor) to pay all laborers, mechanics, subcontractors, lower tier 
subcontractors, material person, or any other person who provides supplies or 
provisions for carrying out the work; 

 
4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the 

project under titles 50, 51, and 82 RCW; and 
 
5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign the 

bond; and 
 
6. Be signed by an officer of the Contractor empowered to sign official statements (sole 

proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed by 
the president or vice president, unless accompanied by written proof of the authority 
of the individual signing the bond(s) to bind the corporation (i.e., corporate resolution, 
power of attorney, or a letter to such effect signed by the president or vice president). 

 
 
JUDICIAL REVIEW 
 
(DECEMBER 30, 2022  APWA GSP) 

Revise Section 1-03.7 to read: 
 
All decisions made by the Contracting Agency regarding the Award and execution of the 
Contract or Bid rejection shall be conclusive subject to the scope of judicial review permitted 
under Washington Law. Such review, if any, shall be timely filed in the Superior Court of the 
county where the Contracting Agency headquarters is located, provided that where an action 
is asserted against a county, RCW 36.01.050 shall control venue and jurisdiction. 

 
 

SCOPE OF THE WORK 
 
COORDINATION OF CONTRACT DOCUMENTS, PLANS, SPECIAL PROVISIONS, 
SPECIFICATIONS, AND ADDENDA 
 
(DECEMBER 30, 2022  APWA GSP) 

Revise the second paragraph of Section 1-04.2 to read: 
 
Any inconsistency in the parts of the contract shall be resolved by following this order of 
precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth): 
 

1. Addenda, 
 
2. Proposal Form, 
 
3. Special Provisions, 
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4. Contract Plans, 
 
5. Standard Specifications, 
 
6. Contracting Agency’s Standard Plans or Details (if any), and 
 
7. WSDOT Standard Plans for Road, Bridge, and Municipal Construction. 

 
 
CHANGES 
 
(JANUARY 19, 2022  APWA GSP) 

The first two sentences of the last paragraph of Section 1-04.4 are deleted. 
 

 
CONTROL OF WORK 

 
REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK  
 
(OCTOBER 1, 2005  APWA GSP) 

Supplement Section 1-05.7 with the following: 
 

If the Contractor fails to remedy defective or unauthorized work within the time specified in a 
written notice from the Engineer, or fails to perform any part of the work required by the 
Contract Documents, the Engineer may correct and remedy such work as may be identified 
in the written notice, with Contracting Agency forces or by such other means as the 
Contracting Agency may deem necessary. 
 
If the Contractor fails to comply with a written order to remedy what the Engineer determines 
to be an emergency situation, the Engineer may have the defective and unauthorized work 
corrected immediately, have the rejected work removed and replaced, or have work the 
Contractor refuses to perform completed by using Contracting Agency or other forces. An 
emergency situation is any situation when, in the opinion of the Engineer, a delay in its remedy 
could be potentially unsafe, or might cause serious risk of loss or damage to the public. 
 
Direct or indirect costs incurred by the Contracting Agency attributable to correcting and 
remedying defective or unauthorized work, or work the Contractor failed or refused to perform, 
shall be paid by the Contractor. Payment will be deducted by the Engineer from monies due, 
or to become due, the Contractor. Such direct and indirect costs shall include in particular, but 
without limitation, compensation for additional professional services required, and costs for 
repair and replacement of work of others destroyed or damaged by correction, removal, or 
replacement of the Contractor’s unauthorized work. 
 
No adjustment in contract time or compensation will be allowed because of the delay in the 
performance of the work attributable to the exercise of the Contracting Agency’s rights 
provided by this Section. 
 
The rights exercised under the provisions of this section shall not diminish the Contracting 
Agency’s right to pursue any other avenue for additional remedy or damages with respect to 
the Contractor’s failure to perform the work as required. 
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FINAL INSPECTION  
 
(OCTOBER 1, 2005  APWA GSP) 

Delete Section 1-05.11 and replace it with the following: 
 

1-05.11 Final Inspections and Operational Testing  
 
1-05.11(1) Substantial Completion Date  
When the Contractor considers the work to be substantially complete, the Contractor shall so 
notify the Engineer and request the Engineer establish the Substantial Completion Date. The 
Contractor’s request shall list the specific items of work that remain to be completed in order 
to reach physical completion. The Engineer will schedule an inspection of the work with the 
Contractor to determine the status of completion. The Engineer may also establish the 
Substantial Completion Date unilaterally. 
 
If, after this inspection, the Engineer concurs with the Contractor that the work is substantially 
complete and ready for its intended use, the Engineer, by written notice to the Contractor, will 
set the Substantial Completion Date. If, after this inspection the Engineer does not consider 
the work substantially complete and ready for its intended use, the Engineer will, by written 
notice, so notify the Contractor giving the reasons therefore. 
 
Upon receipt of written notice concurring in or denying substantial completion, whichever is 
applicable, the Contractor shall pursue vigorously, diligently and without unauthorized 
interruption, the work necessary to reach Substantial and Physical Completion. The 
Contractor shall provide the Engineer with a revised schedule indicating when the Contractor 
expects to reach substantial and physical completion of the work. 
 
The above process shall be repeated until the Engineer establishes the Substantial 
Completion Date and the Contractor considers the work physically complete and ready for 
final inspection. 
 
1-05.11(2) Final Inspection and Physical Completion Date  
When the Contractor considers the work physically complete and ready for final inspection, 
the Contractor by written notice, shall request the Engineer to schedule a final inspection. The 
Engineer will set a date for final inspection. The Engineer and the Contractor will then make 
a final inspection and the Engineer will notify the Contractor in writing of all particulars in which 
the final inspection reveals the work incomplete or unacceptable. The Contractor shall 
immediately take such corrective measures as are necessary to remedy the listed 
deficiencies. Corrective work shall be pursued vigorously, diligently, and without interruption 
until physical completion of the listed deficiencies. This process will continue until the Engineer 
is satisfied the listed deficiencies have been corrected. 
 
If action to correct the listed deficiencies is not initiated within 7 days after receipt of the written 
notice listing the deficiencies, the Engineer may, upon written notice to the Contractor, take 
whatever steps are necessary to correct those deficiencies pursuant to Section 1-05.7. 
 
The Contractor will not be allowed an extension of contract time because of a delay in the 
performance of the work attributable to the exercise of the Engineer’s right hereunder. 
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Upon correction of all deficiencies, the Engineer will notify the Contractor and the Contracting 
Agency, in writing, of the date upon which the work was considered physically complete. That 
date shall constitute the Physical Completion Date of the contract, but shall not imply 
acceptance of the work or that all the obligations of the Contractor under the contract have 
been fulfilled. 
 
1-05.11(3) Operational Testing  
It is the intent of the Contracting Agency to have at the Physical Completion Date a complete 
and operable system. Therefor when the work involves the installation of machinery or other 
mechanical equipment; street lighting, electrical distribution or signal systems; irrigation 
systems; buildings; or other similar work it may be desirable for the Engineer to have the 
Contractor operate and test the work for a period of time after final inspection but prior to the 
physical completion date. Whenever items of work are listed in the Contract Provisions for 
operational testing, they shall be fully tested under operating conditions for the time period 
specified to ensure their acceptability prior to the Physical Completion Date. During and 
following the test period, the Contractor shall correct any items of workmanship, materials, or 
equipment which prove faulty, or that are not in first class operating condition. Equipment, 
electrical controls, meters, or other devices and equipment to be tested during this period shall 
be tested under the observation of the Engineer, so that the Engineer may determine their 
suitability for the purpose for which they were installed. The Physical Completion Date cannot 
be established until testing and corrections have been completed to the satisfaction of the 
Engineer. 
 
The costs for power, gas, labor, material, supplies, and everything else needed to successfully 
complete operational testing, shall be included in the unit contract prices related to the system 
being tested, unless specifically set forth otherwise in the proposal. 
 
Operational and test periods, when required by the Engineer, shall not affect a manufacturer’s 
guaranties or warranties furnished under the terms of the contract. 

 
 
SUPERINTENDENTS, LABOR AND EQUIPMENT OF CONTRACTOR 
 
(AUGUST 14, 2013  APWA GSP) 

Delete the sixth and seventh paragraphs of Section 1-05.13. 
 

 
METHOD OF SERVING NOTICES  
 
(JANUARY 4, 2024  APWA GSP) 

Revise the second paragraph of Section 1-05.15 to read: 
 
All correspondence from the Contractor shall be served and directed to the Engineer. All 
correspondence from the Contractor constituting any notification, notice of protest, notice of 
dispute, or other correspondence constituting notification required to be furnished under the 
Contract, must be written in paper format, hand delivered or sent via certified mail delivery 
service with return receipt requested to the Engineer's office. Electronic copies such as e-
mails or electronically delivered copies of correspondence will not constitute such notice and 
will not comply with the requirements of the Contract. 
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WATER AND POWER  
 

(OCTOBER 1, 2005  APWA GSP) 

Add the following new Section 1-05.16: 
 
The Contractor shall make necessary arrangements, and shall bear the costs for power and 
water necessary for the performance of the work, unless the contract includes power and 
water as a pay item. 

 
 

CONTROL OF MATERIAL 
 
BUY AMERICA 
 
(DECEMBER 20, 2023) OPTION 2A 

Section 1-06 is supplemented with the following: 
 

Build America/Buy America 
 

General Requirements 
In accordance with Buy America Preferences for Infrastructure Projects requirements 
contained in 2 CFR 184 and Division G, Title IX - Build America, Buy America Act (BABA), of 
Public Law 117-58 (Infrastructure Investment and Jobs Act), the following materials must be 
American-made: 
 

1. All steel and iron used in the project are produced in the United States. This means all 
manufacturing processes, from the initial melting stage through the application of 
coatings, occurred in the United States. 

 
2. All manufactured products used in the project are produced in the United States. This 

means the manufactured product was manufactured in the United States, and the cost 
of the components of the manufactured product that are mined, produced, or 
manufactured in the United States is greater than 55 percent of the total cost of all 
components of the manufactured product, unless another standard for determining the 
minimum amount of domestic content of the manufactured product has been 
established under applicable law or regulation. 

 
3. All construction materials are manufactured in the United States. This means that all 

manufacturing processes for the construction material occurred in the United States. 
 

An article, material, or supply will be classified in one of three categories: 1) Steel and Iron, 2) 
Manufactured Product or 3) Construction Material. Only a single category will apply to an item 
and be subject to the requirements of the BABA requirements of that category. Some contract 
items are composed of multiple parts that may fall into different categories. Individual 
components will be categorized as a construction material, manufactured product, or steel 
and iron based on their composition when they arrive at the staging area or work site. When 
steel or iron are a component of a manufactured product or construction material, the steel 
and iron components will be subject to “Steel and Iron Requirements” of this Specification. 
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Definitions 
1. Construction Material: Defined as any article, material, or supply brought to the 

construction site for incorporation into the final product. Construction materials include an 
article, material, or supply that is or consists primarily of: 
 
a. Non-ferrous metals including all manufacturing processes, from initial smelting or 

melting through final shaping, coating, and assembly; 
 
b. Plastic and polymer-based products including all manufacturing processes, from initial 

combination of constituent plastic or polymer-based inputs, or, where applicable, 
constituent composite materials, until the item is in its final form); 

 
c. Glass including all manufacturing processes, from initial batching and melting of raw 

materials through annealing, cooling, and cutting); 
 
d. Fiber optic cable (includes drop cable) including all manufacturing processes, from 

initial ribboning (if applicable), through buffering, fiber stranding and jacketing, (fiber 
optic cable also includes the standards for glass and optical fiber); 

 
e. Optical fiber including all manufacturing processes, from the initial preform fabrication 

stage, though the completion of the draw; 
 
f. Lumber including all manufacturing processes, from initial debarking through 

treatment and planing; 
 
g. Drywall including all manufacturing processes, from initial blending of mined or 

synthetic gypsum plaster and additives through cutting and drying of sandwiched 
panels; or  

 
h. Engineered wood including all manufacturing processes from the initial combination of 

constituent materials until the wood product is in its final form. 
 
Construction Materials do not include items of primarily iron or steel; manufactured 
products; cement and cementitious materials; aggregates such as stone, sand, or gravel; 
or aggregate binding agents or additives. 
 
If a Construction Material is not manufactured in the United States, it shall be considered 
a Foreign Construction Material. 

 
2. Manufactured Product: A Manufactured product includes any item produced as a result of 

the manufacturing process. Items that consist of two or more of the listed construction 
materials that have been combined together through a manufacturing process, and items 
that include at least one of the listed materials combined with a material that is not listed 
through a manufacturing process, should be treated as manufactured products, rather 
than as construction materials.  

 
3. Manufactured in the United States: A construction material will be considered as 

manufactured in the United States if all manufacturing processes have occurred in the 
United States. 

 
4. Structural Steel: Defined as all structural steel products included in the project. 
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5. United States: To further define the coverage, a domestic product is a manufactured steel 

construction material that was produced in one of the 50 states, the District of Columbia, 
Puerto Rico, or in the territories and possessions of the United States. 

 
Steel and Iron Requirements 
Major quantities of steel and iron construction materials that are permanently incorporated 
into the project shall consist of American-made materials only. BABA requirements do not 
apply to temporary steel or iron items, e.g., temporary sheet piling, temporary bridges, steel 
scaffolding and falsework. 
 
Minor amounts of foreign steel and iron may be utilized in this project provided the cost of the 
foreign material used does not exceed one-tenth of one percent of the total contract cost or 
$2,500.00, whichever is greater. 
 
American-made material is defined as material having all manufacturing processes occurring 
domestically. 
 
If domestically produced steel billets or iron ingots are exported outside of the area of 
coverage, as defined above, for any manufacturing process then the resulting product does 
not conform to the BABA requirements. Additionally, products manufactured domestically 
from foreign source steel billets or iron ingots do not conform to the BABA requirements 
because the initial melting and mixing of alloys to create the material occurred in a foreign 
country. 
 
Manufacturing begins with the initial melting and mixing and continues through the coating 
stage.  Any process which modifies the chemical content, the physical size or shape, or the 
final finish is considered a manufacturing process.  The processes include rolling, extruding, 
machining, bending, grinding, drilling, welding, and coating. The action of applying a coating 
to steel or iron is deemed a manufacturing process. Coating includes epoxy coating, 
galvanizing, aluminizing, painting, and any other coating that protects or enhances the value 
of steel or iron. Any process from the original reduction from ore to the finished product 
constitutes a manufacturing process for iron. 
 
Due to a nationwide waiver, BABA requirements do not apply to raw materials (iron ore and 
alloys), scrap (recycled steel or iron), and pig iron ore processed, pelletized, and reduced iron 
ore. 
 
The following are considered to be steel manufacturing processes: 
 

1. Production of steel by any of the following processes: 
 

a. Open hearth furnace. 
 
b. Basic oxygen. 
 
c. Electric furnace. 
 
d. Direct reduction. 

 
2. Rolling, heat treating, and any other similar processing. 
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3. Fabrication of the products: 
 

a. Spinning wire into cable or strand. 
 
b. Corrugating and rolling into culverts. 
 
c. Shop fabrication. 

 
A certification of materials origin will be required for all items comprised of, or containing, steel 
or iron construction materials prior to such items being incorporated into the permanent work. 
The Contractor will not receive payment until the certification is received by the Engineer. The 
certification shall be on WSDOT Form 350-109 provided by the Engineer, or such other form 
the Contractor chooses, provided it contains the same information as WSDOT Form 350-109. 
 
Manufactured Products 
Due to a nationwide waiver, BABA requirements do not apply to manufactured products. 
Manufactured products that contain steel and iron, regardless of a nationwide waiver, will 
follow “Steel and Iron Requirements” of this Specification. 
 
Construction Material Requirements 
A Contractor provided certification of materials origin will be required before each progress 
estimate or payment. The Contractor will not receive payment until the certification is received 
by the Engineer. The Contractor shall certify that all construction materials installed during the 
current progress estimate period meets the Build America, Buy America Act. The certification 
shall be on WSDOT Form 350-111 provided by the Engineer, or such other form the 
Contractor chooses, provided it contains the same information as WSDOT Form 350-111. 
 
Waiver for De Minimis Costs  
Minor amounts of Foreign Construction Materials may be utilized in this project, provided that 
the total cost of the Foreign Construction Materials does not exceed $1,000,000 and does not 
exceed 5 percent of the total applicable material costs calculated as follows: 
 

����� ���� �� ������� ������������ ���������

����� ���������� �������� ����� 
< 0.05 

 
The total applicable material costs shall be the sum of the costs all Construction Materials, all 
Steel and Iron, and all Manufactured Products. Total applicable material costs does not 
include the cost of cement and cementitious materials; aggregates such as stone, sand, or 
gravel; or aggregate binding agents or additives.  
 
Steel and iron materials shall follow the “Steel and Iron Requirements” of this Specification. 

 
 
FINANCIAL INCENTIVE  
 
(JANUARY 4, 2024  APWA GSP) 

Replace the first sentence of Section 1-06.2(2)B with the following: 
 

The maximum Composite Pay Factor shall be 1.00. 
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RECYCLED MATERIALS 
 
(JANUARY 4, 2016  APWA GSP) 

Delete Section 1-06.6, including its subsections, and replace it with the following: 
 

The Contractor shall make their best effort to utilize recycled materials in the construction of 
the project.  Approval of such material use shall be as detailed elsewhere in the Standard 
Specifications.    
 
Prior to Physical Completion, the Contractor shall report the quantity of recycled materials that 
were utilized in the construction of the project for each of the items listed in Section 9-03.21.  
The report shall include hot mix asphalt, recycled concrete aggregate, recycled glass, steel 
furnace slag and other recycled materials (e.g. utilization of on-site material and aggregates 
from concrete returned to the supplier).  The Contractor’s report shall be provided on DOT 
form 350-075 Recycled Materials Reporting. 

 
 

LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 
 
LAWS TO BE OBSERVED  
 
(OCTOBER 1, 2005  APWA GSP) 

Supplement Section 1-07.1 with the following: 
 
In cases of conflict between different safety regulations, the more stringent regulation shall 
apply. 
 
The Washington State Department of Labor and Industries shall be the sole and paramount 
administrative agency responsible for the administration of the provisions of the Washington 
Industrial Safety and Health Act of 1973 (WISHA). 
 
The Contractor shall maintain at the project site office, or other well known place at the project 
site, all articles necessary for providing first aid to the injured.  The Contractor shall establish, 
publish, and make known to all employees, procedures for ensuring immediate removal to a 
hospital, or doctor’s care, persons, including employees, who may have been injured on the 
project site.  Employees should not be permitted to work on the project site before the 
Contractor has established and made known procedures for removal of injured persons to a 
hospital or a doctor’s care. 
 
The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the 
Contractor’s plant, appliances, and methods, and for any damage or injury resulting from their 
failure, or improper maintenance, use, or operation.  The Contractor shall be solely and 
completely responsible for the conditions of the project site, including safety for all persons 
and property in the performance of the work.  This requirement shall apply continuously, and 
not be limited to normal working hours.  The required or implied duty of the Engineer to 
conduct construction review of the Contractor’s performance does not, and shall not, be 
intended to include review and adequacy of the Contractor’s safety measures in, on, or near 
the project site. 
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STATE SALES TAX 
 
(JUNE 27, 2011  APWA GSP) 

Delete Section 1-07.2, including its sub-sections, in its entirety and replace it with the following: 
 
The Washington State Department of Revenue has issued special rules on the State sales 
tax.  Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules.  The Contractor 
should contact the Washington State Department of Revenue for answers to questions in this 
area.  The Contracting Agency will not adjust its payment if the Contractor bases a bid on a 
misunderstood tax liability. 
 
The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract 
amounts.  In some cases, however, state retail sales tax will not be included.  Section 1-
07.2(2) describes this exception. 
 
The Contracting Agency will pay the retained percentage (or release the Contract Bond if a 
FHWA-funded Project) only if the Contractor has obtained from the Washington State 
Department of Revenue a certificate showing that all contract-related taxes have been paid 
(RCW 60.28.051).  The Contracting Agency may deduct from its payments to the Contractor 
any amount the Contractor may owe the Washington State Department of Revenue, whether 
the amount owed relates to this contract or not.  Any amount so deducted will be paid into the 
proper State fund. 
 
1-07.2(1)  State Sales Tax — Rule 171  
 
WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, 
roads, etc., which are owned by a municipal corporation, or political subdivision of the state, 
or by the United States, and which are used primarily for foot or vehicular traffic.  This includes 
storm or combined sewer systems within and included as a part of the street or road drainage 
system and power lines when such are part of the roadway lighting system.  For work 
performed in such cases, the Contractor shall include Washington State Retail Sales Taxes 
in the various unit bid item prices, or other contract amounts, including those that the 
Contractor pays on the purchase of the materials, equipment, or supplies used or consumed 
in doing the work. 
 
1-07.2(2)  State Sales Tax — Rule 170  
 
WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or 
existing buildings, or other structures, upon real property.  This includes, but is not limited to, 
the construction of streets, roads, highways, etc., owned by the state of Washington; water 
mains and their appurtenances; sanitary sewers and sewage disposal systems unless such 
sewers and disposal systems are within, and a part of, a street or road drainage system; 
telephone, telegraph, electrical power distribution lines, or other conduits or lines in or above 
streets or roads, unless such power lines become a part of a street or road lighting system; 
and installing or attaching of any article of tangible personal property in or to real property, 
whether or not such personal property becomes a part of the realty by virtue of installation. 
 
For work performed in such cases, the Contractor shall collect from the Contracting Agency, 
retail sales tax on the full contract price.  The Contracting Agency will automatically add this 
sales tax to each payment to the Contractor.  For this reason, the Contractor shall not include 
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the retail sales tax in the unit bid item prices, or in any other contract amount subject to Rule 
170, with the following exception. 
 
Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or 
a subcontractor makes on the purchase or rental of tools, machinery, equipment, or 
consumable supplies not integrated into the project.  Such sales taxes shall be included in the 
unit bid item prices or in any other contract amount. 
 
1-07.2(3)  Services  
 
The Contractor shall not collect retail sales tax from the Contracting Agency on any contract 
wholly for professional or other services (as defined in Washington State Department of 
Revenue Rules 138 and 244). 

 
 
ENVIRONMENTAL REGULATIONS 

 
Section 1-07.5 is supplemented with the following: 
 

(SEPTEMBER 20, 2010) OPTION 1 

Environmental Commitments 
The following Provisions summarize the requirements, in addition to those required elsewhere 
in the Contract, imposed upon the Contracting Agency by the various documents referenced 
in the Special Provision PERMITS AND LICENSES.  Throughout the work, the Contractor 
shall comply with the following requirements: 

 
(APRIL 1, 2019) OPTION 1C 

No Contractor staging areas are allowed within 50 feet of any waters of the State including 
wetlands and wetland buffers. 
 

(AUGUST 3, 2009) OPTION 2 

Payment 
All costs to comply with this special provision for the environmental commitments and 
requirements are incidental to the contract and are the responsibility of the Contractor.  The 
Contractor shall include all related costs in the associated bid prices of the contract. 
 

 
LOAD LIMITS 

 
(MARCH 13, 1995) OPTION 6 

Section 1-07.7 is supplemented with the following: 
 

If the sources of materials provided by the Contractor necessitates hauling over roads other 
than State Highways, the Contractor shall, at the Contractor's expense, make all 
arrangements for the use of the haul routes. 
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WAGES 
 
General 
 
(JANUARY 10, 2024) OPTION 1 

Section 1-07.9(1) is supplemented with the following: 
 

The Federal wage rates incorporated in this contract have been established by the Secretary 
of Labor under United States Department of Labor General Decision No. WA20240001. 
 
The State rates incorporated in this contract are applicable to all construction activities 
associated with this contract. 

 
 
REQUIRED DOCUMENTS 
 
(JULY 8, 2024  APWA GSP) 

Section 1-07.9(5)A is revised to read as follows: 
 
All Statements of Intent to Pay Prevailing Wages, Affidavits of Wages Paid and Certified 
Payrolls, including a signed Statement of Compliance for Federal-aid projects, shall be 
submitted to the Engineer and to the State L&I online Prevailing Wage Intent & Affidavit 
(PWIA) system. When apprenticeship is a requirement of the contract, include in PWIA all 
apprentices. 

 
 
REQUIREMENTS FOR NONDISCRIMINATION 
 
Section 1-07.11 is supplemented with the following: 
 

(OCTOBER 3, 2022) OPTION 1 

Requirement for Affirmative Action to Ensure Equal Employment Opportunity 
(Executive Order 11246) 
 
1. The Contractor's attention is called to the Equal Opportunity Clause and the Standard 

Federal Equal Employment Opportunity Construction Contract Specifications set forth 
herein. 

 
2. The goals and timetables for minority and female participation set by the Office of Federal 

Contract Compliance Programs, expressed in percentage terms for the Contractor's 
aggregate work force in each construction craft and in each trade on all construction work 
in the covered area, are as follows: 

 
Women - Statewide 

 
Timetable Goal 

 
Until further notice 6.9% 
Minorities - by Standard Metropolitan Statistical Area (SMSA) 
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Spokane, WA: 
SMSA Counties: 

Spokane, WA 2.8 
WA Spokane. 

Non-SMSA Counties 3.0 
 WA Adams; WA Asotin; WA Columbia; WA Ferry; WA Garfield; WA 
Lincoln, WA Pend Oreille; WA Stevens; WA Whitman. 
 

Richland, WA 
SMSA Counties: 

Richland Kennewick, WA 5.4 
WA Benton; WA Franklin. 

Non-SMSA Counties 3.6 
WA Walla Walla. 

 
Yakima, WA: 

SMSA Counties: 
Yakima, WA 9.7 

WA Yakima. 
Non-SMSA Counties 7.2 

 WA Chelan; WA Douglas; WA Grant; WA Kittitas; WA Okanogan. 
 

Seattle, WA: 
SMSA Counties: 

Seattle Everett, WA 7.2 
WA King; WA Snohomish. 

Tacoma, WA 6.2 
WA Pierce. 

Non-SMSA Counties 6.1 
 WA Clallam; WA Grays Harbor; WA Island; WA Jefferson; WA Kitsap; WA 
Lewis; WA Mason; WA Pacific; WA San Juan; WA Skagit; WA Thurston; WA 
Whatcom. 
 

Portland, OR: 
SMSA Counties: 

Portland, OR-WA 4.5 
WA Clark. 

Non-SMSA Counties 3.8 
WA Cowlitz;  WA Klickitat;   WA  Skamania;  WA  Wahkiakum. 

 
These goals are applicable to each nonexempt Contractor’s total on-site construction 
workforce, regardless of whether or not part of that workforce is performing work on a 
Federal, or federally assisted project, contract, or subcontract until further notice.  
Compliance with these goals and time tables is enforced by the Office of Federal Contract 
compliance Programs.  
 
The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, in each 
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construction craft and in each trade, and the Contractor shall make a good faith effort to 
employ minorities and women evenly on each of its projects.  The transfer of minority or 
female employees or trainees from Contractor to Contractor or from project to project for 
the sole purpose of meeting the Contractor's goal shall be a violation of the contract, the 
Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will 
be measured against the total work hours performed. 

 
3. The Contractor shall provide written notification to the Office of Federal Contract 

Compliance Programs (OFCCP) within 10 working days of award of any construction 
subcontract in excess of $10,000 or more that are Federally funded, at any tier for 
construction work under the contract resulting from this solicitation.  The notification shall 
list the name, address and telephone number of the subcontractor; employer identification 
number of the subcontractor; estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical area in which the 
contract is to be performed.  The notification shall be sent to:  

 
U.S. Department of Labor 
Office of Federal Contract Compliance Programs Pacific Region 
Attn: Regional Director 
San Francisco Federal Building 
90 – 7th Street, Suite 18-300 
San Francisco, CA 94103(415) 625-7800 Phone 
(415) 625-7799 Fax 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the Covered Area 

is as designated herein. 
 
Standard Federal Equal Employment Opportunity Construction Contract 
Specifications (Executive Order 11246) 
 
1. As used in these specifications: 
 

a. Covered Area means the geographical area described in the solicitation from which 
this contract resulted; 

 
b. Director means Director, Office of Federal Contract Compliance Programs, United 

States Department of Labor, or any person to whom the Director delegates authority; 
 
c. Employer Identification Number means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U. S. Treasury Department Form 941; 
 
d. Minority includes: 
 

(1) Black, a person having origins in any of the Black Racial Groups of Africa. 
 
(2) Hispanic, a fluent Spanish speaking, Spanish surnamed person of Mexican, Puerto 

Rican, Cuban, Central American, South American, or other Spanish origin. 
 
(3) Asian or Pacific Islander, a person having origins in any of the original peoples of 

the Pacific rim or the Pacific Islands, the Hawaiian Islands and Samoa. 
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(4) American Indian or Alaskan Native, a person having origins in any of the original 
peoples of North America, and who maintain cultural identification through tribal 
affiliation or community recognition. 

 
2. Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the 

work involving any construction trade, it shall physically include in each subcontract in 
excess of $10,000 the provisions of these specifications and the Notice which contains 
the applicable goals for minority and female participation and which is set forth in the 
solicitations from which this contract resulted. 

 
3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan 

approved by the U.S.  Department of Labor in the covered area either individually or 
through an association, its affirmative action obligations on all work in the Plan area 
(including goals and timetables) shall be in accordance with that Plan for those trades 
which have unions participating in the Plan.  Contractors must be able to demonstrate 
their participation in and compliance with the provisions of any such Hometown Plan.  
Each Contractor or subcontractor participating in an approved Plan is individually required 
to comply with its obligations under the EEO clause, and to make a good faith effort to 
achieve each goal under the Plan in each trade in which it has employees.  The overall 
good faith performance by other Contractors or subcontractors toward a goal in an 
approved Plan does not excuse any covered Contractor's or subcontractor's failure to take 
good faith effort to achieve the Plan goals and timetables. 

 
4. The Contractor shall implement the specific affirmative action standards provided in 

paragraphs 7a through 7p of this Special Provision.  The goals set forth in the solicitation 
from which this contract resulted are expressed as percentages of the total hours of 
employment and training of minority and female utilization the Contractor should 
reasonably be able to achieve in each construction trade in which it has employees in the 
covered area.  Covered construction contractors performing construction work in 
geographical areas where they do not have a Federal or federally assisted construction 
contract shall apply the minority and female goals established for the geographical area 
where the work is being performed.  The Contractor is expected to make substantially 
uniform progress in meeting its goals in each craft during the period specified. 

 
5. Neither the provisions of any collective bargaining agreement, nor the failure by a union 

with whom the Contractor has a collective bargaining agreement, to refer either minorities 
or women shall excuse the Contractor's obligations under these specifications, Executive 
Order 11246, or the regulations promulgated pursuant thereto. 

 
6. In order for the nonworking training hours of apprentices and trainees to be counted in 

meeting the goals, such apprentices and trainees must be employed by the Contractor 
during the training period, and the Contractor must have made a commitment to employ 
the apprentices and trainees at the completion of their training, subject to the availability 
of employment opportunities.  Trainees must be trained pursuant to training programs 
approved by the U.S.  Department of Labor. 

 
7. The Contractor shall take specific affirmative actions to ensure equal employment 

opportunity.  The evaluation of the Contractor's compliance with these specifications shall 
be based upon its effort to achieve maximum results from its action.  The Contractor shall 
document these efforts fully, and shall implement affirmative action steps at least as 
extensive as the following: 
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a. Ensure and maintain a working environment free of harassment, intimidation, and 

coercion at all sites, and in all facilities at which the Contractor's employees are 
assigned to work.  The Contractor, where possible, will assign two or more women to 
each construction project.  The Contractor shall specifically ensure that all foremen, 
superintendents, and other on-site supervisory personnel are aware of and carry out 
the Contractor's obligation to maintain such a working environment, with specific 
attention to minority or female individuals working at such sites or in such facilities. 

 
b. Establish and maintain a current list of minority and female recruitment sources, 

provide written notification to minority and female recruitment sources and to 
community organizations when the Contractor or its unions have employment 
opportunities available, and maintain a record of the organizations' responses. 

 
c. Maintain a current file of the names, addresses and telephone numbers of each 

minority and female off-the-street applicant and minority or female referral from a 
union, a recruitment source or community organization and of what action was taken 
with respect to each such individual.  If such individual was sent to the union hiring hall 
for referral and was not referred back to the Contractor by the union or, if referred, not 
employed by the Contractor, this shall be documented in the file with the reason 
therefor, along with whatever additional actions the Contractor may have taken. 

 
d. Provide immediate written notification to the Director when the union or unions with 

which the Contractor has a collective bargaining agreement has not referred to the 
Contractor a minority person or woman sent by the Contractor, or when the Contractor 
has other information that the union referral process has impeded the Contractor's 
efforts to meet its obligations. 

 
e. Develop on-the-job training opportunity and/or participate in training programs for the 

area which expressly include minorities and women, including upgrading programs 
and apprenticeship and trainee programs relevant to the Contractor's employment 
needs, especially those programs funded or approved by the U.S. Department of 
Labor.  The Contractor shall provide notice of these programs to the sources compiled 
under 7b above. 

 
f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions 

and training programs and requesting their cooperation in assisting the Contractor in 
meeting its EEO obligations; by including it in any policy manual and collective 
bargaining agreement; by publicizing it in the company newspaper, annual report, etc.; 
by specific review of the policy with all management personnel and with all minority 
and female employees at least once a year; and by posting the company EEO policy 
on bulletin boards accessible to all employees at each location where construction 
work is performed. 

 
g. Review, at least annually, the company's EEO policy and affirmative action obligations 

under these specifications with all employees having any responsibility for hiring, 
assignment, layoff, termination or other employment decisions including specific 
review of these items with on-site supervisory personnel such as Superintendents, 
General Foremen, etc., prior to the initiation of construction work at any job site.  A 
written record shall be made and maintained identifying the time and place of these 
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meetings, persons attending, subject matter discussed, and disposition of the subject 
matter. 

 
h. Disseminate the Contractor's EEO policy externally by including it in any advertising 

in the news media, specifically including minority and female news media, and 
providing written notification to and discussing the Contractor's EEO policy with other 
Contractors and Subcontractors with whom the Contractor does or anticipates doing 
business. 

 
i. Direct its recruitment efforts, both oral and written to minority, female and community 

organizations, to schools with minority and female students and to minority and female 
recruitment and training organizations serving the Contractor's recruitment area and 
employment needs.  Not later than one month prior to the date for the acceptance of 
applications for apprenticeship or other training by any recruitment source, the 
Contractor shall send written notification to organizations such as the above, 
describing the openings, screening procedures, and tests to be used in the selection 
process. 

 
j. Encourage present minority and female employees to recruit other minority persons 

and women and where reasonable, provide after school, summer and vacation 
employment to minority and female youth both on the site and in other areas of a 
Contractor's work force. 

 
k. Validate all tests and other selection requirements where there is an obligation to do 

so under 41 CFR Part 60-3. 
 
l. Conduct, at least annually, an inventory and evaluation of all minority and female 

personnel for promotional opportunities and encourage these employees to seek or to 
prepare for, through appropriate training, etc., such opportunities. 

 
m. Ensure that seniority practices, job classifications, work assignments and other 

personnel practices, do not have a discriminatory effect by continually monitoring all 
personnel and employment related activities to ensure that the EEO policy and the 
Contractor's obligations under these specifications are being carried out. 

 
n. Ensure that all facilities and company activities are nonsegregated except that 

separate or single-user toilet and necessary changing facilities shall be provided to 
assure privacy between the sexes. 

 
o. Document and maintain a record of all solicitations of offers for subcontracts from 

minority and female construction contractors and suppliers, including circulation of 
solicitations to minority and female contractor associations and other business 
associations. 

 
p. Conduct a review, at least annually, of all supervisors' adherence to and performance 

under the Contractor's EEO policies and affirmative action obligations. 
 

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling 
one or more of their affirmative action obligations (7a through 7p).  The efforts of a 
contractor association, joint contractor-union, contractor-community, or other similar group 
of which the Contractor is a member and participant, may be asserted as fulfilling any one 
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or more of the obligations under 7a through 7p of this Special Provision provided that the 
Contractor actively participates in the group, makes every effort to assure that the group 
has a positive impact on the employment of minorities and women in the industry, ensure 
that the concrete benefits of the program are reflected in the Contractor's minority and 
female work-force participation, makes a good faith effort to meet its individual goals and 
timetables, and can provide access to documentation which demonstrate the 
effectiveness of actions taken on behalf of the Contractor.  The obligation to comply, 
however, is the Contractor's and failure of such a group to fulfill an obligation shall not be 
a defense for the Contractor's noncompliance. 

 
9. A single goal for minorities and a separate single goal for women have been established.  

The Contractor, however, is required to provide equal employment opportunity and to take 
affirmative action for all minority groups, both male and female, and all women, both 
minority and non-minority.  Consequently, the Contractor may be in violation of the 
Executive Order if a particular group is employed in substantially disparate manner (for 
example, even though the Contractor has achieved its goals for women generally, the 
Contractor may be in violation of the Executive Order if a specific minority group of women 
is underutilized). 

 
10. The Contractor shall not use the goals and timetables or affirmative action standards to 

discriminate against any person because of race, color, religion, sex, or national origin. 
 
11. The Contractor shall not enter into any subcontract with any person or firm debarred from 

Government contracts pursuant to Executive Order 11246. 
 
12. The Contractor shall carry out such sanctions and penalties for violation of these 

specifications and of the Equal Opportunity Clause, including suspensions, terminations 
and cancellations of existing subcontracts as may be imposed or ordered pursuant to 
Executive Order 11246, as amended, and its implementing regulations by the Office of 
Federal Contract Compliance Programs.  Any Contractor who fails to carry out such 
sanctions and penalties shall be in violation of these specifications and Executive Order 
11246, as amended. 

 
13. The Contractor, in fulfilling its obligations under these specifications, shall implement 

specific affirmative action steps, at least as extensive as those standards prescribed in 
paragraph 7 of this Special Provision, so as to achieve maximum results from its efforts to 
ensure equal employment opportunity.  If the Contractor fails to comply with the 
requirements of the Executive Order, the implementing regulations, or these 
specifications, the Director shall proceed in accordance with 41 CFR 60-4.8. 

 
14. The Contractor shall designate a responsible official to monitor all employment related 

activity to ensure that the company EEO policy is being carried out, to submit reports 
relating to the provisions hereof as may be required by the government and to keep 
records.  Records shall at least include, for each employee, their name, address, 
telephone numbers, construction trade, union affiliation if any, employee identification 
number when assigned, social security number, race, sex, status (e.g., mechanic, 
apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week 
in the indicated trade, rate of pay, and locations at which the work was performed.  
Records shall be maintained in an easily understandable and retrievable form; however, 
to the degree that existing records satisfy this requirement, the Contractors will not be 
required to maintain separate records. 
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15. Nothing herein provided shall be construed as a limitation upon the application of other 

laws which establish different standards of compliance or upon the application of 
requirements for the hiring of local or other area residents (e.g., those under the Public 
Works Employment Act of 1977 and the Community Development Block Grant Program). 

 
16. Additional assistance for Federal Construction Contractors on contracts administered by 

Washington State Department of Transportation or by Local Agencies may be found at: 
 

Washington State Dept. of Transportation 
Office of Equal Opportunity 
PO Box 47314 
310 Maple Park Ave. SE  
Olympia WA 
98504-7314 
Ph: 360-705-7090 
Fax: 360-705-6801 
http://www.wsdot.wa.gov/equalopportunity/default.htm 

 
(OCTOBER 1, 2020  APWA GSP, OPTION B) 

Disadvantaged Business Enterprise Participation 
The Disadvantaged Business Enterprise (DBE) requirements of 49 CFR Part 26 and USDOT’s 
official interpretations (i.e., Questions & Answers) apply to this Contract.  Demonstrating 
compliance with these Specifications is a Condition of Award (COA) of this Contract.  Failure 
to comply with the requirements of this Specification may result in your Bid being found to be 
nonresponsive resulting in rejection or other sanctions as provided by Contract. 
 
DBE Abbreviations and Definitions 
Broker – A business firm that provides a bona fide service, such as professional, technical, 
consultant or managerial services and assistance in the procurement of essential personnel, 
facilities, equipment, materials, or supplies required for the performance of the Contract; or, 
persons/companies who arrange or expedite transactions. 
 
Certified Business Description – Specific descriptions of work the DBE is certified to 
perform, as identified in the Certified Firm Directory, under the Vendor Information page. 
 
Certified Firm Directory – A database of all Minority, Women, and Disadvantaged Business 
Enterprises currently certified by Washington State. The on-line Directory is available to 
Bidders for their use in identifying and soliciting interest from DBE firms. The database is 
located under the Firm Certification section of the Diversity Management and Compliance 
System web page at: https://omwbe.diversitycompliance.com. 
 
Commercially Useful Function (CUF) – 49 CFR 26.55(c)(1) defines commercially useful 
function as: “A DBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved. To perform a commercially useful 
function, the DBE must also be responsible, with respect to materials and supplies used on 
the contract, for negotiating price, determining quality and quantity, ordering the material, and 
installing (where applicable) and paying for the material itself. To determine whether a DBE is 
performing a commercially useful function, you must evaluate the amount of work 
subcontracted, industry practices, whether the amount the firm is to be paid under the contract 
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is commensurate with the work it is actually performing and the DBE credit claimed for its 
performance of the work, and other relevant factors.” 
 
Disadvantaged Business Enterprise (DBE) – A business firm certified by the Washington 
State Office of Minority and Women’s Business Enterprises, as meeting the criteria outlined 
in 49 CFR 26 regarding DBE certification.   
 
Force Account Work – Work measured and paid in accordance with Section 1-09.6. 
 
Good Faith Efforts – Efforts to achieve the DBE COA Goal or other requirements of this part 
which, by their scope, intensity, and appropriateness to the objective, can reasonably be 
expected to fulfill the program requirement. 
 
Manufacturer (DBE) – A DBE firm that operates or maintains a factory or establishment that 
produces on the premises the materials, supplies, articles, or equipment required under the 
Contract.  A DBE Manufacturer shall produce finished goods or products from raw or 
unfinished material or purchase and substantially alters goods and materials to make them 
suitable for construction use before reselling them. 
 
Reasonable Fee (DBE) – For purposes of Brokers or service providers a reasonable fee shall 
not exceed 5% of the total cost of the goods or services brokered. 
 
Regular Dealer (DBE) – A DBE firm that owns, operates, or maintains a store, warehouse, 
or other establishment in which the materials or supplies required for the performance of a 
Contract are bought, kept in stock, and regularly sold to the public in the usual course of 
business. To be a Regular Dealer, the DBE firm must be an established regular business that 
engages in as its principal business and in its own name the purchase and sale of the products 
in question. A Regular Dealer in such items as steel, cement, gravel, stone, and petroleum 
products need not own, operate or maintain a place of business if it both owns and operates 
distribution equipment for the products. Any supplementing of regular dealers’ own distribution 
equipment shall be by long-term formal lease agreements and not on an ad-hoc basis. 
Brokers, packagers, manufacturers’ representatives, or other persons who arrange or 
expedite transactions shall not be regarded as Regular Dealers within the meaning of this 
definition. 
 
DBE Commitment – The scope of work and dollar amount the Bidder indicates they will be 
subcontracting to be applied towards the DBE Condition of Award Goal as shown on the DBE 
Utilization Certification Form for each DBE Subcontractor. This DBE Commitment amount will 
be incorporated into the Contract and shall be considered a Contract requirement. The 
Contractor shall utilize the COA DBEs to perform the work and supply the materials for which 
they are committed. Any changes to the DBE Commitment require the Engineer’s prior written 
approval. 
 
DBE Condition of Award (COA) Goal – An assigned numerical amount specified as a 
percentage of the Contract.  Initially, this is the minimum amount that the Bidder must commit 
to by submission of the Utilization Certification Form and/or by Good Faith Effort (GFE). 
 
DBE COA Goal 
The Contracting Agency has established a DBE COA Goal for this Contract in the amount of 
11% (Eleven Percent). 
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Crediting DBE Participation 
Subcontractors proposed as COA must be certified prior to the due date for bids on the 
Contract.  All non-COA DBE Subcontractors shall be certified before the subcontract on which 
they are participating is executed. 
 
DBE participation is only credited upon payment to the DBE. 
 
The following are some definitions of what may be counted as DBE participation. 

 
DBE Prime Contractor 
Only take credit for that portion of the total dollar value of the Contract equal to the distinct, 
clearly defined portion of the Work that the DBE Prime Contractor performs with its own 
forces and is certified to perform. 
 
DBE Subcontractor 
Only take credit for that portion of the total dollar value of the subcontract that is equal to 
the distinct, clearly defined portion of the Work that the DBE performs with its own forces 
and is certified to perform. The value of work performed by the DBE includes the cost of 
supplies and materials purchased by the DBE and equipment leased by the DBE, for its 
work on the contract. Supplies, materials or equipment obtained by a DBE that are not 
utilized or incorporated in the contract work by the DBE will not be eligible for DBE credit.  
 
The supplies, materials, and equipment purchased or leased from the Contractor or its 
affiliate, including any Contractor’s resources available to DBE subcontractors at no cost, 
shall not be credited. 
 
DBE credit will not be given in instances where the equipment lease includes the operator. 
The DBE is expected to operate the equipment used in the performance of its work under 
the contract with its own forces. Situations where equipment is leased and used by the 
DBE, but payment is deducted from the Contractor’s payment to the DBE is not allowed. 
 
When the subcontractor is part of a DBE Commitment, the following apply: 

 
1. If a DBE subcontracts a portion of the Work of its contract to another firm, the value 

of the subcontracted Work may be counted toward the DBE COA Goal only if the 
Lower-Tier Subcontractor is also a DBE. 

 
2. Work subcontracted to a Lower-Tier Subcontractor that is a DBE, may be counted 

toward the DBE COA Goal. 
 
3. Work subcontracted to a non-DBE does not count towards the DBE COA Goal. 
 

DBE Subcontract and Lower Tier Subcontract Documents 
There must be a subcontract agreement that complies with 49 CFR Part 26 and fully 
describes the distinct elements of Work committed to be performed by the DBE. 
 
DBE Service Provider 
The value of fees or commissions charged by a DBE firm behaving in a manner of a 
Broker, or another service provider for providing a bona fide service, such as professional, 
technical, consultant, managerial services, or for providing bonds or insurance specifically 
required for the performance of the contract will only be credited as DBE participation, if 
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the fee/commission is determined by the Contracting Agency to be reasonable and the 
firm has performed a CUF. 
 
Force Account Work 
When the Bidder elects to utilize force account Work to meet the DBE COA Goal, as 
demonstrated by listing this force account Work on the DBE Utilization Certification Form, 
for the purposes of meeting the DBE COA Goal, only 50% of the Proposal amount shall 
be credited toward the Bidder’s Commitment to meet the DBE COA Goal. 
 
One hundred percent of the actual amounts paid to the DBE for the force account Work 
shall be credited towards the DBE COA Goal or DBE participation. 
 
Temporary Traffic Control 
If the DBE firm only provides “Flagging”, the DBE firm must provide a Traffic Control 
Supervisor (TCS) and flagger, which are under the direct control of the DBE. The DBE 
firm shall also provide all flagging equipment for its employees (e.g. paddles, hard hats, 
and vests). 
 
If the DBE firm provides “Traffic Control Services”, the DBE firm must provide a TCS, 
flaggers, and traffic control items (e.g., cones, barrels, signs, etc.) and be in total control 
of all items in implementing the traffic control for the project. 
 
Trucking 
DBE trucking firm participation may only be credited as DBE participation for the value of 
the hauling services, not for the materials being hauled unless the trucking firm is also 
certified as a supplier of those materials.  In situations where the DBE’s work is priced per 
ton, the value of the hauling service must be calculated separately from the value of the 
materials in order to determine DBE credit for hauling 
 
The DBE trucking firm must own and operate at least one licensed, insured and 
operational truck on the contract. The truck must be of the type that is necessary to 
perform the hauling duties required under the contract. The DBE receives credit for the 
value of the transportation services it provides on the Contract using trucks it owns or 
leases, licenses, insures, and operates with drivers it employs. 
 
The DBE may lease additional trucks from another DBE firm. The DBE who leases 
additional trucks from another DBE firm receives credit for the value of the transportation 
services the lessee DBE provides on the Contract. 
 
The trucking Work subcontracted to any non-DBE trucking firm will not receive credit for 
Work done on the project.  
 
The DBE may lease trucks from a truck leasing company (recognized truck rental center), 
but can only receive credit towards DBE participation if the DBE uses its own employees 
as drivers. 

 
DBE Manufacturer and DBE Regular Dealer 
One hundred percent (100%) of the cost of the manufactured product obtained from a 
DBE manufacturer may count towards the DBE COA Goal.   
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Sixty percent (60%) of the cost of materials or supplies purchased from a DBE Regular 
Dealer may be credited towards the DBE Goal.  If the role of the DBE Regular Dealer is 
determined to be that of a Broker, then DBE credit shall be limited to the fee or commission 
it receives for its services.  Regular Dealer status and the amount of credit is determined 
on a Contract-by-Contract basis.  
 
DBE firms proposed to be used as a Regular Dealer must be approved before being listed 
as a COA/used on a project. The WSDOT Approved Regular Dealer list published on 
WSDOT’s Office of Equal Opportunity (OEO) web site must include the specific project for 
which approval is being requested. For purposes of the DBE COA Goal participation, the 
Regular Dealer must submit the Regular Dealer Status Request form a minimum of five 
calendar days prior to bid opening. 
 
Purchase of materials or supplies from a DBE which is neither a manufacturer nor a 
regular dealer, (i.e. Broker) only the fees or commissions charged for assistance in the 
procurement of the materials and supplies, or fees or transportation charges for the 
delivery of materials or supplies required on the job site, may count towards the DBE COA 
Goal provided the fees are not excessive as compared with fees customarily allowed for 
similar services. Documentation will be required to support the fee/commission charged 
by the DBE. The cost of the materials and supplies themselves cannot be counted toward 
the DBE COA Goal. 
 

Note: Requests to be listed as a Regular Dealer will only be processed if the 
requesting firm is a material supplier certified by the Office of Minority and 
Women’s Business Enterprises in a NAICS code that falls within the 42XXXX 
NAICS Wholesale code section. 

 
Disadvantaged Business Enterprise Utilization 
To be eligible for award of the Contract, the Bidder shall properly complete and submit a 
Disadvantaged Business Enterprise (DBE) Utilization Certification with the Bidder’s sealed 
Bid Proposal, as specified in Section 1-02.9 Delivery of Proposal. The Bidder’s DBE Utilization 
Certification must clearly demonstrate how the Bidder intends to meet the DBE COA Goal.  A 
DBE Utilization Certification (WSDOT Form 272-056) is included in the Proposal package for 
this purpose as well as instructions on how to properly fill out the form. 
 
The Bidder is advised that the items listed below when listed in the Utilization Certification 
must have their amounts reduced to the percentages shown and those reduced amounts will 
be the amount applied towards meeting the DBE COA Goal. 

 
• Force account at 50% 
 
• Regular dealer at 60% 
 

In the event of arithmetic errors in completing the DBE Utilization Certification, the amount 
listed to be applied towards the DBE COA Goal for each DBE shall govern and the DBE total 
amount shall be adjusted accordingly. 

 
Note: The Contracting Agency shall consider as non-responsive and shall reject any Bid 

Proposal submitted that does not contain a DBE Utilization Certification Form that 
accurately demonstrates how the Bidder intends to meet the DBE COA Goal. 
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Disadvantaged Business Enterprise Written Confirmation Document(s) 
The Bidder shall submit a Disadvantaged Business Enterprise (DBE) Written Confirmation 
Document (completed and signed by the DBE) for each DBE firm listed in the Bidder’s 
completed DBE Utilization Certification submitted with the Bid. Failure to do so will result in 
the associated participation being disallowed, which may cause the Bid to be determined to 
be nonresponsive resulting in Bid rejection. 
 
The Confirmation Documents provide confirmation from the DBEs that they are participating 
in the Contract as provided in the Bidder’s Commitment.  The Confirmation Documents must 
be consistent with the Utilization Certification. 
 
A DBE Written Confirmation Document (WSDOT Form 422-031) is included in the Proposal 
package for this purpose. 
 
The form(s) shall be received as specified in the special provisions for Section 1-02.9 Delivery 
of Proposal. 
 
It is prohibited for the Bidder to require a DBE to submit a Written Confirmation Document 
with any part of the form left blank. Should the Contracting Agency determine that an 
incomplete Written Confirmation Document was signed by a DBE, the validity of the document 
comes into question. The associated DBE participation may not receive credit. 

 
Selection of Successful Bidder/Good Faith Efforts (GFE) 
The successful Bidder shall be selected on the basis of having submitted the lowest 
responsive Bid, which demonstrates a good faith effort to achieve the DBE COA Goal. The 
Contracting Agency, at any time during the selection process, may request a breakdown of 
the bid items and amounts that are counted towards the overall contract goal for any of the 
DBEs listed on the DBE Utilization Certification. 
 
Achieving the DBE COA Goal may be accomplished in one of two ways: 

 
1. By meeting the DBE COA Goal 
 Submission of the DBE Utilization Certification, supporting DBE Written Confirmation 

Document(s) showing the Bidder has obtained enough DBE participation to meet or 
exceed the DBE COA Goal, the DBE Bid Item Breakdown and the DBE Trucking Credit 
Form, if applicable. 
 

2. By documentation that the Bidder made adequate GFE to meet the DBE COA Goal 
 The Bidder may demonstrate a GFE in whole or part through GFE documentation 

ONLY IN THE EVENT a Bidder’s efforts to solicit sufficient DBE participation have 
been unsuccessful. The Bidder must supply GFE documentation in addition to the 
DBE Utilization Certification, supporting DBE Written Confirmation Document(s), the 
DBE Bid Item Breakdown form and the DBE Trucking Credit Form, if applicable. 
 

Note: In the case where a Bidder is awarded the contract based on demonstrating 
adequate GFE, the advertised DBE COA Goal will not be reduced.  The Bidder 
shall demonstrate a GFE during the life of the Contract to attain the advertised 
DBE COA Goal. 

 
GFE documentation, the DBE Bid Item Breakdown form, and the DBE Trucking Credit Form, 
if applicable, shall be submitted as specified in Section 1-02.9. 
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The Contracting Agency will review the GFE documentation and will determine if the Bidder 
made an adequate good faith effort. 
 
Good Faith Effort (GFE) Documentation 
GFE is evaluated when: 

 
1. Determining award of a Contract that has COA goal, 
 
2. When a COA DBE is terminated and substitution is required, and 
 
3. Prior to Physical Completion when determining whether the Contractor has satisfied 

its DBE commitments. 
 

49 CFR Part 26, Appendix A is intended as general guidance and does not, in itself, 
demonstrate adequate good faith efforts. The following is a list of types of actions, which would 
be considered as part of the Bidder’s GFE to achieve DBE participation. It is not intended to 
be a mandatory checklist, nor is it intended to be exclusive or exhaustive. Other factors or 
types of efforts may be relevant in appropriate cases. 

 
1. Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBEs who have 
the capability to perform the Work of the Contract. The Bidder must solicit this interest 
within sufficient time to allow the DBEs to respond to the solicitation. The Bidder must 
determine with certainty if the DBEs are interested by taking appropriate steps to follow 
up initial solicitations. 

 
2. Selecting portions of the Work to be performed by DBEs in order to increase the 

likelihood that the DBE COA Goal will be achieved. This includes, where appropriate, 
breaking out contract Work items into economically feasible units to facilitate DBE 
participation, even when the Bidder might otherwise prefer to perform these Work 
items with its own forces. 

 
3. Providing interested DBEs with adequate information about the Plans, Specifications, 

and requirements of the Contract in a timely manner to assist them in responding to a 
solicitation. 

 
a. Negotiating in good faith with interested DBEs. It is the Bidder’s responsibility to 

make a portion of the Work available to DBE subcontractors and suppliers and to 
select those portions of the Work or material needs consistent with the available 
DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence 
of such negotiation includes the names, addresses, and telephone numbers of 
DBEs that were considered; a description of the information provided regarding 
the Plans and Specifications for the Work selected for subcontracting; and 
evidence as to why additional agreements could not be reached for DBEs to 
perform the Work. 

 
b. A Bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as the DBE COA Goal into consideration. 
However, the fact that there may be some additional costs involved in finding and 
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using DBEs is not in itself sufficient reason for a Bidder’s failure to meet the DBE 
COA Goal, as long as such costs are reasonable. Also, the ability or desire of a 
Bidder to perform the Work of a Contract with its own organization does not relieve 
the Bidder of the responsibility to make Good Faith Efforts. Bidders are not, 
however, required to accept higher quotes from DBEs if the price difference is 
excessive or unreasonable. 

 
4. Not rejecting DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities. The Bidder’s standing within its industry, membership 
in specific groups, organizations, or associations and political or social affiliations (for 
example union vs. non-union employee status) are not legitimate causes for the 
rejection or non-solicitation of bids in the Bidder’s efforts to meet the DBE COA Goal. 

 
5. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or 

insurance as required by the recipient or Bidder. 
 
6. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
7. Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, State, and Federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBEs. 

 
8. Documentation of GFE must include copies of each DBE and non-DBE subcontractor 

quotes submitted to the Bidder when a non-DBE subcontractor is selected over a DBE 
for Work on the Contract.  (ref. updated DBE regulations – 26.53(b)(2)(vi) & App. A) 

 
Administrative Reconsideration of GFE Documentation 
A Bidder has the right to request reconsideration if the GFE documentation submitted with 
their Bid was determined to be inadequate. 

 
• The Bidder must request within 48 hours of notification of being nonresponsive or 

forfeit the right to reconsideration. 
 
• The reconsideration decision on the adequacy of the Bidder’s GFE documentation 

shall be made by an official who did not take part in the original determination. 
 
• Only original GFE documentation submitted as a supplement to the Bid shall be 

considered. The Bidder shall not introduce new documentation at the reconsideration 
hearing. 

 
• The Bidder shall have the opportunity to meet in person with the official for the purpose 

of setting forth the Bidder’s position as to why the GFE documentation demonstrates 
a sufficient effort. 

 
• The reconsideration official shall provide the Bidder with a written decision on 

reconsideration within five working days of the hearing explaining the basis for their 
finding. 
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DBE Bid Item Breakdown 
The Bidder shall submit a DBE Bid Item Breakdown Form (WSDOT Form 272-054) as 
specified in the Special Provisions for Section 1-02.9, Delivery of Proposal. 
 
DBE Trucking Credit Form 
The Bidder shall submit a DBE Trucking Credit Form (WSDOT Form 272-058), as specified 
in the Special Provisions for Section 1-02.9, Delivery of Proposal. 

 
Note: The DBE Trucking Credit Form is only required for a DBE Firm listed on the DBE 

Utilization Certification as a subcontractor for “Trucking” or “Hauling” and are 
performing a part of a bid item.  For example, if the item of Work is Structure 
Excavation including Haul, and another firm is doing the excavation and the DBE 
Trucking firm is doing the haul, the form is required.  For a DBE subcontractor that 
is responsible for an entire item of work that may require some use of trucks, the 
form is not required. 

 
Procedures between Award and Execution  
After Award and prior to Execution, the Contractor shall provide the additional information 
described below. Failure to comply shall result in the forfeiture of the Bidder’s Proposal bond 
or deposit.  

 
1. A list of all firms who submitted a bid or quote in attempt to participate in this project 

whether they were successful or not. Include the business name and mailing address.  
 

Note:  The firms identified by the Contractor may be contacted by the Contracting Agency 
to solicit general information as follows: age of the firm and average of its gross 
annual receipts over the past three years. 

 
Procedures after Execution 
Commercially Useful Function (CUF) 
The Contractor may only take credit for the payments made for Work performed by a DBE 
that is determined to be performing a CUF. Payment must be commensurate with the work 
actually performed by the DBE. This applies to all DBEs performing Work on a project, 
whether or not the DBEs are COA, if the Contractor wants to receive credit for their 
participation. The Engineer will conduct CUF reviews to ascertain whether DBEs are 
performing a CUF. A DBE performs a CUF when it is carrying out its responsibilities of its 
contract by actually performing, managing, and supervising the Work involved. The DBE must 
be responsible for negotiating price; determining quality and quantity; ordering the material, 
installing (where applicable); and paying for the material itself. If a DBE does not perform “all” 
of these functions on a furnish-and-install contract, it has not performed a CUF and the cost 
of materials cannot be counted toward DBE COA Goal. Leasing of equipment from a leasing 
company is allowed. However, leasing/purchasing equipment from the Contractor is not 
allowed. Lease agreements shall be provided prior to the Subcontractor beginning Work. Any 
use of the Contractor’s equipment by a DBE may not be credited as countable participation. 
 
The DBE does not perform a CUF if its role is limited to that of an extra participant in a 
transaction, contract, or project through which the funds are passed in order to obtain the 
appearance of DBE participation. 
 
In order for a DBE traffic control company to be considered to be performing a CUF, the DBE 
must be in control of its work inclusive of supervision.  The DBE shall employ a Traffic Control 
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Supervisor who is directly involved in the management and supervision of the traffic control 
employees and services. 
 
The following are some of the factors that the Engineer will use in determining whether a DBE 
trucking company is performing a CUF: 

 
• The DBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on the contract. The owner demonstrates 
business related knowledge, shows up on site and is determined to be actively running 
the business. 

 
• The DBE itself shall own and operate at least one fully licensed, insured, and 

operational truck used on the Contract. The drivers of the trucks owned and leased by 
the DBE must be exclusively employed by the DBE and reflected on the DBE’s payroll. 

 
• Lease agreements for trucks shall indicate that the DBE has exclusive use of and 

control over the truck(s). This does not preclude the leased truck from working for 
others provided it is with the consent of the DBE and the lease provides the DBE 
absolute priority for use of the leased truck. 

 
• Leased trucks shall display the name and identification number of the DBE.  

 
UDBE/DBE/FSBE Truck Unit Listing Log 
In addition to the subcontracting requirements of Section 1-08.1, each DBE trucking firm shall 
submit supplemental information consisting of a completed Primary UDBE/DBE/FSBE Truck 
Unit Listing Log (WSDOT Form 350-077), copy of vehicle registrations, and all Rental/Lease 
agreements (if applicable).  The supplemental information shall be submitted to the Engineer 
prior to any trucking services being performed for DBE credit.  Incomplete or incorrect 
supplemental information will be returned for correction.  The corrected Primary 
UDBE/DBE/FSBE Truck Unit Listing Log and any Updated Primary UDBE/DBE/FSBE Truck 
Unit Listing Logs shall be submitted and accepted by the Engineer no later than ten calendar 
days of utilizing applicable trucks.  Failure to submit or update the DBE Truck Unit Listing Log 
may result in trucks not being credited as DBE participation. 
 
Each DBE trucking firm shall complete a Daily UDBE/DBE/FSBE Trucking Unit Listing Log for 
each day that the DBE performs trucking services for DBE credit. The Daily UDBE/DBE/FSBE 
Trucking Unit Listing Log forms shall be submitted to the Engineer by Friday of the week after 
the work was performed.  
 
Joint Checking 
A joint check is a check between a Subcontractor and the Contractor to the supplier of 
materials/supplies. The check is issued by the Contractor as payer to the Subcontractor and 
the material supplier jointly for items to be incorporated into the project. The DBE must release 
the check to the supplier, while the Contractor acts solely as the guarantor. 
 
A joint check agreement must be approved by the Engineer and requested by the DBE 
involved using the DBE Joint Check Request Form (form # 272-053) prior to its use.  The form 
must accompany the DBE Joint Check Agreement between the parties involved, including the 
conditions of the arrangement and expected use of the joint checks. 
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The approval to use joint checks and the use will be closely monitored by the Engineer.  To 
receive DBE credit for performing a CUF with respect to obtaining materials and supplies, a 
DBE must “be responsible for negotiating price, determining quality and quantity, ordering the 
material, installing and paying for the material itself.” The Contractor shall submit DBE Joint 
Check Request Form to the Engineer and be in receipt of written approval prior to using a joint 
check.   
 
Material costs paid by the Contractor directly to the material supplier are not allowed.  If proper 
procedures are not followed or the Engineer determines that the arrangement results in lack 
of independence for the DBE involved, no DBE credit will be given for the DBE’s participation 
as it relates to the material cost. 
 
Prompt Payment 
Prompt payment to all subcontractors shall be in accordance with Section 1-08.1. Prompt 
payment requirements apply to progress payments as well as return of retainage. 
 
Subcontracts 
Prior to a DBE performing Work on the Contract, an executed subcontract between the DBE 
and the Contractor shall be submitted to the Engineer.  The executed subcontracts shall be 
submitted by email to the following email address:    

 
ERegionOEO@wsdot.wa.gov 

 
The prime contractor shall notify the Engineer in writing within five calendar days of 
subcontract submittal. 

 
Reporting 
The Contractor and all subcontractors/suppliers/service providers that utilize DBEs to perform 
work on the project, shall maintain appropriate records that will enable the Engineer to verify 
DBE participation throughout the life of the project. 
 
Refer to Section 1-08.1 for additional reporting requirements associated with this contract. 

 
Changes in COA Work Committed to DBE 
The Contractor shall utilize the COA DBEs to perform the work and supply the materials for 
which each is committed unless prior written approval by the Engineer is received by the 
Contractor.  The Contractor shall not be entitled to any payment for work or material completed 
by the Contractor or subcontractors that was committed to be completed by the COA DBEs 
in the DBE Utilization Certification form. 

 
Owner Initiated Changes 
In instances where the Engineer makes changes that result in changes to Work that was 
committed to a COA DBE the Contractor may be directed to substitute for the Work. 
 
Contractor Initiated Changes 
The Contractor cannot change the scope or reduce the amount of work committed to a 
COA DBE without good cause. Reducing DBE Commitment is viewed as partial DBE 
termination, and therefore subject to the termination procedures below. 
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Original Quantity Underruns 
In the event that Work committed to a DBE firm as part of the COA underruns the original 
planned quantities the Contractor may be required to substitute other remaining Work to 
another DBE. 
 
Contractor Proposed DBE Substitutions 
Requests to substitute a COA DBE must be for good cause (see DBE termination process 
below), and requires prior written approval of the Engineer.  After receiving a termination 
with good cause approval, the Contractor may only replace a DBE with another certified 
DBE.  When any changes between Contract Award and Execution result in a substitution 
of COA DBE, the substitute DBE shall have been certified prior to the bid opening on the 
Contract.  

 
DBE Termination 
Termination of a COA DBE (or an approved substitute DBE) is only allowed in whole or in part 
for good cause and with prior written approval of the Engineer. If the Contractor terminates a 
COA DBE without the prior written approval of the Engineer, the Contractor shall not be 
entitled to payment for work or material committed to, but not performed/supplied by the COA 
DBE. In addition, sanctions may apply as described elsewhere in this specification. 
 
Prior to requesting approval to terminate a COA DBE, the Contractor shall give notice in 
writing to the DBE with a copy to the Engineer of its intent to request to terminate DBE Work 
and the reasons for doing so. The DBE shall have five (5) days to respond to the Contractor’s 
notice. The DBE’s response shall either support the termination or advise the Engineer and 
the Contractor of the reasons it objects to the termination of its subcontract. 
 
If the request for termination is approved, the Contractor is required to  substitute with another 
DBE to perform at least the same amount of work as the DBE that was terminated (or provide 
documentation of GFE). A plan to replace the COA DBE Commitment amount shall be 
submitted to the Engineer within 2 days of the approval of termination. The plan to replace the 
Commitment shall provide the same detail as that required in the DBE Utilization Certification. 
 
The Contractor must have good cause to terminate a COA DBE. 
 
Good cause typically includes situations where the DBE Subcontractor is unable or unwilling 
to perform the work of its subcontract.  Good cause may exist if: 

 
• The DBE fails or refuses to execute a written contract. 
 
• The DBE fails or refuses to perform the Work of its subcontract in a way consistent 

with normal industry standards. 
 
• The DBE fails or refuses to meet the Contractor’s reasonable nondiscriminatory bond 

requirements. 
 
• The DBE becomes bankrupt, insolvent, or exhibits credit unworthiness. 
 
• The DBE is ineligible to work on public works projects because of suspension and 

debarment proceedings pursuant to federal law or applicable State law. 
 
• The DBE is ineligible to receive DBE credit for the type of work involved. 
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• The DBE voluntarily withdraws from the project and provides written notice of its 

withdrawal. 
 
• The DBE’s work is deemed unsatisfactory by the Engineer and not in compliance with 

the Contract. 
 
• The DBE’s owner dies or becomes disabled with the result that the DBE is unable to 

complete its Work on the Contract. 
 

Good cause does not exist if: 
 

• The Contractor seeks to terminate a COA DBE so that the Contractor can self-perform 
the Work. 

 
• The Contractor seeks to terminate a COA DBE so the Contractor can substitute 

another DBE contractor or non-DBE contractor after Contract Award. 
 
• The failure or refusal of the COA DBE to perform its Work on the subcontract results 

from the bad faith or discriminatory action of the Contractor (e.g., the failure of the 
Contractor to make timely payments or the unnecessary placing of obstacles in the 
path of the DBE’s Work). 
 

Decertification 
When a DBE is “decertified” from the DBE program during the course of the Contract, the 
participation of that DBE shall continue to count as DBE participation as long as the 
subcontract with the DBE was executed prior to the decertification notice. The Contractor is 
obligated to substitute when a DBE does not have an executed subcontract agreement at the 
time of decertification. 
 
Consequences of Non-Compliance 
Breach of Contract 
Each contract with a Contractor (and each subcontract the Contractor signs with a 
Subcontractor) must include the following assurance clause:  
 
The Contractor, subrecipient, or Subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the Contractor to carry out these requirements is a material 
breach of this Contract, which may result in the termination of this Contract or such other 
remedy as the recipient deems appropriate, which may include, but is not limited to: 

 
(1) Withholding monthly progress payments; 
 
(2) Assessing sanctions; 
 
(3) Liquidated damages; and/or 
 
(4) Disqualifying the Contractor from future bidding as non-responsible. 
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Notice  
If the Contractor or any Subcontractor, Consultant, Regular Dealer, or service provider is 
deemed to be in non-compliance, the Contractor will be informed in writing, by certified mail 
by the Engineer that sanctions will be imposed for failure to meet the DBE COA Commitment 
and/or submit documentation of good faith efforts.  The notice will state the specific sanctions 
to be imposed which may include impacting a Contractor or other entity’s ability to participate 
in future contracts. 
 
Sanctions 
If it is determined that the Contractor’s failure to meet all or part of the DBE COA Commitment 
is due to the Contractor’s inadequate good faith efforts throughout the life of the Contract, 
including failure to submit timely, required Good Faith Efforts information and documentation, 
the Contractor may be required to pay DBE penalty equal to the amount of the unmet 
Commitment, in addition to the sanctions outlined in Section 1-07.11(5). 
 
Payment 
Compensation for all costs involved with complying with the conditions of this Specification 
and any other associated DBE requirements is included in payment for the associated 
Contract items of Work, except otherwise provided in the Specifications. 
 

 
FEDERAL AGENCY INSPECTION 
 
(OCTOBER 3, 2023) OPTION 1 

Section 1-07.12 is supplemented with the following: 
 

Required Federal Aid Provisions 
The Required Contract Provisions Federal Aid Construction Contracts (FHWA 1273) Revised 
October 23, 2023 and the amendments thereto supersede any conflicting provisions of the 
Standard Specifications and are made a part of this Contract; provided, however, that if any 
of the provisions of FHWA 1273, as amended, are less restrictive than Washington State Law, 
then the Washington State Law shall prevail.  
 
The provisions of FHWA 1273, as amended, included in this Contract require that the 
Contractor insert the FHWA 1273 and amendments thereto in each subcontract, together with 
the wage rates which are part of the FHWA 1273, as amended. Also, a clause shall be 
included in each subcontract requiring the subcontractors to insert the FHWA 1273 and 
amendments thereto in any lower tier subcontracts, together with the wage rates. The 
Contractor shall also ensure that this section, REQUIRED FEDERAL AID PROVISIONS, is 
inserted in each subcontract for subcontractors and lower tier subcontractors. For this 
purpose, upon request to the Engineer, the Contractor will be provided with extra copies of 
the FHWA 1273, the amendments thereto, the applicable wage rates, and this Special 
Provision. 

 
 
UTILITIES AND SIMILAR FACILITIES 
 
(APRIL 2, 2007) OPTION 1 

Section 1-07.17 is supplemented with the following: 
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Locations and dimensions shown in the Plans for existing facilities are in accordance with 
available information obtained without uncovering, measuring, or other verification. 
 
The following addresses and telephone numbers of utility companies known or suspected of 
having facilities within the project limits are supplied for the Contractor's convenience: 
 
 Avista    Century Link   St. John Telephone  
 5702 SR 270   904 N. Columbus  E. 11 Front St. 
 Pullman, WA 99163  Spokane, WA 99202  St. John, WA 99171 
 509-336-6238   800-244-1111   509-648-3322 
 
 

PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE 
 
(JANUARY 4, 2024  APWA GSP) 

Delete Section 1-07.18 in its entirety, and replace it with the following: 
 

1-07.18  Insurance  
 
1-07.18(1)  General Requirements 
A. The Contractor shall procure and maintain the insurance described in all subsections of 

section 1-07.18 of these Special Provisions, from insurers with a current A. M. Best rating 
of not less than A-: VII and licensed to do business in the State of Washington.  The 
Contracting Agency reserves the right to approve or reject the insurance provided, based 
on the insurer’s financial condition. 

 
B. The Contractor shall keep this insurance in force without interruption from the 

commencement of the Contractor’s Work through the term of the Contract and for thirty 
(30) days after the Physical Completion date, unless otherwise indicated below.   
 

C. If any insurance policy is written on a claims-made form, its retroactive date, and that of 
all subsequent renewals, shall be no later than the effective date of this Contract.  The 
policy shall state that coverage is claims made and state the retroactive date.  Claims-
made form coverage shall be maintained by the Contractor for a minimum of 36 months 
following the Completion Date or earlier termination of this Contract, and the Contractor 
shall annually provide the Contracting Agency with proof of renewal.  If renewal of the 
claims made form of coverage becomes unavailable, or economically prohibitive, the 
Contractor shall purchase an extended reporting period (“tail”) or execute another form of 
guarantee acceptable to the Contracting Agency to assure financial responsibility for 
liability for services performed. 

 
D. The Contractor’s Automobile Liability, Commercial General Liability and Excess or 

Umbrella Liability insurance policies shall be primary and non-contributory insurance as 
respects the Contracting Agency’s insurance, self-insurance, or self-insured pool 
coverage. Any insurance, self-insurance, or self-insured pool coverage maintained by the 
Contracting Agency shall be excess of the Contractor’s insurance and shall not contribute 
with it.   
 

E. The Contractor shall provide the Contracting Agency and all additional insureds with 
written notice of any policy cancellation, within two business days of their receipt of such 
notice. 
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F. The Contractor shall not begin work under the Contract until the required insurance has 

been obtained and approved by the Contracting Agency 
 
G. Failure on the part of the Contractor to maintain the insurance as required shall constitute 

a material breach of contract, upon which the Contracting Agency may, after giving five 
business days’ notice to the Contractor to correct the breach, immediately terminate the 
Contract or, at its discretion, procure or renew such insurance and pay any and all 
premiums in connection therewith, with any sums so expended to be repaid to the 
Contracting Agency on demand, or at the sole discretion of the Contracting Agency, offset 
against funds due the Contractor from the Contracting Agency. 

 
H. All costs for insurance shall be incidental to and included in the unit or lump sum prices of 

the Contract and no additional payment will be made. 
 

I. Under no circumstances shall a wrap up policy be obtained, for either initiating or 
maintaining coverage, to satisfy insurance requirements for any policy required under this 
Section. A “wrap up policy” is defined as an insurance agreement or arrangement under 
which all the parties working on a specified or designated project are insured under one 
policy for liability arising out of that specified or designated project.   
 

1-07.18(2)  Additional Insured  
All insurance policies, with the exception of Workers Compensation, and of Professional 
Liability and Builder’s Risk (if required by this Contract) shall name the following listed entities 
as additional insured(s) using the forms or endorsements required herein: 
 

 the Contracting Agency and its officers, elected officials, employees, agents, and 
volunteers  

 
The above-listed entities shall be additional insured(s) for the full available limits of liability 
maintained by the Contractor, irrespective of whether such limits maintained by the Contractor 
are greater than those required by this Contract, and irrespective of whether the Certificate of 
Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits lower than those 
maintained by the Contractor.   
 
For Commercial General Liability insurance coverage, the required additional insured 
endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations 
and CG 20 37 10 01 for completed operations. 
 
1-07.18(3)  Subcontractors  
The Contractor shall cause each subcontractor of every tier to provide insurance coverage 
that complies with all applicable requirements of the Contractor-provided insurance as set 
forth herein, except the Contractor shall have sole responsibility for determining the limits of 
coverage required to be obtained by subcontractors.   
 
The Contractor shall ensure that all subcontractors of every tier add all entities listed in 
1-07.18(2) as additional insureds, and provide proof of such on the policies as required by 
that section as detailed in 1-07.18(2)  using an endorsement as least as broad as ISO CG 20 
10 10 01 for ongoing operations and CG 20 37 10 01 for completed operations.  
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Upon request by the Contracting Agency, the Contractor shall forward to the Contracting 
Agency evidence of insurance and copies of the additional insured endorsements of each 
subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.  
 
1-07.18(4)  Verification of Coverage 
The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and 
endorsements for each policy of insurance meeting the requirements set forth herein when 
the Contractor delivers the signed Contract for the work.  Failure of Contracting Agency to 
demand such verification of coverage with these insurance requirements or failure of 
Contracting Agency to identify a deficiency from the insurance documentation provided shall 
not be construed as a waiver of Contractor’s obligation to maintain such insurance.  
 
Verification of coverage shall include: 
 

1. An ACORD certificate or a form determined by the Contracting Agency to be 
equivalent. 
 

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 
1-07.18(2) as additional insured(s), showing the policy number.  The Contractor may 
submit a copy of any blanket additional insured clause from its policies instead of a 
separate endorsement.   

 
3. Any other amendatory endorsements to show the coverage required herein. 

 
4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy 

these requirements – actual endorsements must be submitted. 
 

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting 
Agency a full and certified copy of the insurance policy(s).  If Builders Risk insurance is 
required on this Project, a full and certified copy of that policy is required when the Contractor 
delivers the signed Contract for the work. 
 
1-07.18(5)  Coverages and Limits  
The insurance shall provide the minimum coverages and limits set forth below.  Contractor’s 
maintenance of insurance, its scope of coverage, and limits as required herein shall not be 
construed to limit the liability of the Contractor to the coverage provided by such insurance, or 
otherwise limit the Contracting Agency’s recourse to any remedy available at law or in equity. 
 
All deductibles and self-insured retentions must be disclosed and are subject to approval by 
the Contracting Agency.  The cost of any claim payments falling within the deductible or self-
insured retention shall be the responsibility of the Contractor.  In the event an additional 
insured incurs a liability subject to any policy’s deductibles or self-insured retention, said 
deductibles or self-insured retention shall be the responsibility of the Contractor. 
 
1-07.18(5)A  Commercial General Liability 
Commercial General Liability insurance shall be written on coverage forms at least as broad 
as ISO occurrence form CG 00 01, including but not limited to liability arising from premises, 
operations, stop gap liability, independent contractors, products-completed operations, 
personal and advertising injury, and liability assumed under an insured contract.  There shall 
be no exclusion for liability arising from explosion, collapse or underground property damage. 
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The Commercial General Liability insurance shall be endorsed to provide a per project general 
aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.  
 
Contractor shall maintain Commercial General Liability Insurance arising out of the 
Contractor’s completed operations for at least three years following Substantial Completion of 
the Work. 
 
Such policy must provide the following minimum limits: 
 

$2,000,000 Each Occurrence 
$3,000,000  General Aggregate  
$3,000,000 Products & Completed Operations Aggregate 
$2,000,000 Personal & Advertising Injury each offence 
$2,000,000 Stop Gap / Employers’ Liability each accident 

 
1-07.18(5)B  Automobile Liability 
Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be 
written on a coverage form at least as broad as ISO form CA 00 01.  If the work involves the 
transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 48 
endorsements. 
 
Such policy must provide the following minimum limit: 
 

$1,000,000  Combined single limit each accident 
 

1-07.18(5)C  Workers’ Compensation 
The Contractor shall comply with Workers’ Compensation coverage as required by the 
Industrial Insurance laws of the State of Washington. 
 
 

RIGHTS OF WAY  
 
(JULY 23, 2015  APWA GSP) 

Delete Section 1-07.24 in its entirety, and replace it with the following: 
 

Street Right of Way lines, limits of easements, and limits of construction permits are indicated 
in the Plans.  The Contractor’s construction activities shall be confined within these limits, 
unless arrangements for use of private property are made. 
 
Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way 
and easements, both permanent and temporary, necessary for carrying out the work.  
Exceptions to this are noted in the Bid Documents or will be brought to the Contractor’s 
attention by a duly issued Addendum. 
 
Whenever any of the work is accomplished on or through property other than public Right of 
Way, the Contractor shall meet and fulfill all covenants and stipulations of any easement 
agreement obtained by the Contracting Agency from the owner of the private property.  Copies 
of the easement agreements may be included in the Contract Provisions or made available to 
the Contractor as soon as practical after they have been obtained by the Engineer. 
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Whenever easements or rights of entry have not been acquired prior to advertising, these 
areas are so noted in the Plans.  The Contractor shall not proceed with any portion of the work 
in areas where right of way, easements or rights of entry have not been acquired until the 
Engineer certifies to the Contractor that the right of way or easement is available or that the 
right of entry has been received.  If the Contractor is delayed due to acts of omission on the 
part of the Contracting Agency in obtaining easements, rights of entry or right of way, the 
Contractor will be entitled to an extension of time.  The Contractor agrees that such delay 
shall not be a breach of contract. 
 
Each property owner shall be given 48 hours notice prior to entry by the Contractor.  This 
includes entry onto easements and private property where private improvements must be 
adjusted. 
 
The Contractor shall be responsible for providing, without expense or liability to the 
Contracting Agency, any additional land and access thereto that the Contractor may desire 
for temporary construction facilities, storage of materials, or other Contractor needs.  
However, before using any private property, whether adjoining the work or not, the Contractor 
shall file with the Engineer a written permission of the private property owner, and, upon 
vacating the premises, a written release from the property owner of each property disturbed 
or otherwise interfered with by reasons of construction pursued under this contract.  The 
statement shall be signed by the private property owner, or proper authority acting for the 
owner of the private property affected, stating that permission has been granted to use the 
property and all necessary permits have been obtained or, in the case of a release, that the 
restoration of the property has been satisfactorily accomplished.  The statement shall include 
the parcel number, address, and date of signature.  Written releases must be filed with the 
Engineer before the Completion Date will be established. 
 
 

PROSECUTION AND PROGRESS 
 

PRELIMINARY MATTERS 
 
(MAY 25, 2006  APWA GSP) 

Add the following new section: 
 

1-08.0 Preliminary Matters  
 
 
PRECONSTRUCTION CONFERENCE 
 
(JULY 8, 2024  APWA GSP) 

Add the following new Section 1-08.0(1):  
 

Prior to the Contractor beginning the work, a preconstruction conference will be held between 
the Contractor, the Engineer and such other interested parties as may be invited.  The purpose 
of the preconstruction conference will be: 
 

1. To review the initial progress schedule; 
 

2. To establish a working understanding among the various parties associated or 
affected by the work; 
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3. To establish and review procedures for progress payment, notifications, approvals, 

submittals, etc.; 
 
4. To review DBE Requirements, Training Plans and Apprenticeship Plans, when 

applicable. 
 

5. To establish normal working hours for the work; 
 

6. To review safety standards and traffic control; and 
 

6. To discuss such other related items as may be pertinent to the work. 
 
The Contractor shall prepare and submit at the preconstruction conference the following: 
 

1. A breakdown of all lump sum items; 
 

2. A preliminary schedule of working drawing submittals; and 
 

3. A list of material sources for approval if applicable. 
 
 
HOURS OF WORK 

 
(DECEMBER 8, 2014  APWA GSP) 

Add the following new Section 1-08.0(2):  
 
Except in the case of emergency or unless otherwise approved by the Engineer, the normal 
working hours for the Contract shall be any consecutive 8-hour period between 7:00 a.m. and 
6:00 p.m. Monday through Friday, exclusive of a lunch break. If the Contractor desires 
different than the normal working hours stated above, the request must be submitted in writing 
prior to the preconstruction conference, subject to the provisions below.  The working hours 
for the Contract shall be established at or prior to the preconstruction conference.   
 
All working hours and days are also subject to local permit and ordinance conditions (such as 
noise ordinances). 
 
If the Contractor wishes to deviate from the established working hours, the Contractor shall 
submit a written request to the Engineer for consideration.  This request shall state what hours 
are being requested, and why.  Requests shall be submitted for review no later than 3 days 
prior to the day(s) the Contractor is requesting to change the hours. 
 
If the Contracting Agency approves such a deviation, such approval may be subject to certain 
other conditions, which will be detailed in writing.  For example:  
 

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting 
Agency for the costs in excess of straight-time costs for Contracting Agency 
representatives who worked during such times.  (The Engineer may require 
designated representatives to be present during the work.  Representatives who may 
be deemed necessary by the Engineer include, but are not limited to: survey crews; 
personnel from the Contracting Agency’s material testing lab; inspectors; and other 
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Contracting Agency employees or third party consultants when, in the opinion of the 
Engineer, such work necessitates their presence.) 
 

2. Considering the work performed on Saturdays, Sundays, and holidays as working 
days with regard to the contract time.  

 
3. Considering multiple work shifts as multiple working days with respect to contract time 

even though the multiple shifts occur in a single 24-hour period. 
 

4. If a 4-10 work schedule is requested and approved the non working day for the week 
will be charged as a working day. 

 
5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and 

recorded properly on certified payroll 
 
 

SUBCONTRACTING  
 

(DECEMBER 30, 2022  APWA GSP, OPTION A) 

Section 1-08.1 is supplemented with the following: 
 

Prior to any subcontractor or lower tier subcontractor beginning work, the Contractor shall 
submit to the Engineer a certification (WSDOT Form 420-004) that a written agreement 
between the Contractor and the subcontractor or between the subcontractor and any lower 
tier subcontractor has been executed. This certification shall also guarantee that these 
subcontract agreements include all the documents required by the Special Provision Federal 
Agency Inspection. 
 
A subcontractor or lower tier subcontractor will not be permitted to perform any work under 
the contract until the following documents have been completed and submitted to the 
Engineer: 
 

1. Request to Sublet Work (WSDOT Form 421-012), and 
 
2. Contractor and Subcontractor or Lower Tier Subcontractor Certification for Federal-

aid Projects (WSDOT Form 420-004). 
 
The Contractor shall submit to the Engineer a completed Monthly Retainage Report (WSDOT 
Form 272-065) within 15 calendar days after receipt of every monthly progress payment until 
every subcontractor and lower tier subcontractor’s retainage has been released. 
 
The Contractor's records pertaining to the requirements of this Special Provision shall be open 
to inspection or audit by representatives of the Contracting Agency during the life of the 
contract and for a period of not less than three years after the date of acceptance of the 
contract. The Contractor shall retain these records for that period. The Contractor shall also 
guarantee that these records of all subcontractors and lower tier subcontractors shall be 
available and open to similar inspection or audit for the same time period. 

 
Payments to Subcontractors and Lower-Tier Subcontractors 
 
(JULY 2, 2024) 

Payment Reporting 
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The first paragraph of Section 1-08.1(7)A is revised to read: 
 
The Contractor shall report the actual amounts paid to all firms that were used as 
subcontractors of any tier, materials suppliers, manufacturers, regular dealers, or service 
providers on the Contract, including all Disadvantaged, Minority, Small, Veteran, or Women’s 
Business Enterprise firms. The following do not need reported: (1) retail sales or services that 
are paid for at the time of purchase; (2) payments to materials suppliers or manufacturers that 
are in normal course of business. The Contractor shall report this information by entering it 
into the Contracting Agency’s Diversity Management and Compliance System at: 
https://wsdot.diversitycompliance.com. Payments shall be reported no later than the 20th of 
the month for all payments made to firms during the previous calendar month. For example, 
the Contractor shall enter all payments made to firms during the month of March into DMCS 
by April 20th. Payments shall be reported between execution of the Contract and the Contract 
Completion Date. When no Work occurred or no payments were made for a firm, the reported 
payment shall be zero. 

 
(FEBRUARY 13, 2024) 

Subcontractor Retainage 
 
The first sentence in the last paragraph of Section 1-08.1(7)C is revised to read: 
 

If the Contractor fails to comply with the requirements of this Section and the first-tier 
subcontractor’s retainage or retainage bond is wrongfully withheld, the Contractor will be 
subject to the actions described in Section 1-08.1(10). 

 
 
NOTICE TO PROCEED AND PROSECUTION OF THE WORK  
 
(JULY 23, 2015  APWA GSP) 

Delete Section 1-08.4 and replace it with the following: 
 

Notice to Proceed will be given after the contract has been executed and the contract bond 
and evidence of insurance have been approved and filed by the Contracting Agency.  The 
Contractor shall not commence with the work until the Notice to Proceed has been given by 
the Engineer.  The Contractor shall commence construction activities on the project site within 
ten days of the Notice to Proceed Date, unless otherwise approved in writing.  The Contractor 
shall diligently pursue the work to the physical completion date within the time specified in the 
contract.  Voluntary shutdown or slowing of operations by the Contractor shall not relieve the 
Contractor of the responsibility to complete the work within the time(s) specified in the 
contract. 
 
When shown in the Plans, the first order of work shall be the installation of high visibility 
fencing to delineate all areas for protection or restoration, as described in the Contract. 
Installation of high visibility fencing adjacent to the roadway shall occur after the placement of 
all necessary signs and traffic control devices in accordance with 1-10.1(2). Upon construction 
of the fencing, the Contractor shall request the Engineer to inspect the fence. No other work 
shall be performed on the site until the Contracting Agency has accepted the installation of 
high visibility fencing, as described in the Contract. 
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TIME FOR COMPLETION 
 
(MARCH 13, 1995) OPTION 7 

Section 1-08.5 is supplemented with the following: 
 

This project shall be physically completed within 25 working days. 
 

(DECEMBER 30, 2022  APWA GSP, OPTION B) 

Revise the third and fourth paragraphs of Section 1-08.5 to read: 
  

Contract time shall begin on the first working day following the 10th calendar day after the 
Notice to Proceed date. If the Contractor starts work on the project at an earlier date, then 
contract time shall begin on the first working day when onsite work begins. 
 
Each working day shall be charged to the contract as it occurs, until the contract work is 
physically complete. If substantial completion has been granted and all the authorized working 
days have been used, charging of working days will cease. Each week the Engineer will 
provide the Contractor a statement that shows the number of working days: (1) charged to the 
contract the week before; (2) specified for the physical completion of the contract; and (3) 
remaining for the physical completion of the contract. The statement will also show the 
nonworking days and all partial or whole days the Engineer declares as unworkable. The 
statement will be identified as a Written Determination by the Engineer.  If the Contractor does 
not agree with the Written Determination of working days, the Contractor shall pursue the 
protest procedures in accordance with Section 1-04.5.  By failing to follow the procedures of 
Section 1-04.5, the Contractor shall be deemed as having accepted the statement as correct. 
If the Contractor is approved to work 10 hours a day and 4 days a week (a 4-10 schedule) 
and the fifth day of the week in which a 4-10 shift is worked would ordinarily be charged as a 
working day, then the fifth day of that week will be charged as a working day whether or not 
the Contractor works on that day. 

 
Revise the sixth paragraph of Section 1-08.5 to read: 
 

The Engineer will give the Contractor written notice of the completion date of the contract after 
all the Contractor’s obligations under the contract have been performed by the Contractor. 
The following events must occur before the Completion Date can be established: 
 

1. The physical work on the project must be complete; and 
 
2. The Contractor must furnish all documentation required by the contract and required 

by law, to allow the Contracting Agency to process final acceptance of the contract. 
The following documents must be received by the Project Engineer prior to 
establishing a completion date: 

  
a. Certified Payrolls (per Section 1-07.9(5)). 
  
b. Material Acceptance Certification Documents 
  
c. Monthly Reports of Amounts Credited as DBE Participation, as required by the 

Contract Provisions. 
  
d. Final Contract Voucher Certification 
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e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the Contractor and 

all subcontractors 
  
f. A copy of the Notice of Termination sent to the Washington State Department of 

Ecology (Ecology); the elapse of 30 calendar days from the date of receipt of the 
Notice of Termination by Ecology; and no rejection of the Notice of Termination by 
Ecology. This requirement will not apply if the Construction Stormwater General 
Permit is transferred back to the Contracting Agency in accordance with Section 
8-01.3(16). 

  
g.  Property owner releases per Section 1-07.24 

 
  
LIQUIDATED DAMAGES 
 
(MARCH 3, 2021  APWA GSP, OPTION A) 

Replace Section 1-08.9 with the following: 
 
Time is of the essence of the Contract. Delays inconvenience the traveling public, obstruct 
traffic, interfere with and delay commerce, and increase risk to Highway users. Delays also 
cost tax payers undue sums of money, adding time needed for administration, engineering, 
inspection, and supervision. 
 
Accordingly, the Contractor agrees: 
 

1. To pay liquidated damages in the amount of $1,450.00 for each working day beyond 
the number of working days established for Physical Completion, and 

 
2. To authorize the Engineer to deduct these liquidated damages from any money due 

or coming due to the Contractor. 
 
When the Contract Work has progressed to Substantial Completion as defined in the Contract, 
the Engineer may determine the Contract Work is Substantially Complete.  The Engineer will 
notify the Contractor in writing of the Substantial Completion Date. For overruns in Contract 
time occurring after the date so established, liquidated damages identified above will not 
apply.  For overruns in Contract time occurring after the Substantial Completion Date, 
liquidated damages shall be assessed on the basis of direct engineering and related costs 
assignable to the project until the actual Physical Completion Date of all the Contract Work.  
The Contractor shall complete the remaining Work as promptly as possible. Upon request by 
the Project Engineer, the Contractor shall furnish a written schedule for completing the 
physical Work on the Contract. 
 
Liquidated damages will not be assessed for any days for which an extension of time is 
granted. No deduction or payment of liquidated damages will, in any degree, release the 
Contractor from further obligations and liabilities to complete the entire Contract. 

 
 



Endicott Road Overlay 
C.R.P. No. 4000-17 55  

MEASUREMENT AND PAYMENT 
 
WEIGHING EQUIPMENT 
 
General Requirements for Weighing Equipment 
 
(NOVEMBER 10, 2014  WC GSP) 

Section 1-09.2(1) is supplemented with the following: 
 

All scales used shall be self-printing scales which will provide duplicate legible copies.  
 
(JANUARY 4, 2024  APWA GSP, OPTION B) 

Revise item 4 of the fifth paragraph of Section 1-09.2(1) to read: 
 
4. Test results and scale weight records for each day’s hauling operations are provided to 

the Engineer daily. Reporting shall utilize WSDOT form 422-027, Scaleman’s Daily 
Report, unless the printed ticket contains the same information that is on the Scaleman’s 
Daily Report Form. The scale operator must provide AM and/or PM tare weights for each 
truck on the printed ticket. 

 
(JULY 8, 2024 APWA GSP, OPTION C) 

Revise the sixth and seventh paragraph of Section 1-09.2(1) to read: 
 

Trucks and Tickets – Each truck to be weighed shall bear a unique identification number. 
This number shall be legible and in plain view of the scale operator. The Contractor shall 
provide Electronic tickets or Physical tickets for all weighed materials. All Tickets shall, 
regardless of medium, at a minimum, contain the following information:  

 
1. Date of haul;  

 
2. Contract number;  

 
3. Contract unit Bid item;  

 
4. Unit of measure;  

 
5. Identification number of hauling vehicle; and  

 
6. Weight delivered:  

 
a. Net weight in the case of batch and hopper scales.  

 
b. Gross weight, tare (a.m. and p.m. minimum) and net weight in the case of platform 

scales (tare may be omitted if a tare beam is used).  
 

c.  Approximate load out weight in the case of belt conveyor scales.  
 

Electronic-tickets shall be uploaded to the designated site so that they can be accessed by 
the material receiver at the material delivery point. Physical tickets shall be handed to the 
inspector at the delivery point at the time materials are delivered. The material delivery point 
is defined as the location where the material is incorporated into the permanent Work. The 
Contractor’s representative shall make report summaries available to the Engineer’s 
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designated receiver, not later than the end of shift, for reconciliation. Tickets for loads not 
verified as delivered will receive no pay. 

 
Measurement 
 
(DECEMBER 30, 2022  APWA GSP) 

Revise the first paragraph of Section 1-09.2(5) to read: 
 
Scale Verification Checks – At the Engineer’s discretion, the Engineer may perform 
verification checks on the accuracy of each batch, hopper, or platform scale used in weighing 
contract items of Work. 

 
(NOVEMBER 10, 2014  WC GSP) 

Section 1-09.2(5) is supplemented with the following: 
 

The Contractor shall provide original check-weight tickets for each scale verification check. 
 
 
FORCE ACCOUNT 
 
(DECEMBER 30, 2022  APWA GSP) 

Section 1-09.6 is supplement with the following: 
 

The Contracting Agency has estimated and included in the Proposal, dollar amounts for all 
items to be paid per force account, only to provide a common proposal for Bidders. All such 
dollar amounts are to become a part of Contractor's total bid. However, the Contracting 
Agency does not warrant expressly or by implication, that the actual amount of work will 
correspond with those estimates. Payment will be made on the basis of the amount of work 
actually authorized by the Engineer. 

 
 
PAYMENTS  
 
(JULY 8, 2024  APWA GSP, OPTION A) 

Supplement Section 1-09.9 with the following: 
 

Lump sum item breakdowns are not required when the bid price for the lump sum item is less 
than $20,000. 

 
(JULY 8, 2024  APWA GSP, OPTION B) 

Section 1-09.9 is revised to read: 
 
Delete the fourth paragraph of Section 1-09.9 and replace it with the following: 

 
Progress payments for completed work and material on hand will be based upon progress 
estimates prepared by the Engineer.  A progress estimate cutoff date will be established at 
the preconstruction conference. 

 
The initial progress estimate will be made not later than 30 days after the Contractor 
commences the work, and successive progress estimates will be made every month thereafter 
until the Completion Date.  Progress estimates made during progress of the work are tentative, 
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and made only for the purpose of determining progress payment.  The progress estimates are 
subject to change at any time prior to the calculation of the Final Payment. 

 
The value of the progress estimate will be the sum of the following: 
 

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of work 
completed multiplied by the unit price. 
 

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum 
breakdown for that item, or absent such a breakdown, based on the Engineer’s 
determination. 

 
3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site or 

other storage area approved by the Engineer. 
 

4. Change Orders — entitlement for approved extra cost or completed extra work as 
determined by the Engineer. 

 
Progress payments will be made in accordance with the progress estimate less: 
 

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects; 
 

2. The amount of Progress Payments previously made; and 
 

3. Funds withheld by the Contracting Agency for disbursement in accordance with the 
Contract Documents. 

 
Progress payments for work performed shall not be evidence of acceptable performance or 
an admission by the Contracting Agency that any work has been satisfactorily completed.  The 
determination of payments under the contract will be final in accordance with Section 1-05.1. 

 
Retainage 
 
(JUNE 27, 2011) 

Section 1-09.9(1) content and title is deleted and replaced with the following: 
 

Vacant 
 
 
TIME LIMITATION AND JURISDICTION 
 
(DECEMBER 30, 2022  APWA GSP) 

Revise Section 1-09.11(3) to read: 
 
For the convenience of the parties to the Contract it is mutually agreed by the parties that all 
claims or causes of action which the Contractor has against the Contracting Agency arising 
from the Contract shall be brought within 180 calendar days from the date of final acceptance 
(Section 1-05.12) of the Contract by the Contracting Agency; and it is further agreed that all 
such claims or causes of action shall be brought only in the Superior Court of the county where 
the Contracting Agency headquarters is located, provided that where an action is asserted 
against a county, RCW 36.01.050 shall control venue and jurisdiction. The parties understand 
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and agree that the Contractor’s failure to bring suit within the time period provided, shall be a 
complete bar to all such claims or causes of action. It is further mutually agreed by the parties 
that when claims or causes of action which the Contractor asserts against the Contracting 
Agency arising from the Contract are filed with the Contracting Agency or initiated in court, 
the Contractor shall permit the Contracting Agency to have timely access to all records 
deemed necessary by the Contracting Agency to assist in evaluating the claims or action. 

 
 
ARBITRATION GENERAL 
 
(JANUARY 19, 2022  APWA GSP) 

Revise the third paragraph of Section 1-09.13(3)A to read: 
 

The Contracting Agency and the Contractor mutually agree to be bound by the decision of the 
arbitrator, and judgment upon the award rendered by the arbitrator may be entered in the 
Superior Court of the county in which the Contracting Agency’s headquarters is located, 
provided that where claims subject to arbitration are asserted against a county, RCW 
36.01.050 shall control venue and jurisdiction of the Superior Court. The decision of the 
arbitrator and the specific basis for the decision shall be in writing. The arbitrator shall use the 
Contract as a basis for decisions. 

 
 
VENUE FOR LITIGATION 
 
(DECEMBER 30, 2022  APWA GSP) 

Revise Section 1-09.13(4) to read: 
 

Litigation shall be brought in the Superior Court of the county in which the Contracting 
Agency’s headquarters is located, provided that where claims are asserted against a county, 
RCW 36.01.050 shall control venue and jurisdiction of the Superior Court. It is mutually agreed 
by the parties that when litigation occurs, the Contractor shall permit the Contracting Agency 
to have timely access to all records deemed necessary by the Contracting Agency to assist 
in evaluating the claims or action. 

 
 

TEMPORARY TRAFFIC CONTROL 
 
TRAFFIC CONTROL MANAGEMENT 
 
(NOVEMBER 2, 2022) 

Section 1-10.2 is supplemented with the following: 
 

Work Zone Safety Contingency 
Enhancements to improve the effectiveness of the accepted traffic control plans to increase 
the safety of the work zones shall be discussed on a weekly basis between the Contractor 
and the Contracting Agency. Enhancements shall be mutually agreed upon by the Contractor 
and Engineer prior to performing any Work to implement the enhancement. 
 
Enhancements do not include the use of Uniformed Police Officers or WSP, address changes 
to the allowed work hour restrictions, or changes to the staging plans in the Contract (if 
applicable). If allowed by the Engineer, these items will be addressed in accordance with 
Section 1-04.4. 
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The Contractor shall be solely responsible for submitting any traffic control plan revision to 
implement the enhancement in accordance with Section 1-10.2(2). 

 
General 
 
(OCTOBER 3, 2022) OPTION 1 

Section 1-10.2(1) is supplemented with the following: 
 

The Traffic Control Supervisor shall be certified by one of the following: 
 
The Northwest Laborers-Employers Training Trust 
27055 Ohio Ave. 
Kingston, WA 98346 
(360) 297-3035 
https://www.nwlett.edu 
 
Evergreen Safety Council 
12545 135th Ave. NE 
Kirkland, WA 98034-8709 
1-800-521-0778 
https://www.esc.org 
 
The American Traffic Safety Services Association 
15 Riverside Parkway, Suite 100 
Fredericksburg, Virginia 22406-1022 
Training Dept. Toll Free (877) 642-4637 
Phone: (540) 368-1701 
https://atssa.com/training 
 
Integrity Safety 
13912 NE 20th Ave. 
Vancouver, WA 98686 
(360) 574-6071  
https://www.integritysafety.com 
 
US Safety Alliance 
(904) 705-5660 
https://www.ussafetyalliance.com 
 
K&D Services Inc. 
2719 Rockefeller Ave. 
Everett, WA 98201 
(800) 343-4049 
https://www.kndservices.net 
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MEASUREMENT 
 
Reinstating Unit Items With Lump Sum Traffic Control  
 
(NOVEMBER 2, 2022) 

Section 1-10.4(3) is supplemented with the following:  
  

The bid proposal contains the item “Project Temporary Traffic Control,” lump sum and the 
additional temporary traffic control items listed below. The provisions of Section 1-10.4(1), 
Section 1-10.4(3), and Section 1-10.5(3) shall apply. 
 
 “Work Zone Safety Contingency”. By force account. 

  
 
PAYMENT 
 
Item Bids With Lump Sum for Incidentals  
 
(NOVEMBER 2, 2022) OPTION 7 

Section 1-10.5(2) is supplemented with the following:  
  

“Work Zone Safety Contingency”, by force account. 
 
All costs as authorized by the Engineer will be paid for by force account as specified in Section 
1-09.6. 
 
For purpose of providing a common proposal for all bidders, the Contracting Agency has 
entered an amount for the item “Work Zone Safety Contingency” in the Proposal to become a 
part of the Contractor’s total bid. 
 
The Engineer may choose to use existing bid items for the implementation of the agreed upon 
enhancement. 

 
 

DIVISION 5 
SURFACE TREATMENTS AND PAVEMENTS 

 
BITUMINOUS SURFACE TREATMENT 

 
MATERIALS 
 
(MAY 27, 2013  WC GSP) 

Section 5-02.2 is supplemented with the following: 
 

Rapid Cure Emulsified Asphalt for Fog Seal 
 
Rapid Cure Emulsified Asphalt for Fog Seal is a pre-diluted emulsion intended as a fast 
breaking fog seal and tacking material to be spray-applied on asphalt pavement surfaces, 
quickly leaving a hard asphalt seal; resistant to pickup and tracking under automobile tires. 
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This material must be stable for use at a 50% dilution rate.  Dilution by the supplier is required 
to insure product consistency. 
 
Final product acceptance is based on field performance. 
 
The concentrate for Rapid Cure Emulsified Asphalt Fog Seal will meet the following 
specifications prior to dilution: 

 
AASHTO 

Test Method 
   

Sieve Test, %     T 59  0.3 max 
Particle charge test    T 59  positive 
Demulsibility 35 ml 0.8% sodium  
dioctyl sulfosuccinate, %a   T 59  25 min 

 
Distillation: 
Residue by distillation @ 260 C (500oF) T 59  60 min 
Penetration @ 25 C (77oF)              T 49  30 min - 100 max 

 
 
MEASUREMENT 

 
(MAY 27, 2013  WC GSP) 

Delete the third paragraph of Section 5-02.4 and replace it with the following: 
 

Asphalt for fog seal will be measured by the ton, after dilution, in accordance with Section 1-
09. 

 
HOT MIX ASPHALT 

 
HOT MIX ASPHALT 
(JANUARY 31, 2023  WC GSP) 

 
Delete Section 5-04, Hot Mix Asphalt and replace it with the following: 
 

5-04.1  Description 
This Work shall consist of providing and placing one or more layers of plant-mixed hot mix 
asphalt (HMA) on a prepared foundation or base in accordance with these Specifications and 
the lines, grades, thicknesses, and typical cross-sections shown in the Plans. The 
manufacture of HMA may include warm mix asphalt (WMA) processes in accordance with 
these Specifications. WMA processes include organic additives, chemical additives, and 
foaming. 
 
HMA shall be composed of asphalt binder and mineral materials as may be required, mixed 
in the proportions specified to provide a homogeneous, stable, and workable mixture. 
 
5-04.2  Materials 
Materials shall meet the requirements of the following sections: 
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Asphalt Binder 9-02.1(4) 
Cationic Emulsified Asphalt 9-02.1(6) 
Anti-Stripping Additive 9-02.4  
HMA Additive 9-02.5 
Aggregates 9-03.8 
Recycled Asphalt Pavement (RAP) 9-03.8(3)B, 9-03.21 
Reclaimed Asphalt Shingles (RAS) 9-03.8(3)B, 9-03.21 
Mineral Filler 9-03.8(5) 
Recycled Material 9-03.21 

 
The Contract documents may establish that the various mineral materials required for the 
manufacture of HMA will be furnished in whole or in part by the Contracting Agency. If the 
documents do not establish the furnishing of any of these mineral materials by the Contracting 
Agency, the Contractor shall be required to furnish such materials in the amounts required for 
the designated mix. Mineral materials include coarse and fine aggregates, and mineral filler. 
 
The Contractor may choose to utilize recycled asphalt pavement (RAP) in the production of 
HMA. The RAP may be from pavements removed under the Contract, if any, or pavement 
material from an existing stockpile. 
 
The Contractor may use up to 20 percent RAP by total weight of HMA with no additional 
sampling or testing of the RAP. 
 
If the Contractor wishes to utilize High RAP/Any RAS, the design must be listed on the 
WSDOT Qualified Products List (QPL). 
 
The grade of asphalt binder shall be as required by the Contract. Blending of asphalt binder 
from different sources is not permitted. 
 
The Contractor may only use warm mix asphalt (WMA) processes in the production of HMA 
with 20 percent or less RAP by total weight of HMA. The Contractor shall submit to the 
Engineer for approval the process that is proposed and how it will be used in the manufacture 
of HMA. 
 
Production of aggregates shall comply with the requirements of Section 3-01. 
Preparation of stockpile site, the stockpiling of aggregates, and the removal of aggregates 
from stockpiles shall comply with the requirements of Section 3-02. 
 
5-04.2(1)  How to Get an HMA Mix Design on the QPL 
If the Contractor wishes to submit a mix design for inclusion in the Qualified Products List 
(QPL), please follow the WSDOT process outlined in Standard Specification 5-04.2(1). 
 
5-04.2(1)A  Vacant 
 
5-04.2(2) Mix Design - Obtaining Project Approval 
No paving shall begin prior to the approval of the mix design by the Engineer. 
 
Nonstatistical evaluation will be used for all HMA not designated as Commercial HMA in the 
Contract documents.  
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Commercial evaluation will be used for Commercial HMA and for other classes of HMA in 
the following applications: sidewalks, road approaches, ditches, slopes, paths, trails, gores, 
prelevel, temporary pavement, and pavement repair. Other nonstructural applications of HMA 
accepted by commercial evaluation shall be as approved by the Project Engineer. Sampling 
and testing of HMA accepted by commercial evaluation will be at the option of the Project 
Engineer. The Proposal quantity of HMA that is accepted by commercial evaluation will be 
excluded from the quantities used in the determination of nonstatistical evaluation.  
 
Nonstatistical Mix Design. Fifteen days prior to the first day of paving the Contractor shall 
provide one of the following mix design verification certifications for Contracting Agency 
review; 
 

 The WSDOT Mix Design Evaluation Report from the current WSDOT QPL, or one of 
the mix design verification certifications listed below. 

 The proposed HMA mix design on WSDOT Form 350-042 with the seal and 
certification (stamp & signature) of a valid licensed Washington State Professional 
Engineer. 

 The Mix Design Report for the proposed HMA mix design developed by a qualified 
City or County laboratory that is within one year of the approval date. 

 
The mix design shall be performed by a lab accredited by a national authority such as 
Laboratory Accreditation Bureau, L-A-B for Construction Materials Testing, The Construction 
Materials Engineering Council (CMEC’s) ISO 17025 or AASHTO Accreditation Program 
(AAP) and shall supply evidence of participation in the AASHTO: resource proficiency sample 
program. 
 
Mix designs for HMA accepted by Nonstatistical evaluation shall: 
 

 Be designed for 300,000 million equivalent single axle loads (ESALs). 
 Have the aggregate structure and asphalt binder content determined in accordance 

with WSDOT Standard Operating Procedure 732 and meet the requirements of 
Sections 9-03.8(2), except that Hamburg testing for ruts and stripping are at the 
discretion of the Engineer, and 9-03.8(6). 

 Have anti-strip requirements, if any, for the proposed mix design determined in 
accordance with AASHTO T 283 or T 324 or based on historic anti-strip and aggregate 
source compatibility from previous WSDOT lab testing. 

 
At the discretion of the Engineer, agencies may accept verified mix designs older than 12 
months from the original verification date with a certification from the Contractor that the 
materials and sources are the same as those shown on the original mix design. 
 
Commercial Evaluation Mix Design. Approval of a mix design for “Commercial Evaluation” 
will be based on a review of the Contractor’s submittal of WSDOT Form 350-042 (for 
commercial mixes, AASHTO T 324 evaluation is not required) or a Mix Design from the current 
WSDOT QPL or from one of the processes allowed by this section. Testing of the HMA by the 
Contracting Agency for mix design approval is not required. 
 
For the Bid Item Commercial HMA, the Contractor shall select a class of HMA and design 
level of ESALs appropriate for the required use. 
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5-04.2(2)B  Using Warm Mix Asphalt Processes 
The Contractor may elect to use additives that reduce the optimum mixing temperature or 
serve as a compaction aid for producing HMA. Additives include organic additives, chemical 
additives and foaming processes. The use of Additives is subject to the following: 
 

 Do not use additives that reduce the mixing temperature more than allowed in Section 
5-04.3(6) in the production of mixtures. 

 Before using additives, obtain the Engineer’s approval using WSDOT Form 350-076 
to describe the proposed additive and process. 

 
5-04.3  Construction Requirements 
 
5-04.3(1)  Weather Limitations 
Do not place HMA for wearing course on any Traveled Way beginning October 1st through 
March 31st of the following year without written concurrence from the Engineer. 
 
Do not place HMA on any wet surface, or when the average surface temperatures are less 
than those specified below, or when weather conditions otherwise prevent the proper handling 
or finishing of the HMA. 
 

Minimum Surface Temperature for Paving 
Compacted Thickness 

(Feet) 
Wearing Course Other Courses 

Less than 0.10 55°F 45°F 

0.10 to .20 45°F 35°F 

More than 0.20 35°F 35°F 

 
5-04.3(2)  Paving Under Traffic 
When the Roadway being paved is open to traffic, the requirements of this Section shall apply. 
 
The Contractor shall keep intersections open to traffic at all times except when paving the 
intersection or paving across the intersection. During such time, and provided that there has 
been an advance warning to the public, the intersection may be closed for the minimum time 
required to place and compact the mixture. In hot weather, the Engineer may require the 
application of water to the pavement to accelerate the finish rolling of the pavement and to 
shorten the time required before reopening to traffic. 
 
Before closing an intersection, advance warning signs shall be placed, and signs shall also 
be placed marking the detour or alternate route. 
 
During paving operations, temporary pavement markings shall be maintained throughout the 
project. Temporary pavement markings shall be installed on the Roadway prior to opening to 
traffic. Temporary pavement markings shall be in accordance with Section 8-23. 
 
All costs in connection with performing the Work in accordance with these requirements, 
except the cost of temporary pavement markings, shall be included in the unit Contract prices 
for the various Bid items involved in the Contract. 
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5-04.3(3)  Equipment 
 
5-04.3(3)A  Mixing Plant  
Plants used for the preparation of HMA shall conform to the following requirements: 
 

1. Equipment for Preparation of Asphalt Binder – Tanks for the storage of asphalt 
binder shall be equipped to heat and hold the material at the required temperatures. 
The heating shall be accomplished by steam coils, electricity, or other approved means 
so that no flame shall be in contact with the storage tank. The circulating system for 
the asphalt binder shall be designed to ensure proper and continuous circulation 
during the operating period. A valve for the purpose of sampling the asphalt binder 
shall be placed in either the storage tank or in the supply line to the mixer. 

 
2. Thermometric Equipment – An armored thermometer, capable of detecting 

temperature ranges expected in the HMA mix, shall be fixed in the asphalt binder feed 
line at a location near the charging valve at the mixer unit. The thermometer location 
shall be convenient and safe for access by Inspectors. The plant shall also be 
equipped with an approved dial-scale thermometer, a mercury actuated thermometer, 
an electric pyrometer, or another approved thermometric instrument placed at the 
discharge chute of the drier to automatically register or indicate the temperature of the 
heated aggregates. This device shall be in full view of the plant operator. 

 
3. Heating of Asphalt Binder – The temperature of the asphalt binder shall not exceed 

the maximum recommended by the asphalt binder manufacturer nor shall it be below 
the minimum temperature required to maintain the asphalt binder in a homogeneous 
state. The asphalt binder shall be heated in a manner that will avoid local variations in 
heating. The heating method shall provide a continuous supply of asphalt binder to the 
mixer at a uniform average temperature with no individual variations exceeding 25°F. 
Also, when a WMA additive is included in the asphalt binder, the temperature of the 
asphalt binder shall not exceed the maximum recommended by the manufacturer of 
the WMA additive. 

 
4. Sampling and Testing of Mineral Materials – The HMA plant shall be equipped with 

a mechanical sampler for the sampling of the mineral materials. The mechanical 
sampler shall meet the requirements of Section 1-05.6 for the crushing and screening 
operation. The Contractor shall provide for the setup and operation of the field-testing 
facilities of the Contracting Agency as provided for in Section 3-01.2(2). 

 
5. Sampling HMA – The HMA plant shall provide for sampling HMA by one of the 

following methods: 
 

a. A mechanical sampling device attached to the HMA plant. 
 
b. Platforms or devices to enable sampling from the hauling vehicle without entering 

the hauling vehicle. 
 
5-04.3(3)B  Hauling Equipment  
Trucks used for hauling HMA shall have tight, clean, smooth metal beds and shall have a 
cover of canvas or other suitable material of sufficient size to protect the mixture from adverse 
weather. Whenever the weather conditions during the work shift include, or are forecast to 
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include precipitation or an air temperature less than 45°F or when time from loading to 
unloading exceeds 30 minutes, the cover shall be securely attached to protect the HMA. 
 
The Contractor shall provide an environmentally benign means to prevent the HMA mixture 
from adhering to the hauling equipment. Excess release agent shall be drained prior to filling 
hauling equipment with HMA. Petroleum derivatives or other coating material that contaminate 
or alter the characteristics of the HMA shall not be used. For live bed trucks, the conveyer 
shall be in operation during the process of applying the release agent. 
 
5-04.3(3)C  Pavers 
HMA pavers shall be self-contained, power-propelled units, provided with an internally heated 
vibratory screed and shall be capable of spreading and finishing courses of HMA plant mix 
material in lane widths required by the paving section shown in the Plans. 
 
The HMA paver shall be in good condition and shall have the most current equipment 
available from the manufacturer for the prevention of segregation of the HMA mixture installed, 
in good condition, and in working order. The equipment certification shall list the make, model, 
and year of the paver and any equipment that has been retrofitted. 
 
The screed shall be operated in accordance with the manufacturer’s recommendations and 
shall effectively produce a finished surface of the required evenness and texture without 
tearing, shoving, segregating, or gouging the mixture. A copy of the manufacturer’s 
recommendations shall be provided upon request by the Contracting Agency. Extensions will 
be allowed provided they produce the same results, including ride, density, and surface 
texture as obtained by the primary screed. Extensions without augers and an internally heated 
vibratory screed shall not be used in the Traveled Way. 
 
When specified in the Contract, reference lines for vertical control will be required. Lines shall 
be placed on both outer edges of the Traveled Way of each Roadway. Horizontal control 
utilizing the reference line will be permitted. The grade and slope for intermediate lanes shall 
be controlled automatically from reference lines or by means of a mat referencing device and 
a slope control device. When the finish of the grade prepared for paving is superior to the 
established tolerances and when, in the opinion of the Engineer, further improvement to the 
line, grade, cross-section, and smoothness can best be achieved without the use of the 
reference line, a mat referencing device may be substituted for the reference line. Substitution 
of the device will be subject to the continued approval of the Engineer. A joint matcher may 
be used subject to the approval of the Engineer. The reference line may be removed after the 
completion of the first course of HMA when approved by the Engineer. Whenever the Engineer 
determines that any of these methods are failing to provide the necessary vertical control, the 
reference lines will be reinstalled by the Contractor. 
 
The Contractor shall furnish and install all pins, brackets, tensioning devices, wire, and 
accessories necessary for satisfactory operation of the automatic control equipment. 
 
If the paving machine in use is not providing the required finish, the Engineer may suspend 
Work as allowed by Section 1-08.6. Any cleaning or solvent type liquids spilled on the 
pavement shall be thoroughly removed before paving proceeds. 
 
5-04.3(3)D Material Transfer Device or Material Transfer Vehicle 
A Material Transfer Device/Vehicle (MTD/V) shall only be used with the Engineer’s approval, 
unless otherwise required by the Contract. 
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Where an MTD/V is required by the Contract, the Engineer may approve paving without an 
MTD/V, at the request of the Contractor. The Engineer will determine if an equitable 
adjustment in cost or time is due. 
 
When used, the MTD/V shall mix the HMA after delivery by the hauling equipment and prior 
to laydown by the paving machine. Mixing of the HMA shall be sufficient to obtain a uniform 
temperature throughout the mixture. If a windrow elevator is used, the length of the windrow 
may be limited in urban areas or through intersections, at the discretion of the Engineer. 
 
To be approved for use, an MTV: 
 

1. Shall be self-propelled vehicle, separate from the hauling vehicle or paver. 
 
2. Shall not be connected to the hauling vehicle or paver. 
 
3. May accept HMA directly from the haul vehicle or pick up HMA from a windrow. 
 
4. Shall mix the HMA after delivery by the hauling equipment and prior to placement into 

the paving machine. 
 
5. Shall mix the HMA sufficiently to obtain a uniform temperature throughout the mixture. 

 
To be approved for use, an MTD: 
 

1. Shall be positively connected to the paver. 
 
2. May accept HMA directly from the haul vehicle or pick up HMA from a windrow. 
 
3. Shall mix the HMA after delivery by the hauling equipment and prior to placement into 

the paving machine. 
 
4. Shall mix the HMA sufficiently to obtain a uniform temperature throughout the mixture. 

 
5-04.3(3)E  Rollers 
Rollers shall be of the steel wheel, vibratory, oscillatory, or pneumatic tire type, in good 
condition and capable of reversing without backlash. Operation of the roller shall be in 
accordance with the manufacturer’s recommendations. When ordered by the Engineer for any 
roller planned for use on the project, the Contractor shall provide a copy of the manufacturer’s 
recommendation for the use of that roller for compaction of HMA. The number and weight of 
rollers shall be sufficient to compact the mixture in compliance with the requirements of 
Section 5-04.3(10). The use of equipment that results in crushing of the aggregate will not be 
permitted. Rollers producing pickup, washboard, uneven compaction of the surface, 
displacement of the mixture or other undesirable results shall not be used. 
 
5-04.3(4)  Preparation of Existing Paved Surfaces 
When the surface of the existing pavement or old base is irregular, the Contractor shall bring 
it to a uniform grade and cross-section as shown on the Plans or approved by the Engineer. 
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Preleveling of uneven or broken surfaces over which HMA is to be placed may be 
accomplished by using an asphalt paver, a motor patrol grader, or by hand raking, as 
approved by the Engineer. 
 
Compaction of preleveling HMA shall be to the satisfaction of the Engineer and may require 
the use of small steel wheel rollers, plate compactors, or pneumatic rollers to avoid bridging 
across preleveled areas by the compaction equipment. Equipment used for the compaction 
of preleveling HMA shall be approved by the Engineer. 
 
Before construction of HMA on an existing paved surface, the entire surface of the pavement 
shall be clean. All fatty asphalt patches, grease drippings, and other objectionable matter shall 
be entirely removed from the existing pavement. All pavements or bituminous surfaces shall 
be thoroughly cleaned of dust, soil, pavement grindings, and other foreign matter. All holes 
and small depressions shall be filled with an appropriate class of HMA. The surface of the 
patched area shall be leveled and compacted thoroughly.  Prior to the application of tack coat, 
or paving, the condition of the surface shall be approved by the Engineer. 
 
A tack coat of asphalt shall be applied to all paved surfaces on which any course of HMA is 
to be placed or abutted; except that tack coat may be omitted from clean, newly paved 
surfaces at the discretion of the Engineer. Tack coat shall be uniformly applied to cover the 
existing pavement with a thin film of residual asphalt free of streaks and bare spots at a rate 
between 0.02 and 0.10 gallons per square yard of retained asphalt. The rate of application 
shall be approved by the Engineer. A heavy application of tack coat shall be applied to all 
joints. For Roadways open to traffic, the application of tack coat shall be limited to surfaces 
that will be paved during the same working shift. The spreading equipment shall be equipped 
with a thermometer to indicate the temperature of the tack coat material. 
 
Equipment shall not operate on tacked surfaces until the tack has broken and cured. If the 
Contractor’s operation damages the tack coat it shall be repaired prior to placement of the 
HMA. 
 
The tack coat shall be CSS-1, or CSS-1h emulsified asphalt. The CSS-1 and CSS-1h 
emulsified asphalt may be diluted once with water at a rate not to exceed one-part water to 
one-part emulsified asphalt. The tack coat shall have sufficient temperature such that it may 
be applied uniformly at the specified rate of application and shall not exceed the maximum 
temperature recommended by the emulsified asphalt manufacturer. 
 
5-04.3(4)A  Crack Sealing 
When the Proposal includes a pay item for crack sealing, seal cracks in accordance with 
Section 5-03. 
 
5-04.3(4)B  Vacant 
 
5-04.3(4)C  Pavement Repair 
The Contractor shall excavate pavement repair areas and shall backfill these with HMA in 
accordance with the details shown in the Plans and as marked in the field. The Contractor 
shall conduct the excavation operations in a manner that will protect the pavement that is to 
remain. Pavement not designated to be removed that is damaged as a result of the 
Contractor’s operations shall be repaired by the Contractor to the satisfaction of the Engineer 
at no cost to the Contracting Agency. The Contractor shall excavate only within one lane at a 
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time unless approved otherwise by the Engineer. The Contractor shall not excavate more area 
than can be completely finished during the same shift, unless approved by the Engineer. 
 
Unless otherwise shown in the Plans or determined by the Engineer, excavate to a depth of 
1.0 feet. The Engineer will make the final determination of the excavation depth required. The 
minimum width of any pavement repair area shall be 40 inches unless shown otherwise in the 
Plans. Before any excavation, the existing pavement shall be sawcut or shall be removed by 
a pavement grinder. Excavated materials will become the property of the Contractor and shall 
be disposed of in a Contractor-provided site off the Right of Way or used in accordance with 
Sections 2-02.3(3) or 9-03.21. 
 
Asphalt for tack coat shall be required as specified in Section 5-04.3(4). A heavy application 
of tack coat shall be applied to all surfaces of existing pavement in the pavement repair area. 
 
Placement of the HMA backfill shall be accomplished in lifts not to exceed 0.35-foot 
compacted depth. Lifts that exceed 0.35-foot of compacted depth may be accomplished with 
the approval of the Engineer. Each lift shall be thoroughly compacted by a mechanical tamper 
or a roller. 
 
5-04.3(5)  Producing/Stockpiling Aggregates and RAP 
Aggregates and RAP shall be stockpiled according to the requirements of Section 3-02. 
Sufficient storage space shall be provided for each size of aggregate and RAP. Materials shall 
be removed from stockpile(s) in a manner to ensure minimal segregation when being moved 
to the HMA plant for processing into the final mixture. Different aggregate sizes shall be kept 
separated until they have been delivered to the HMA plant. 
 
5-04.3(5)A  Vacant 
 
5-04.3(6)  Mixing 
After the required amount of mineral materials, asphalt binder, recycling agent and anti-
stripping additives have been introduced into the mixer the HMA shall be mixed until complete 
and uniform coating of the particles and thorough distribution of the asphalt binder throughout 
the mineral materials is ensured. 
 
When discharged, the temperature of the HMA shall not exceed the optimum mixing 
temperature by more than 25°F as shown on the reference mix design report or as approved 
by the Engineer. Also, when a WMA additive is included in the manufacture of HMA, the 
discharge temperature of the HMA shall not exceed the maximum recommended by the 
manufacturer of the WMA additive. A maximum water content of 2 percent in the mix, at 
discharge, will be allowed providing the water causes no problems with handling, stripping, or 
flushing. If the water in the HMA causes any of these problems, the moisture content shall be 
reduced as directed by the Engineer. 
 
Storing or holding of the HMA in approved storage facilities will be permitted with approval of 
the Engineer, but in no event shall the HMA be held for more than 24 hours. HMA held for 
more than 24 hours after mixing shall be rejected. Rejected HMA shall be disposed of by the 
Contractor at no expense to the Contracting Agency. The storage facility shall have an 
accessible device located at the top of the cone or about the third point. The device shall 
indicate the amount of material in storage. No HMA shall be accepted from the storage facility 
when the HMA in storage is below the top of the cone of the storage facility, except as the 
storage facility is being emptied at the end of the working shift. 
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Recycled asphalt pavement (RAP) utilized in the production of HMA shall be sized prior to 
entering the mixer so that a uniform and thoroughly mixed HMA is produced. If there is 
evidence of the recycled asphalt pavement not breaking down during the heating and mixing 
of the HMA, the Contractor shall immediately suspend the use of the RAP until changes have 
been approved by the Engineer. After the required amount of mineral materials, RAP, new 
asphalt binder and asphalt rejuvenator have been introduced into the mixer the HMA shall be 
mixed until complete and uniform coating of the particles and thorough distribution of the 
asphalt binder throughout the mineral materials, and RAP is ensured. 
 
5-04.3(7)  Spreading and Finishing 
The mixture shall be laid upon an approved surface, spread, and struck off to the grade and 
elevation established. HMA pavers complying with Section 5-04.3(3) shall be used to 
distribute the mixture. Unless otherwise directed by the Engineer, the nominal compacted 
depth of any layer of any course shall not exceed the following: 
 

HMA Class 1” 0.35 feet 
HMA Class ¾” and HMA Class ½” 
      wearing course 0.30 feet 
      other courses 0.35 feet 
HMA Class ⅜” 0.15 feet 

 
On areas where irregularities or unavoidable obstacles make the use of mechanical spreading 
and finishing equipment impractical, the paving may be done with other equipment or by hand. 
 
When more than one JMF is being utilized to produce HMA, the material produced for each 
JMF shall be placed by separate spreading and compacting equipment. The intermingling of 
HMA produced from more than one JMF is prohibited. Each strip of HMA placed during a work 
shift shall conform to a single JMF established for the class of HMA specified unless there is 
a need to make an adjustment in the JMF. 
 
5-04.3(8)  Aggregate Acceptance Prior to Incorporation in HMA 
For HMA accepted by nonstatistical evaluation, the aggregate properties of sand equivalent, 
uncompacted void content, and fracture will be evaluated in accordance with Section 3-04.  
Sampling and testing of aggregates for HMA accepted by commercial evaluation will be at the 
option of the Engineer. 
 
5-04.3(9)  HMA Mixture Acceptance 
Acceptance of HMA shall be as provided under nonstatistical, or commercial evaluation. 
 
Nonstatistical evaluation will be used for the acceptance of HMA unless Commercial 
Evaluation is specified. 
 
Commercial evaluation will be used for Commercial HMA and for other classes of HMA in the 
following applications: sidewalks, road approaches, ditches, slopes, paths, trails, gores, 
prelevel, temporary pavement, and pavement repair. Other nonstructural applications of HMA 
accepted by commercial evaluation shall be as approved by the Engineer. Sampling and 
testing of HMA accepted by commercial evaluation will be at the option of the Engineer.  
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The mix design will be the initial JMF for the class of HMA. The Contractor may request a 
change in the JMF. Any adjustments to the JMF will require the approval of the Engineer and 
may be made in accordance with this section. 
 
HMA Tolerances and Adjustments 

1. Job Mix Formula Tolerances – The constituents of the mixture at the time of 
acceptance shall be within tolerance. The tolerance limits will be established as 
follows: 
 
For Asphalt Binder and Air Voids (Va), the acceptance limits are determined by adding 
the tolerances below to the approved JMF values. These values will also be the Upper 
Specification Limit (USL) and Lower Specification Limit (LSL) required in Section 1-
06.2(2)D2 

 

Property Non-Statistical Evaluation Commercial Evaluation 

Asphalt Binder +/- 0.5% +/- 0.7% 

Air Voids, Va 2.5% min. and 5.5% max N/A 

 
For Aggregates in the mixture: 
 

a. First, determine preliminary upper and lower acceptance limits by applying 
the following tolerances to the approved JMF. 

 

Aggregate Percent Passing 
Non-Statistical 

Evaluation 
Commercial Evaluation 

1”, ¾”, ½”, and 3/8” sieves +/- 6% +/- 8% 

No. 4 sieve +/-6% +/- 8% 

No. 8 Sieve +/- 6% +/-8% 

No. 200 sieve +/- 2.0% +/- 3.0% 

 
b. Second, adjust the preliminary upper and lower acceptance limits 

determined from step (a) the minimum amount necessary so that none of 
the aggregate properties are outside the control points in Section 9-03.8(6). 
The resulting values will be the upper and lower acceptance limits for 
aggregates, as well as the USL and LSL required in Section 1-06.2(2)D2. 

 
2. Job Mix Formula Adjustments – An adjustment to the aggregate gradation or asphalt 

binder content of the JMF requires approval of the Engineer. Adjustments to the JMF 
will only be considered if the change produces material of equal or better quality and 
may require the development of a new mix design if the adjustment exceeds the 
amounts listed below. 
 
a. Aggregates –2 percent for the aggregate passing the 1½″, 1″, ¾″, ½″, ⅜″, and the 

No. 4 sieves, 1 percent for aggregate passing the No. 8 sieve, and 0.5 percent for 
the aggregate passing the No. 200 sieve. The adjusted JMF shall be within the 
range of the control points in Section 9-03.8(6). 

 
b. Asphalt Binder Content – The Engineer may order or approve changes to asphalt 

binder content. The maximum adjustment from the approved mix design for the 
asphalt binder content shall be 0.3 percent. 
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5-04.3(9)A  Vacant 
 
5-04.3(9)B  Vacant 
 
5-04.3(9)C  Mixture Acceptance – Nonstatistical Evaluation 
HMA mixture which is accepted by Nonstatistical Evaluation will be evaluated by the 
Contracting Agency by dividing the HMA tonnage into lots. 
 
5-04.3(9)C1  Mixture Nonstatistical Evaluation – Lots and Sublots 
A lot is represented by randomly selected samples of the same mix design that will be tested 
for acceptance. A lot is defined as the total quantity of material or work produced for each Job 
Mix Formula placed. Only one lot per JMF is expected. A sublot shall be equal to one day’s 
production or 800 tons, whichever is less except that the final sublot will be a minimum of 400 
tons and may be increased to 1200 tons. 
 
All of the test results obtained from the acceptance samples from a given lot shall be evaluated 
collectively. If the Contractor requests a change to the JMF that is approved, the material 
produced after the change will be evaluated on the basis of the new JMF for the remaining 
sublots in the current lot and for acceptance of subsequent lots. For a lot in progress with a 
CPF less than 0.75, a new lot will begin at the Contractor’s request after the Engineer is 
satisfied that material conforming to the Specifications can be produced. 
 
Sampling and testing for evaluation shall be performed on the frequency of one sample per 
sublot. 
 
5-04.3(9)C2  Mixture Nonstatistical Evaluation Sampling 
Samples for acceptance testing shall be obtained by the Contractor when ordered by the 
Engineer. The Contractor shall sample the HMA mixture in the presence of the Engineer and 
in accordance with AASH-TO T 168. A minimum of three samples should be taken for each 
class of HMA placed on a project. If used in a structural application, at least one of the three 
samples shall be tested. 
 
Sampling and testing HMA in a structural application where quantities are less than 400 tons 
is at the discretion of the Engineer. 
 
For HMA used in a structural application and with a total project quantity less than 800 tons 
but more than 400 tons, a minimum of one acceptance test shall be performed. In all cases, 
a minimum of 3 samples will be obtained at the point of acceptance, a minimum of one of the 
three samples will be tested for conformance to the JMF: 
 

 If the test results are found to be within specification requirements, additional testing 
will be at the Engineer’s discretion. 

 
 If test results are found not to be within specification requirements, additional testing 

of the remaining samples to determine a CPF shall be performed. 
 
5-04.3(9)C3  Mixture Nonstatistical Evaluation – Acceptance Testing 
Testing of HMA for compliance of Va will at the option of the Contracting Agency. If tested, 
compliance of Va will use WSDOT SOP 731. 
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Testing for compliance of asphalt binder content will be by WSDOT FOP for AASHTO T 308. 
 
Testing for compliance of gradation will be by FOP for WAQTC T 27/T 11. 
 
5-04.3(9)C4  Mixture Nonstatistical Evaluation – Pay Factors 
For each lot of material falling outside the tolerance limits in 5-04.3(9), the Contracting Agency 
will determine a CPF using the following price adjustment factors: 
 

Table of Price Adjustment Factors 

Constituent Factor “f” 

All aggregate passing: 1½″, 1″, ¾″, ½″, ⅜″ and No.4 sieves 2 

All aggregate passing No. 8 sieve 15 

All aggregate passing No. 200 sieve 20 

Asphalt binder 40 

Air Voids (Va) (where applicable) 20 

 
Each lot of HMA produced under Nonstatistical Evaluation and having all constituents falling 
within the tolerance limits of the job mix formula shall be accepted at the unit Contract price 
with no further evaluation. When one or more constituents fall outside the nonstatistical 
tolerance limits in the Job Mix Formula shown in Table of Price Adjustment Factors, the lot 
shall be evaluated in accordance with Section 1-06.2 to determine the appropriate CPF. The 
nonstatistical tolerance limits will be used in the calculation of the CPF and the maximum CPF 
shall be 1.00. When less than three sublots exist, backup samples of the existing sublots or 
samples from the Roadway shall be tested to provide a minimum of three sets of results for 
evaluation. 
 
5-04.3(9)C5  Vacant 
 
5-04.3(9)C6  Mixture Nonstatistical Evaluation – Price Adjustments 
For each lot of HMA mix produced under Nonstatistical Evaluation when the calculated CPF 
is less than 1.00, a Nonconforming Mix Factor (NCMF) will be determined. The NCMF equals 
the algebraic difference of CPF minus 1.00 multiplied by 60 percent. The total job mix 
compliance price adjustment will be calculated as the product of the NCMF, the quantity of 
HMA in the lot in tons, and the unit Contract price per ton of mix. 
 
If a constituent is not measured in accordance with these Specifications, its individual pay 
factor will be considered 1.00 in calculating the CPF. 
 
5-04.3(9)C7  Mixture Nonstatistical Evaluation - Retests 
The Contractor may request a sublot be retested. To request a retest, the Contractor shall 
submit a written request within 7 calendar days after the specific test results have been 
received. A split of the original acceptance sample will be retested. The split of the sample will 
not be tested with the same tester that ran the original acceptance test. The sample will be 
tested for a complete gradation analysis, asphalt binder content, and, at the option of the 
agency, Va. The results of the retest will be used for the acceptance of the HMA in place of 
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the original sublot sample test results. The cost of testing will be deducted from any monies 
due or that may come due the Contractor under the Contract at the rate of $500 per sample. 
 
5-04.3 (9)D  Mixture Acceptance – Commercial Evaluation 
If sampled and tested, HMA produced under Commercial Evaluation and having all 
constituents falling within the tolerance limits of the job mix formula shall be accepted at the 
unit Contract price with no further evaluation. When one or more constituents fall outside the 
commercial tolerance limits in the Job Mix Formula shown in 5-04.3(9), the lot shall be 
evaluated in accordance with Section 1-06.2 to determine the appropriate CPF. The 
commercial tolerance limits will be used in the calculation of the CPF and the maximum CPF 
shall be 1.00. When less than three sublots exist, backup samples of the existing sublots or 
samples from the street shall be tested to provide a minimum of three sets of results for 
evaluation. 
 
For each lot of HMA mix produced and tested under Commercial Evaluation when the 
calculated CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) will be determined. 
The NCMF equals the algebraic difference of CPF minus 1.00 multiplied by 60 percent. The 
Job Mix Compliance Price Adjustment will be calculated as the product of the NCMF, the 
quantity of HMA in the lot in tons, and the unit Contract price per ton of mix. 
 
If a constituent is not measured in accordance with these Specifications, its individual pay 
factor will be considered 1.00 in calculating the CPF. 
 
5-04.3(10)  HMA Compaction Acceptance 
HMA mixture accepted by nonstatistical evaluation that is used in traffic lanes, including lanes 
for intersections, ramps, truck climbing, weaving, and speed change, and having a specified 
compacted course thickness greater than 0.10-foot, shall be compacted to a specified level 
of relative density. The specified level of relative density shall be a CPF of not less than 0.75 
when evaluated in accordance with Section 1-06.2, using a LSL of 92.0 (minimum of 92 
percent of the maximum density). The maximum density shall be determined by WSDOT FOP 
for AASHTO T 729. The specified level of density attained will be determined by the evaluation 
of the density of the pavement. The density of the pavement shall be determined in 
accordance with WSDOT FOP for WAQTC TM 8, except that gauge correlation will be at the 
discretion of the Engineer, when using the nuclear density gauge and WSDOT SOP 736 when 
using cores to determine density. 
 
Tests for the determination of the pavement density will be taken in accordance with the 
required procedures for measurement by a nuclear density gauge or Roadway cores after 
completion of the finish rolling. 
 
If the Contracting Agency uses a nuclear density gauge to determine density the test 
procedures FOP for WAQTC TM 8 and WSDOT SOP T 729 will be used on the day the mix 
is placed and prior to opening to traffic. 
 
Roadway cores for density may be obtained by either the Contracting Agency or the 
Contractor in accordance with WSDOT SOP 734. The core diameter shall be 4-inches 
minimum, unless otherwise approved by the Engineer. Roadway cores will be tested by the 
Contracting Agency in accordance with WSDOT FOP for AASHTO T 166. 
 
If the Contract includes the Bid item “Roadway Core”, the cores shall be obtained by the 
Contractor in the presence of the Engineer on the same day the mix is placed and at locations 
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designated by the Engineer. If the Contract does not include the Bid item “Roadway Core”, 
the Contracting Agency will obtain the cores. 
 
For a lot in progress with a CPF less than 0.75, a new lot will begin at the Contractor’s request 
after the Engineer is satisfied that material conforming to the Specifications can be produced. 
 
HMA mixture accepted by commercial evaluation and HMA constructed under conditions 
other than those listed above shall be compacted on the basis of a test point evaluation of the 
compaction train. The test point evaluation shall be performed in accordance with instructions 
from the Engineer. The number of passes with an approved compaction train, required to 
attain the maximum test point density, shall be used on all subsequent paving. 
 
HMA for preleveling shall be thoroughly compacted. HMA that is used for preleveling wheel 
rutting shall be compacted with a pneumatic tire roller unless otherwise approved by the 
Engineer. 
 
Test Results 
For a sublot that has been tested with a nuclear density gauge that did not meet the minimum 
of 92 percent of the reference maximum density in a compaction lot with a CPF below 1.00 
and thus subject to a price reduction or rejection, the Contractor may request that a core be 
used for determination of the relative density of the sublot. The relative density of the core will 
replace the relative density determined by the nuclear density gauge for the sublot and will be 
used for calculation of the CPF and acceptance of HMA compaction lot. 
 
When cores are taken by the Contracting Agency at the request of the Contractor, they shall 
be requested by noon of the next workday after the test results for the sublot have been 
provided or made available to the Contractor. Core locations shall be outside of wheel paths 
and as determined by the Engineer. Traffic control shall be provided by the Contractor as 
requested by the Engineer. Failure by the Contractor to provide the requested traffic control 
will result in forfeiture of the request for cores. When the CPF for the lot based on the results 
of the HMA cores is less than 1.00, the cost for the coring will be deducted from any monies 
due or that may become due the Contractor under the Contract at the rate of $200 per core 
and the Contractor shall pay for the cost of the traffic control. 
 
5-04.3(10)A  HMA Compaction – General Compaction Requirements 
Compaction shall take place when the mixture is in the proper condition so that no undue 
displacement, cracking, or shoving occurs. Areas inaccessible to large compaction equipment 
shall be compacted by other mechanical means. Any HMA that becomes loose, broken, 
contaminated, shows an excess or deficiency of asphalt, or is in any way defective, shall be 
removed and replaced with new hot mix that shall be immediately compacted to conform to 
the surrounding area. 
 
The type of rollers to be used and their relative position in the compaction sequence shall 
generally be the Contractor’s option, provided the specified densities are attained. Unless the 
Engineer has approved otherwise, rollers shall only be operated in the static mode when the 
internal temperature of the mix is less than 175°F. Regardless of mix temperature, a roller 
shall not be operated in a mode that results in checking or cracking of the mat. Rollers shall 
only be operated in static mode on bridge decks. 
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5-04.3(10)B  HMA Compaction - Cyclic Density 
Low cyclic density areas are defined as spots or streaks in the pavement that are less than 
90 percent of the theoretical maximum density. At the Engineer’s discretion, the Engineer may 
evaluate the HMA pavement for low cyclic density, and when doing so will follow WSDOT 
SOP 733. A $500 Cyclic Density Price Adjustment will be assessed for any 500-foot section 
with two or more density readings below 90 percent of the theoretical maximum density. 
 
5-04.3(10)C  Vacant 
 
5-04.3(10)D  HMA Nonstatistical Compaction 
 
5-04.3(10)D1  HMA Nonstatistical Compaction - Lots and Sublots 
HMA compaction which is accepted by nonstatistical evaluation will be based on acceptance 
testing performed by the Contracting Agency dividing the project into compaction lots. 
 
A lot is represented by randomly selected samples of the same mix design that will be tested 
for acceptance. A lot is defined as the total quantity of material or work produced for each Job 
Mix Formula placed. Only one lot per JMF is expected. A sublot shall be equal to one day’s 
production or 400 tons, whichever is less except that the final sublot will be a minimum of 200 
tons and may be increased to 800 tons. Testing for compaction will be at the rate of 5 tests 
per sublot per WSDOT T 738. 
 
The sublot locations within each density lot will be determined by the Engineer. For a lot in 
progress with a CPF less than 0.75, a new lot will begin at the Contractor’s request after the 
Engineer is satisfied that material conforming to the Specifications can be produced. 
 
HMA mixture accepted by commercial evaluation and HMA constructed under conditions 
other than those listed above shall be compacted on the basis of a test point evaluation of the 
compaction train. The test point evaluation shall be performed in accordance with instructions 
from the Engineer. The number of passes with an approved compaction train, required to 
attain the maximum test point density, shall be used on all subsequent paving. 
 
HMA for preleveling shall be thoroughly compacted. HMA that is used to prelevel wheel ruts 
shall be compacted with a pneumatic tire roller unless otherwise approved by the Engineer. 
 
5-04.3(10)D2  HMA Compaction Nonstatistical Evaluation – Acceptance Testing 
The location of the HMA compaction acceptance tests will be randomly selected by the 
Engineer from within each sublot, with one test per sublot. 
 
5-04.3(10)D3  HMA Nonstatistical Compaction – Price Adjustments 
For each compaction lot with one or two sublots, having all sublots attain a relative density 
that is 92 percent of the reference maximum density the HMA shall be accepted at the unit 
Contract price with no further evaluation. When a sublot does not attain a relative density that 
is 92 percent of the reference maximum density, the lot shall be evaluated in accordance with 
Section 1-06.2 to determine the appropriate CPF. The maximum CPF shall be 1.00, however, 
lots with a calculated CPF in excess of 1.00 will be used to offset lots with CPF values below 
1.00 but greater than 0.90. Lots with CPF lower than 0.90 will be evaluated for compliance 
per 5-04.3(11). Additional testing by either a nuclear moisture-density gauge or cores will be 
completed as required to provide a minimum of three tests for evaluation. 
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For compaction below the required 92%, a Non-Conforming Compaction Factor (NCCF) will 
be determined. The NCCF equals the algebraic difference of CPF minus 1.00 multiplied by 
40 percent. The Compaction Price Adjustment will be calculated as the product of CPF, the 
quantity of HMA in the compaction control lot in tons, and the unit Contract price per ton of 
mix. 
 
5-04.3(11)  Reject Work 
 
5-04.3(11)A  Reject Work General 
Work that is defective or does not conform to Contract requirements shall be rejected. The 
Contractor may propose, in writing, alternatives to removal and replacement of rejected 
material. Acceptability of such alternative proposals will be determined at the sole discretion 
of the Engineer. HMA that has been rejected is subject to the requirements in Section 1-
06.2(2) and this specification, and the Contractor shall submit a corrective action proposal to 
the Engineer for approval. 
 
5-04.3(11)B  Rejection by Contractor 
The Contractor may, prior to sampling, elect to remove any defective material and replace it 
with new material. Any such new material will be sampled, tested, and evaluated for 
acceptance. 
 
5-04.3(11)C  Rejection Without Testing (Mixture or Compaction) 
The Engineer may, without sampling, reject any batch, load, or section of Roadway that 
appears defective. Material rejected before placement shall not be incorporated into the 
pavement. Any rejected section of Roadway shall be removed. 
 
No payment will be made for the rejected materials or the removal of the materials unless the 
Contractor requests that the rejected material be tested. If the Contractor elects to have the 
rejected material tested, a minimum of three representative samples will be obtained and 
tested. Acceptance of rejected material will be based on conformance with the nonstatistical 
acceptance Specification. If the CPF for the rejected material is less than 0.75, no payment 
will be made for the rejected material; in addition, the cost of sampling and testing shall be 
borne by the Contractor. If the CPF is greater than or equal to 0.75, the cost of sampling and 
testing will be borne by the Contracting Agency. If the material is rejected before placement 
and the CPF is greater than or equal to 0.75, compensation for the rejected material will be at 
a CPF of 0.75. If rejection occurs after placement and the CPF is greater than or equal to 
0.75, compensation for the rejected material will be at the calculated CPF with an addition of 
25 percent of the unit Contract price added for the cost of removal and disposal. 
 
5-04.3(11)D  Rejection - A Partial Sublot 
In addition to the random acceptance sampling and testing, the Engineer may also isolate 
from a normal sublot any material that is suspected of being defective in relative density, 
gradation or asphalt binder content. Such isolated material will not include an original sample 
location. A minimum of three random samples of the suspect material will be obtained and 
tested. The material will then be statistically evaluated as an independent lot in accordance 
with Section 1-06.2(2). 
 
5-04.3(11)E  Rejection - An Entire Sublot 
An entire sublot that is suspected of being defective may be rejected. When a sublot is 
rejected a minimum of two additional random samples from this sublot will be obtained. These 
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additional samples and the original sublot will be evaluated as an independent lot in 
accordance with Section 1-06.2(2). 
 
5-04.3(11)F  Rejection - A Lot in Progress 
The Contractor shall shut down operations and shall not resume HMA placement until such 
time as the Engineer is satisfied that material conforming to the Specifications can be 
produced: 
 

1. When the CPF of a lot in progress drops below 1.00 and the Contractor is taking no 
corrective action, or 

2. When the Pay Factor (PF) for any constituent of a lot in progress drops below 0.95 
and the Contractor is taking no corrective action, or 

3. When either the PF for any constituent or the CPF of a lot in progress is less than 0.75. 
 
5-04.3(11)G  Rejection - An Entire Lot (Mixture or Compaction) 
An entire lot with a CPF of less than 0.75 will be rejected. 
 
5-04.3(12)  Joints 
 
5-04.3(12)A  HMA Joints 
 
5-04.3(12)A1  Transverse Joints   
The Contractor shall conduct operations such that the placing of the top or wearing course is 
a continuous operation or as close to continuous as possible. Unscheduled transverse joints 
will be allowed, and the roller may pass over the unprotected end of the freshly laid mixture 
only when the placement of the course must be discontinued for such a length of time that the 
mixture will cool below compaction temperature. When the Work is resumed, the previously 
compacted mixture shall be cut back to produce a slightly beveled edge for the full thickness 
of the course. 
 
A temporary wedge of HMA constructed on a 20H:1V shall be constructed where a transverse 
joint as a result of paving or planing is open to traffic. The HMA in the temporary wedge shall 
be separated from the permanent HMA by strips of heavy wrapping paper or other methods 
approved by the Engineer. The wrapping paper shall be removed and the joint trimmed to a 
slightly beveled edge for the full thickness of the course prior to resumption of paving. 
 
The material that is cut away shall be wasted and new mix shall be laid against the cut. Rollers 
or tamping irons shall be used to seal the joint. 
 
5-04.3(12)A2  Longitudinal Joints 
The longitudinal joint in any one course shall be offset from the course immediately below by 
not more than 6 inches nor less than 2 inches. All longitudinal joints constructed in the wearing 
course shall be located at a lane line or an edge line of the Traveled Way. A notched wedge 
joint shall be constructed along all longitudinal joints in the wearing surface of new HMA unless 
otherwise approved by the Engineer. The notched wedge joint shall have a vertical edge of 
not less than the maximum aggregate size or more than ½ of the compacted lift thickness and 
then taper down on a slope not steeper than 4H:1V. The sloped portion of the HMA notched 
wedge joint shall be uniformly compacted. 
 
5-04.3(12)B  Bridge Paving Joint Seals 
Bridge Paving Joint Seals shall be in accordance with Section 5-03. 
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5-04.3(13)  Surface Smoothness  
The completed surface of all courses shall be of uniform texture, smooth, uniform as to crown 
and grade, and free from defects of all kinds. The completed surface of the wearing course 
shall not vary more than ⅛ inch from the lower edge of a 10-foot straightedge placed on the 
surface parallel to the centerline. The transverse slope of the completed surface of the wearing 
course shall vary not more than ¼ inch in 10 feet from the rate of transverse slope shown in 
the Plans. 
 
When deviations in excess of the above tolerances are found that result from a high place in 
the HMA, the pavement surface shall be corrected by one of the following methods: 
 

1. Removal of material from high places by grinding with an approved grinding machine, 
or 

 
2. Removal and replacement of the wearing course of HMA, or 
 
3. By other method approved by the Engineer. 

 
Correction of defects shall be carried out until there are no deviations anywhere greater than 
the allowable tolerances.  
 
Deviations in excess of the above tolerances that result from a low place in the HMA and 
deviations resulting from a high place where corrective action, in the opinion of the Engineer, 
will not produce satisfactory results will be accepted with a price adjustment. The Engineer 
shall deduct from monies due or that may become due to the Contractor the sum of $500.00 
for each and every section of single traffic lane 100 feet in length in which any excessive 
deviations described above are found. 
 
When utility appurtenances such as manhole covers and valve boxes are located in the 
traveled way, the utility appurtenances shall be adjusted to the finished grade prior to paving. 
This requirement may be waived when requested by the Contractor, at the discretion of the 
Engineer or when the adjustment details provided in the project plan or specifications call for 
utility appurtenance adjustments after the completion of paving. 
 
Utility appurtenance adjustment discussions will be included in the Pre-Paving and Pre-
Planing Briefing (5-04.3(14)B3). Submit a written request to waive this requirement to the 
Engineer prior to the start of paving. 
 
5-04.3(14)  Planing Bituminous Pavement 
The planing plan must be approved by the Engineer and a pre-planing meeting must be held 
prior to the start of any planing. See Section 5-04.3(14)B2 for information on planing 
submittals. 
 
Where planing an existing pavement is specified in the Contract, the Contractor must remove 
existing surfacing material and to reshape the surface to remove irregularities. The finished 
product must be a prepared surface acceptable for receiving an HMA overlay. 
 
Use the cold milling method for planing unless otherwise specified in the Contract. Do not use 
the planer on the final wearing course of new HMA. 
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Conduct planing operations in a manner that does not tear, break, burn, or otherwise damage 
the surface which is to remain. The finished planed surface must be slightly grooved or 
roughened and must be free from gouges, deep grooves, ridges, or other imperfections. The 
Contractor must repair any damage to the surface by the Contractor’s planing equipment, 
using an Engineer approved method. 
 
Repair or replace any metal castings and other surface improvements damaged by planing, 
as determined by the Engineer. 
 
A tapered wedge cut must be planed longitudinally along curb lines sufficient to provide a 
minimum of 4 inches of curb reveal after placement and compaction of the final wearing 
course. The dimensions of the wedge must be as shown on the Drawings or as specified by 
the Engineer. 
 
A tapered wedge cut must also be made at transitions to adjoining pavement surfaces (meet 
lines) where butt joints are shown on the Drawings. Cut butt joints in a straight line with vertical 
faces 2 inches or more in height, producing a smooth transition to the existing adjoining 
pavement. 
 
After planing is complete, planed surfaces must be swept, cleaned, and if required by the 
Contract, patched and preleveled. 
 
The Engineer may direct additional depth planing. Before performing this additional depth 
planing, the Contractor must conduct a hidden metal in pavement detection survey as 
specified in Section 5-04.3(14)A. 
 
5-04.3(14)A  Pre-Planing Metal Detection Check 
Before starting planing of pavements, and before any additional depth planing required by the 
Engineer, the Contractor must conduct a physical survey of existing pavement to be planed 
with equipment that can identify hidden metal objects. 
 
Should such metal be identified, promptly notify the Engineer. 
 
See Section 1-07.16(1) regarding the protection of survey monumentation that may be hidden 
in pavement. 
 
The Contractor is solely responsible for any damage to equipment resulting from the 
Contractor’s failure to conduct a pre-planing metal detection survey, or from the Contractor’s 
failure to notify the Engineer of any hidden metal that is detected. 
 
5-04.3(14)B  Paving and Planing Under Traffic 
 
5-04.3(14)B1  General 
In addition, the requirements of Section 1-07.23 and the traffic controls required in Section 1-
10, and unless the Contract specifies otherwise or the Engineer approves, the Contractor 
must comply with the following: 
 

1. Intersections: 
 
a. Keep intersections open to traffic at all times, except when paving or planing 

operations through an intersection requires closure. Such closure must be kept to 
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the minimum time required to place and compact the HMA mixture, or plane as 
appropriate. For paving, schedule such closure to individual lanes or portions 
thereof that allows the traffic volumes and schedule of traffic volumes required in 
the approved traffic control plan. Schedule work so that adjacent intersections are 
not impacted at the same time and comply with the traffic control restrictions 
required by the Traffic Engineer. Each individual intersection closure or partial 
closure must be addressed in the traffic control plan, which must be submitted to 
and accepted by the Engineer, see Section 1-10.2(2). 

 
b. When planing or paving and related construction must occur in an intersection, 

consider scheduling and sequencing such work into quarters of the intersection, or 
half or more of an intersection with side street detours. Be prepared to sequence 
the work to individual lanes or portions thereof. 

 
c. Should closure of the intersection in its entirety be necessary, and no trolley 

service is impacted, keep such closure to the minimum time required to place and 
compact the HMA mixture, plane, remove asphalt, tack coat, and as needed. 

 
d. Any work in an intersection requires advance warning in both signage and a 

number of Working Days advance notice as determined by the Engineer, to alert 
traffic and emergency services of the intersection closure or partial closure. 

 
e. Allow new compacted HMA asphalt to cool to ambient temperature before any 

traffic is allowed on it. Traffic is not allowed on newly placed asphalt until approval 
has been obtained from the Engineer. 

 
2. Temporary centerline marking, post-paving temporary marking, temporary stop bars, 

and maintaining temporary pavement marking must comply with Section 8-23. 
 
3. Permanent pavement marking must comply with Section 8-22. 

 
5-04.3(14)B2  Submittals - Planing Plan and HMA Paving Plan 
The Contractor must submit a separate planing plan and a separate paving plan to the 
Engineer at least 5 Working Days in advance of each operation’s activity start date. These 
plans must show how the moving operation and traffic control are coordinated, as they will be 
discussed at the pre-planing briefing and pre-paving briefing. When requested by the 
Engineer, the Contractor must provide each operation’s traffic control plan on 24 x 36 inch or 
larger size Shop Drawings with a scale showing both the area of operation and sufficient detail 
of traffic beyond the area of operation where detour traffic may be required. The scale on the 
Shop Drawings is 1 inch = 20 feet, which may be changed if the Engineer agrees sufficient 
detail is shown. 
 
The planing operation and the paving operation include, but are not limited to, metal detection, 
removal of asphalt and temporary asphalt of any kind, tack coat and drying, staging of supply 
trucks, paving trains, rolling, scheduling, and as may be discussed at the briefing. 
 
When intersections will be partially or totally blocked, provide adequately sized and noticeable 
signage alerting traffic of closures to come, a minimum 2 Working Days in advance. The traffic 
control plan must show where police officers will be stationed when signalization is or may be, 
countermanded, and show areas where flaggers are proposed. 
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At a minimum, the planing and the paving plan must include: 
 

1. A copy of the accepted traffic control plan, see Section 1-10.2(2), detailing each day’s 
traffic control as it relates to the specific requirements of that day’s planing and paving. 
Briefly describe the sequencing of traffic control consistent with the proposed planing 
and paving sequence, and scheduling of placement of temporary pavement markings 
and channelizing devices after each day’s planing, and paving. 
 

2. A copy of each intersection’s traffic control plan. 
 

3. Haul routes from supplier facilities, and locations of temporary parking and staging 
areas, including return routes. Describe the complete round trip as it relates to the 
sequencing of paving operations. 
 

4. Names and locations of HMA supplier facilities to be used. 
 

5. List of all equipment to be used for paving. 
 

6. List of personnel and associated job classification assigned to each piece of paving 
equipment. 
 

7. Description (geometric or narrative) of the scheduled sequence of planing and of 
paving and intended area of planing and of paving for each day’s work, must include 
the directions of proposed planing and of proposed paving, sequence of adjacent lane 
paving, sequence of skipped lane paving, intersection planing and paving scheduling 
and sequencing, and proposed notifications and coordinations to be timely made. The 
plan must show HMA joints relative to the final pavement marking lane lines. 
 

8. Names, job titles, and contact information for field, office, and plant supervisory 
personnel. 
 

9. A copy of the approved Mix Designs. 
 

10. Tonnage of HMA to be placed each day. 
 

11. Approximate times and days for starting and ending daily operations. 
 
5-04.3(14)B3  Pre-Paving and Pre-Planing Briefing 
At least 2 Working Days before the first paving operation and the first planing operation, or as 
scheduled by the Engineer for future paving and planing operations to ensure the Contractor 
has adequately prepared for notifying and coordinating as required in the Contract, the 
Contractor must be prepared to discuss that day’s operations as they relate to other entities 
and to public safety and convenience, including driveway and business access, garbage truck 
operations, transit operations and working around energized overhead wires, school and 
nursing home and hospital and other accesses, other Contractors who may be operating in 
the area, pedestrian and bicycle traffic, and emergency services. The Contractor, and 
Subcontractors that may be part of that day’s operations, must meet with the Engineer and 
discuss the proposed operation as it relates to the submitted planing plan and paving plan, 
approved traffic control plan, and public convenience and safety. Such discussion includes, 
but is not limited to: 
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1. General for both the Paving and Planing: 
 

a. The actual times of starting and ending daily operations. 
 
b. In intersections, how to break up the intersection, and address traffic control and 

signalization for that operation, including use of peace officers. 
 
c. The sequencing and scheduling of paving operations and of planing operations, 

as applicable, as it relates to traffic control, public convenience and safety, and 
other Contractors who may operate in the Project limits. 

 
d. Notifications required of Contractor activities and coordinating with other entities 

and the public as necessary. 
 
e. Description of the sequencing of installation and types of temporary pavement 

markings as it relates to planning and paving. 
 
f. Description of the sequencing of installation of, and the removal of, temporary 

pavement patch material around exposed castings and as may be needed. 
 
g. Description of procedures and equipment to identify hidden metal in the pavement, 

such as survey monumentation, monitoring wells, streetcar rail, and castings, 
before planing as per Section 5-04.3(14)B2. 

 
h. Description of how flaggers will be coordinated with the planing, paving, and 

related operations. 
 
i. Description of sequencing of traffic controls for the process of rigid pavement base 

repairs. 
 
j. Other items the Engineer deems necessary to address. 
 

2. Paving – additional topics: 
 

a. When to start applying tack and coordinating with paving. 
 
b. Types of equipment and numbers of each type of equipment to be used. If more 

pieces of equipment than personnel are proposed, describe the sequencing of the 
personnel operating the types of equipment. Discuss the continuance of operator 
personnel for each type of equipment as it relates to meeting Specification 
requirements. 

 
c. Number of JMFs to be placed, and if more than one JMF is used, how the 

Contractor will ensure different JMFs are distinguished, how pavers and how MTVs 
are distinguished, and how pavers and MTVs are cleaned so that one JMF does 
not adversely influence the other JMF. 

 
d. Description of contingency plans for that day’s operations such as equipment 

breakdown, rain out, and supplier shutdown of operations. 
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e. Number of sublots to be placed, sequencing of density testing, and other sampling 
and testing. 

 
5-04.3(15)  Sealing Pavement Surfaces 
Apply a fog seal where shown in the plans. Construct the fog seal in accordance with Section 
5-02.3. Unless otherwise approved by the Engineer, apply the fog seal prior to opening to 
traffic. 
 
5-04.3(16)  HMA Road Approaches 
Construct HMA approaches at the locations shown in the Plans or where staked by the 
Engineer, in accordance with Section 5-04. 
 
5-04.4  Measurement 
HMA Cl. ___ PG ___, HMA for ___ Cl. ___ PG ___, and Commercial HMA will be measured 
by the ton in accordance with Section 1-09.2, with no deduction being made for the weight of 
asphalt binder, mineral filler, or any other component of the mixture. If the Contractor elects 
to remove and replace mix as allowed by Section 5-04.3(11), the material removed will not be 
measured. 
 
Roadway cores will be measured per each for the number of cores taken. 
 
Pavement repair excavation will be measured by the square yard of surface marked prior to 
excavation. 

 
Planing bituminous pavement will be measured by the square yard. 

 
5-04.5  Payment 
Payment will be made for each of the following Bid items that are included in the Proposal: 
 

“HMA Cl. ___ PG ___”, per ton. 
 
“HMA for Approach Cl. ___ PG ___”, per ton. 
 
“HMA for Preleveling Cl. ___ PG ___”, per ton. 
 
“HMA for Pavement Repair Cl. ___ PG ___”, per ton. 
 
“Commercial HMA”, per ton. 
 
The unit Contract price per ton for “HMA Cl. ___ PG ___”, “HMA for Approach Cl. ___ PG 
___”, “HMA for Preleveling Cl. ___ PG ___”, “HMA for Pavement Repair Cl. ___ PG ___”, 
and “Commercial HMA” shall be full compensation for all costs, including anti-stripping 
additive, incurred to carry out the requirements of Section 5-04 except for those costs 
included in other items which are included in this Subsection and which are included in 
the Proposal. 
 
“Pavement Repair Excavation Incl. Haul”, per square yard. 
 
The unit Contract price per square yard for “Pavement Repair Excavation Incl. Haul” shall 
be full payment for all costs incurred to perform the Work described in Section 5-04.3(4) 
with the exception, however, that all costs involved in the placement of HMA shall be 
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included in the unit Contract price per ton for “HMA for Pavement Repair Cl. ___ PG ___”, 
per ton. 
 
“Asphalt for Prime Coat”, per ton. 
 
The unit Contract price per ton for “Asphalt for Prime Coat” shall be full payment for all 
costs incurred to obtain, provide and install the material in accordance with Section 5-
04.3(4). 
 
“Prime Coat Agg.”, per cubic yard, or per ton. 
 
The unit Contract price per cubic yard or per ton for “Prime Coat Agg.” shall be full pay for 
furnishing, loading, and hauling aggregate to the place of deposit and spreading the 
aggregate in the quantities required by the Engineer. 

 
“Planing Bituminous Pavement”, per square yard. 
 
The unit Contract price per square yard for “Planing Bituminous Pavement” shall be full 
payment for all costs incurred to perform the Work described in Section 5-04.3(14). 

 
“Job Mix Compliance Price Adjustment”, by calculation. 
 
“Job Mix Compliance Price Adjustment” will be calculated and paid for as described in 
Section 5-04.3(9)C6. 
 
“Compaction Price Adjustment”, by calculation. 
 
“Compaction Price Adjustment” will be calculated and paid for as described in Section 5-
04.3(10)D3. 
 
“Roadway Core”, per each. 
 
The Contractor’s costs for all Work associated with the coring (e.g., traffic control) shall be 
incidental and included in the unit Bid price per each. 
 
“Cyclic Density Price Adjustment”, by calculation. 
 
“Cyclic Density Price Adjustment” will be calculated and paid for as described in Section 
5-04.3(10)B. 

 
 

MATERIALS 
 
Mix Design - Obtaining Project Approval 
 
(SEPTEMBER 8, 2020) 

The second paragraph of item number 1 of Section 9-03.8(7) is revised to read: 
 
These tolerance and specification limits constitute the allowable limits as described in Section 
1-06.2. The tolerance limit for aggregate shall not exceed the limits of the control points, 
except the No. 8 tolerance is ± 4% from the JMF, the No. 200 tolerance is ± 2.0% from the 
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JMF with a minimum of 2% and a maximum of 8.0% passing the No. 200 sieve, other tolerance 
limits for sieves designated as 100 percent passing will be 99-100. 
 

(APRIL 27, 2022) 

Section 9-03.21(1)A, including title, is revised to read: 
 
Recycled asphalt shingles shall be manufactured waste shingles and shall be non asbestos 
containing material (ACM) as defined in 40 CFR 61 Subpart M and tested in accordance with 
40 CFR part 763, subpart E, appendix E, Section 1, Polarized Light Microscopy (PLM) Test 
Method EPA/600/R-93/116 by a certified testing laboratory. The PLM Test Method to 
determine ACM content will be the standard PLM Test Method to determine ACM less than 
1.0%. Additionally, the PLM 1000 Point Count Test Method to determine asbestos less than 
0.1% is required. At a minimum, the laboratory testing for asbestos content will be certified by 
one or more the following: National Voluntary Laboratory Accreditation Program (NVLAP), 
American Industrial Hygiene Association IH Laboratory Accreditation, or Washington State 
Department of Ecology for analysis of asbestos in bulk material. The Contractor shall keep all 
ACM and asbestos test results on file and provide copies to the Engineer when submitting a 
HMA mix design for approval in accordance with Section 5-04. The Contractor shall provide 
the testing and certification for toxicity characteristics in  accordance with Section 9-03.21(1) 
prior to delivery and placement of the recycled asphalt shingles and use of the RAS in HMA. 
The Contractor shall also provide a Safety Data Sheet (SDS) of the RAS specifically detailing 
all ingredients of the manufactured waste shingles. The ingredients list needs to include the 
amount of asbestos as well as all types of fibrous materials. 
 
 

CONSTRUCTION REQUIREMENTS 
 
Ignition Furnace Calibration Samples 
 
(MAY 22, 2018  WC GSP) 

Section 5-04.3 is supplemented with the following: 
 
Prior to the first day of paving, twelve Ignition Furnace Calibration Samples shall be obtained to 
calibrate the Ignition Furnaces used for acceptance testing of the HMA. Calibration samples shall 
be provided by the Contractor when directed by the Engineer.  Calibration samples shall be 
prepared in accordance with WSDOT SOP 728. 
 
Joints 
 
(JANUARY 5, 2004) 

Section 5-04.3(12) is supplemented with the following: 
 

The HMA overlay shall be feathered to produce a smooth riding connection to the existing 
pavement. 
 
HMA utilized in the construction of the feathered connections shall be modified by eliminating 
the coarse aggregate from the mix at the Contractor's plant or the commercial source or by 
raking the joint on the roadway, to the satisfaction of the Engineer. 
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DIVISION 9 
MATERIALS 

 
STANDARD PLANS 
 
(FEBRUARY 26, 2024) 

The State of Washington Standard Plans for Road, Bridge and Municipal Construction M21-01, 
effective October 23, 2023, is made a part of this contract. 
 
The Standard Plans are revised as follows: 

 
A-10.30 
RISER RING detail (Including SECTION view and RISER RING DIMENSIONS table): The 
RISER RING detail is deleted from the plan. 
 
INSTALLATION detail, SECTION A: The “1/4”” callout is revised to read “+/- 1/4" (SEE 
CONTRACT ~ Note: The + 1/4" installation is shown in the Section A view)” 
 
A-40.20 
Sheet 1, NOTES 1, 2, 3, and 4 are replaced with the following: 

1. Use the ½ inch joint details for bridges with expansion length less than 100 feet and 
for bridges with L type abutments. Use the 1 inch joint details for other applications. 
 

2. Use detail 5, 6, 7 on steel trusses and timber bridges with concrete bridge deck panels. 
 

3. For details 1, 2, 3, and 4, the item “HMA Joint Seal at Bridge End” shall be used for 
payment. For details 5 and 6, the item “HMA Joint Seal at Bridge Deck Panel Joint” 
shall be used for payment. For detail 7, the item “Clean and Seal Bridge Deck Panel 
Joint” shall be used for payment. 

 
Sheet 2, Detail 8 reference to “6-09.3(6)” is revised to read “6-21.3(7)”. 
 
A-60.40 
Note 2 reference to “6-09.3(6)” is revised to read “6-21.3(7)”. 
 
B-90.40 
Valve Detail – DELETED 
 
C-60.10 
Sheet 1 of 2, Side view, add new callout pointing to the outer edges of the 3” x 12” lifting slots 
at bottom of barrier.  New callout reads “PERMISSIBLE 3/4” CHAMFER.” 
 
Sheet 1 of 2, Side view, add 2-inch diameter lifting holes centered 32” from each end of the 
barrier and 15” from the top face (2 lifting holes total). Add new callout pointing to the new 
lifting holes. New callout reads “PERMISSIBLE 2” DIAM. LIFTING HOLE”   
 
C-85.11 
On Section B, the callout “3” EXPANDED POLYSTYRENE AROUND COLUMN (TYP.)” is 
revised to read “3” EXPANDED POLYSTYRENE OR POLYETHYLENE FOAM AROUND 
COLUMN (TYP.)” 
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D-3.10 
Sheet 1, Typical Section, callout – “FOR WALLS WITH SINGLE SLOPE TRAFFIC BARRIER. 
USE THE DETAILS ABOVE THE MATCH LINE ON STANDARD PLAN D-3.15” is revised to 
read; ”FOR WALLS WITH SINGLE SLOPE TRAFFIC BARRIER, SEE CONTRACT PLANS” 
Sheet 1, Typical Section, callout – “FOR WALLS WITH F-SHAPE TRAFFIC BARRIER. USE 
THE DETAILS ABOVE THE MATCH LINE ON STANDARD PLAN D-3.16” is revised to read; 
”FOR WALLS WITH F-SHAPE TRAFFIC BARRIER, SEE CONTRACT PLANS” 
 
D-3.11 
Sheet 1, Typical Section, callout – “”B” BRIDGE APPROACH SLAB (SEE BRIDGE PLANS) 
OR PERMANENT GEOSYNTHETIC WALL BARRIER ~ SEE STANDARD PLANS D-3.15 OR 
D-3.16” is revised to read; ”B” BRIDGE APPROACH SLAB OR MOMENT SLAB (SEE 
CONTRACT PLANS) 
 
Sheet 1, Typical Section, callout – “TYPICAL BARRIER ON BRIDGE APPROACH SLAB 
(SEE BRIDGE PLANS) OR PERMANENT GEOSYNTHETIC WALL BARRIER ~ SEE 
STANDARD PLANS D-3.15 OR D-3.16” is revised to read; “TYPICAL BARRIER ON BRIDGE 
APPROACH SLAB OR MOMENT SLAB (SEE CONTRACT PLANS) 
 
D-10.10 
Wall Type 1 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 
barriers attached on top of the wall are considered non-standard and shall be designed in 
accordance with the current WSDOT Bridge Design Manual (BDM) and the revisions stated 
in the 11/3/15 Bridge Design memorandum. 
 
D-10.15 
Wall Type 2 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 
barriers attached on top of the wall are considered non-standard and shall be designed in 
accordance with the current WSDOT BDM and the revisions stated in the 11/3/15 Bridge 
Design memorandum. 
 
D-10.30 
Wall Type 5 may be used in all cases. 
 
D-10.35 
Wall Type 6 may be used in all cases. 
 
D-10.40 
Wall Type 7 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 
barriers attached on top of the wall are considered non-standard and shall be designed in 
accordance with the current WSDOT BDM and the revisions stated in the 11/3/15 Bridge 
Design memorandum. 
 
D-10.45 
Wall Type 8 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 
barriers attached on top of the wall are considered non-standard and shall be designed in 
accordance with the current WSDOT BDM and the revisions stated in the revisions stated in 
the 11/3/15 Bridge Design memorandum. 
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F-10.18 
Note 2, “Region Traffic engineer approval is needed to install a truck apron lower than 3”.” - 
DELETED 
 
J-10.10 
Sheet 4 of 6, “Foundation Size Reference Table”, PAD WIDTH column, Type 33xD=6’ – 3” is 
revised to read: 7’ – 3”. Type 342LX / NEMA P44=5’ – 10” is revised to read: 6’ – 10” 
 
Sheet 5 of 6, Plan View, “FOR EXAMPLE PAD SHOWN HERE:, “first bullet” item, “-SPACE 
BETWEEN TYPE B MOD. CABINET AND 33x CABINET IS 6” (IN)” IS REVISED TO READ: 
“SPACE BETWEEN TYPE B MOD. CABINET (BACK OF ALL CHANNEL STEEL) AND 33x 
CABINET IS 6” (IN) (CHANNEL STEEL ADDS ABOUT 5” (IN)” 
 
J-10.16 
Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14 
 
J-10.17 
Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14 
 
J-10.18 
Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14 
 
J-20.26 
Add Note 1, “1. One accessible pedestrian pushbutton station per pedestrian pushbutton 
post.” 
 
J-20.16 
View A, callout, was – LOCK NIPPLE, is revised to read; CHASE NIPPLE 
 
J-21.10 
Sheet 1 of 2, Elevation View, Round Concrete Foundation Detail, callout – “ANCHOR BOLTS 
~ ¾” (IN) x 30” (IN) FULL THREAD ~ THREE REQ’D. PER ASSEMBLY” IS REVISED TO 
READ: “ANCHOR BOLTS ~ ¾” (IN) x 30” (IN) FULL THREAD ~ FOUR REQ’D. PER 
ASSEMBLY” 
 
Sheet 1 of 2, Elevation view (Round), add dimension depicting the distance from the top of 
the foundation to find 2 #4 reinforcing bar shown, to read; 3” CLR  Delete “(TYP.)” from 
the 2 ½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 2 
# 4 reinf. Bar. 
 
Sheet 1 of 2, Elevation view (Square), add dimension depicting the distance from the top of 
the foundation to find 1 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from the 2 
½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 1 # 4 
reinf. Bar. 
 
Sheet 2 of 2, Elevation view (Round), add dimension depicting the distance from the top of 
the foundation to find 2 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from the 2 
½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 2 # 4 
reinf. Bar. 
 
Sheet 2 of 2, Elevation view (Square), add dimension depicting the distance from the top of 
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the foundation to find 1 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from the 2 
½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 1 # 4 
reinf. Bar. 
 
Detail F, callout, “Heavy Hex Clamping Bolt (TYP.) ~ 3/4” (IN) Diam. Torque Clamping Bolts 
(see Note 3)” is revised to read; “Heavy Hex Clamping Bolt (TYP.) ~ 3/4” (IN) Diam. Torque 
Clamping Bolts (see Note 1)” 
 
Detail F, callout, “3/4” (IN)  x 2’ –  6” Anchor Bolt (TYP.) ~ Four Required (See Note 4)” is 
revised to read; “3/4” (IN)  x 2’ –  6” Anchor Bolt (TYP.) ~ Three Required (See Note 2)” 
 
J-21.15 
Partial View, callout, was – LOCK NIPPLE ~ 1 ½” DIAM., is revised to read; CHASE NIPPLE 
~ 1 ½” (IN) DIAM. 
 
J-21.16 
Detail A, callout, was – LOCKNIPPLE, is revised to read; CHASE NIPPLE 
 
J-22.15 
Ramp Meter Signal Standard, elevation, dimension 4’ - 6” is revised to read; 6’-0” 
(2x) Detail A, callout, was – LOCK NIPPLE ~ 1 ½” DIAM. is revised to read; CHASE NIPPLE 
~ 1 ½” (IN) DIAM. 
 
J-40.10 
Sheet 2 of 2, Detail F, callout, “12 – 13 x 1 ½” S.S. PENTA HEAD BOLT AND 12” S. S. FLAT 
WASHER” is revised to read; “12 – 13 x 1 ½” S.S. PENTA HEAD BOLT AND 1/2” (IN) S. S. 
FLAT WASHER” 
 
J-40.36 
Note 1, second sentence; ”Finish shall be # 2B for backbox and # 4 for the cover.” Is revised 
to read; ”Finish shall be # 2B for barrier box and HRAP (Hot Rolled Annealed and Pickled) for 
the cover. 
 
J-40.37 
Note 1, second sentence; ”Finish shall be # 2B for backbox and # 4 for the cover.” Is revised 
to read; ”Finish shall be # 2B for barrier box and HRAP (Hot Rolled Annealed and Pickled) for 
the cover. 
 
J-75.20 
Key Notes, note 16, second bullet point, was: “1/2” (IN) x 0.45” (IN) Stainless Steel Bands”, 
add the following to the end of the note: “Alternate: Stainless steel cable with stainless steel 
ends, nuts, bolts, and washers may be used in place of stainless steel bands and associated 
hardware.” 
 
J-75.55 
Notes, Note A1, Revise reference, was – G-90.29, should be – G-90.20. 
 
L-5.10 
Sheet 1, General Note 8, third sentence – was; “For traffic barrier having no deflection 
distance, the fence shall be placed a minimum horizontal distance of 3’ – 6’ as measured form 
the top front face of the barrier.” Is revised to read; “For traffic barrier having no deflection 
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distance, the fence shall be placed a minimum horizontal distance of 2’ – 6” as measured form 
the top front face of the barrier.”  
 
Sheet 2, Reinforcing Steel Bending Diagram, (mark) B detail, callout – “128 deg.” is revised 
to read: “123 deg.”, callout – “51 deg.” is revised to read: “57 deg.” 
 
M-40.10 
Guide Post Type ~ Reflective Sheeting Applications Table, remove reference - “(SEE NOTE 
5)” 
 
The following are the Standard Plan numbers applicable at the time this project was 
advertised.  The date shown with each plan number is the publication approval date shown in 
the lower right-hand corner of that plan.  Standard Plans showing different dates shall not be 
used in this contract. 
 

A-10.10-00 ......... 8/7/07 A-30.35-00 ..... 10/12/07 A-50.10-01 ....... 8/17/21 
A-10.20-00 ....... 10/5/07 A-40.00-01 ......... 7/6/22 A-50.40-01 ....... 8/17/21 
A-10.30-00 ....... 10/5/07 A-40.10-04 ....... 7/31/19 A-60.10-03 ..... 12/23/14 
A-20.10-00 ....... 8/31/07 A-40.15-00 ....... 8/11/09 A-60.20-03 ..... 12/23/14 
A-30.10-00 ....... 11/8/07 A-40.20-04 ....... 1/18/17 A-60.30-01 ....... 6/28/18 
A-30.30-01 ....... 6/16/11 A-40.50-03 ......  9/12/23 A-60.40-00 ....... 8/31/07 

 
B-5.20-03 ........... 9/9/20 B-30.50-03 ....... 2/27/18 B-75.20-03 ........ 8/17/21 
B-5.40-02 ......... 1/26/17 B-30.60-00 ......... 9/9/20 B-75.50-02 ........ 3/15/22 
B-5.60-02 ......... 1/26/17 B-30.40-03 ....... 2/27/18 B-70.60-01 ........ 1/26/17 
B-10.20-03 ....... 8/23/23 B-30.70-04 ....... 2/27/18 B-75.60-00 .......... 6/8/06 
B-10.40-02 ....... 8/17/21 B-30.80-01 ....... 2/27/18 B-80.20-00 .......... 6/8/06 
B-10.70-03 ....... 8/23/23 B-30.90-02 ....... 1/26/17 B-80.40-00 .......... 6/1/06 
B-15.20-01 ......... 2/7/12 B-35.20-00 ......... 6/8/06 B-85.10-01 ........ 6/10/08 
B-15.40-01 ......... 2/7/12 B-35.40-01 ....... 8/23/23 B-85.20-00 .......... 6/1/06 
B-15.60-02 ....... 1/26/17 B-40.20-00 ......... 6/1/06 B-85.30-00 .......... 6/1/06 
B-20.20-02 ....... 3/16/12 B-40.40-02 ....... 1/26/17 B-85.40-00 .......... 6/8/06 
B-20.40-04 ....... 2/27/18 B-45.20-01 ....... 7/11/17 B-85.50-01 ........ 6/10/08 
B-20.60-03 ....... 3/15/12 B-45.40-01 ....... 7/21/17 B-90.10-00 ................... 

 ........................... 6/8/06 
B-25.20-02 ....... 2/27/18 B-50.20-00 ......... 6/1/06 B-90.20-00 .......... 6/8/06 
B-25.60-03 ....... 8/23/23 B-55.20-03 ....... 8/17/21 B-90.30-00 .......... 6/8/06 
B-30.05-00 ......... 9/9/20 B-60.20-02 ......... 9/9/20 B-90.40-01 ........ 1/26/17 
B-30.10-03 ....... 2/27/18 B-60.40-01 ....... 2/27/18 B-90.50-00 .......... 6/8/06 
B-30.15-00 ....... 2/27/18 B-65.20-01 ....... 4/26/12 B-95.20-02 ........ 8/17/21 
B-30.20-04 ....... 2/27/18 B-65.40-00 ......... 6/1/06 B-95.40-01 ........ 6/28/18 
B-30.30-03 ....... 2/27/18 B-70.20-01 ....... 3/15/22  

 
C-1 ..................... 9/8/22 C-22.40-10 ......10/16/23 C-60.70-01 ......... 9/8/22 
C-1b ............... 10/12/23 C-22.45-06 ......... 9/8/22 C-60.80-01 ......... 9/8/22 
C-1d ............... 10/31/03 C-23.70-01 ......10/16/23 C-70.15-00 ....... 8/17/21 
C-2c ................. 8/12/19 C.24.10-04 ......10/16/23 C-70.10-04 ..... 10/16/23 
C-4f .................. 8/12/19 C-24.15-00 ....... 3/15/22 C-75.10-02 ....... 9/16/20 
C-6a ................... 9/8/22 C-25.20-07 ....... 8/20/21 C-75.20-03 ....... 8/20/21 
C-7 ..................... 9/8/22 C-25.22-06 ....... 8/20/21 C-75.30-03 ....... 8/20/21 
C-7a ................... 9/8/22 C-25.26-05 ....... 8/20/21 C-80.10-03 ..... 10/16/23 
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C-20.10-09 ..... 10/12/23 C-25.30-01 ....... 8/20/21 C-80.20-01 ....... 6/11/14 
C-20.14-05 ......... 9/8/22 C-25.80-05 ....... 8/12/19 C-80.30-02 ....... 8/20/21 
C-20.15-03 ..... 10/12/23 C-60.10-03 ......10/16/23 C-80.40-01 ....... 6/11/14 
C-20.18-04 ......... 9/8/22 C-60.15-00 ....... 8/17/21 C-85.10-00 ......... 4/8/12 
C-20.40-10 ..... 10/12/23 C-60.20-01 ......... 9/8/22 C-85.11-01 ....... 9/16/20 
C-20.41-04 ....... 8/22/22 C-60.30-01 ....... 8/17/21 C-85.15-03 ..... 10/17/23 
C-20.42-06 ..... 10/12/23 C-60.40-00 ....... 8/17/21 C-85-18-03 ......... 9/8/22 
C-20.43-00 ....... 8/22/22 C-60.45-00 ....... 8/17/21 C-81.10-00 ....... 9/12/23 
C-20.45.03 ......... 9/8/22 C-60.50-00 ....... 8/17/21 C-81.15-00 ....... 9/12/23 
C-22.16-08 ..... 10/17/23 C-60.60-00 ....... 8/17/21  

 
D-2.36-03 ......... 6/11/14 D-3.11-03 ......... 6/11/14 D-10.25-01 ......... 8/7/19 
D-2.46-02 ......... 8/13/21 D-4 ..................12/11/98 D-10.30-00 ......... 7/8/08 
D-2.84-00 ....... 11/10/05 D-6 ................... 6/19/98 D-10.35-00 ......... 7/8/08 
D-2.92-01 ......... 4/26/22 D-10.10-01 ....... 12/2/08 D-10.40-01 ....... 12/2/08 
D-3.09-00 ......... 5/17/12 D-10.15-01 ....... 12/2/08 D-10.45-01 ....... 12/2/08 
D-3.10-01 ......... 5/29/13 D-10.20-01 ......... 8/7/19 D-20.10-00 ....... 10/9/23 

 
E-1 ................... 2/21/07 E-4 ................... 8/27/03 E-20.10-00 ........ 9/12/23 
E-2 ................... 5/29/98 E-4a ................. 8/27/03 E-20.20-00 ........ 10/4/23 

 
F-10.12-04 ....... 9/24/20 F-10.62-02 ....... 4/22/14 F-40.15-04 ........ 9/25/20 
F-10.16-00 ..... 12/20/06 F-10.64-03 ....... 4/22/14 F-40.16-03 ........ 6/29/16 
F-10.18-03 ....... 3/28/22 F-30.10-04 ....... 9/25/20 F-45.10-04 ...... 10/16/23 
F-10.40-04 ....... 9/24/20 F-40.12-03 ....... 6/29/16 F-80.10-04 ........ 7/15/16 
F-10.42-00 ....... 1/23/07 F-40.14-03 ....... 6/29/16  

 
G-10.10-00 ....... 9/20/07 G-24.50-05 ........ 8/7/19 G-90.10-03 ....... 7/11/17 
G-20.10-03 ....... 8/20/21 G-24.60-05 ...... 6/28/18 G-90.20-05 ....... 7/11/17 
G-22.10-04 ....... 6/28/18 G-25.10-05 ...... 9/16/20 G-90.30-04 ....... 7/11/17 
G-24.10-00 ....... 11/8/07 G-26.10-00 ...... 7/31/19 G-95.10-02 ....... 6/28/18 
G-24.20-01 ......... 2/7/12 G-30.10-04 ...... 6/23/15 G-95.20-03 ....... 6/28/18 
G-24.30-02 ....... 6/28/18 G-50.10-03 ...... 6/28/18 G-95.30-03 ....... 6/28/18 
G-24.40-07 ....... 6/28/18   

 
H-10.10-00 ......... 7/3/08 H-32.10-00 ....... 9/20/07 H-70.10-02 ....... 8/17/21 
H-10.15-00 ......... 7/3/08 H-60.10-01 ......... 7/3/08 H-70.20-02 ....... 8/17/21 
H-30.10-00 ..... 10/12/07 H-60.20-01 ......... 7/3/08  

 
I-10.10-01 ......... 8/11/09 I-30.20-00 ........ 9/20/07 I-40.20-00 ......... 9/20/07 
I-30.10-02 ......... 3/22/13 I-30.30-02 ........ 6/12/19 I-50.20-02 ........... 7/6/22 
I-30.15-02 ......... 3/22/13 I-30.40-02 ........ 6/12/19 I-60.10-01 ......... 6/10/13 
I-30.16-01 ......... 7/11/19 I-30.60-02 ........ 6/12/19 I-60.20-01 ......... 6/10/13 
I-30.17-01 ......... 6/12/19 I-40.10-00 ........ 9/20/07 I-80.10-02 ......... 7/15/16 

 
J-05.50-00 ........ 8/30/22 J-26.20-01 ....... 6/28/18 J-50.10-01 ....... .7/31/19 
J-10 .................. 7/18/97 J-27.10-01 ....... 7/21/16 J-50.11-02 ....... .7/31/19 
J-10.10-04 ........ 9/16/20 J-27.15-00 ....... 3/15/12 J-50.12-02 ......... .8/7/19 
J-10.12-00 ........ 9/16/20 J-28.01-00 ....... 8/30/22 J-50.13-01 ....... .8/30/22 
J-10.14-00 ........ 9/16/20 J-28.10-02 ......... 8/7/19 J-50.15-01 ....... .7/21/17 
J-10.15-01 ........ 6/11/14 J-28.22-00 ....... 8/07/07 J-50.16-01 ....... .3/22/13 
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J-10.16-02 ........ 8/18/21 J-28.24-02 ....... 9/16/20 J-50.18-00 ......... .8/7/19 
J-10.17-02 ........ 8/18/21 J-28.26-01 ......12/02/08 J-50.19-00 ......... .8/7/19 
J-10.18-02 ........ 8/18/21 J-28.30-03 ....... 6/11/14 J-50.20-00 ......... .6/3/11 
J-10.20-04 ........ 8/18/21 J-28.40-02 ....... 6/11/14 J-50.25-00 .......... 6/3/11 
J-10.21-02 ........ 8/18/21 J-28.42-01 ....... 6/11/14 J-50.30-00 .......... 6/3/11 
J-10.22-03 ........ 10/4/23 J-28.43-01 ....... 6/28/18 J-60.05-01 ........ 7/21/16 
J-10.25-00 ........ 7/11/17 J-28.45-03 ....... 7/21/16 J-60.11-00 ........ 5/20/13 
J-10.26-00 ....... .8/30/22 J-28.50-03 ....... 7/21/16 J-60.12-00 ........ 5/20/13 
J-12.15-00 ........ 6/28/18 J-28.60-03 ....... 8/27/21 J-60.13-00 ........ 6/16/10 
J-12.16-00 ........ 6/28/18 J-28.70-04 ....... 8/30/22 J-60.14-01 ........ 7/31/19 
J-15.10-01 ........ 6/11/14 J-29.10-02 ....... 8/26/22 J-75.10-02 ........ 7/10/15 
J-15.15-02 ........ 7/10/15 J-29.15-01 ....... 7/21/16 J-75.20-01 ........ 7/10/15 
J-20.01-00 ....... .8/30/22 J-29.16-02 ....... 7/21/16 J-75.30-02 ........ 7/10/15 
J-20.10-05 ........ 10/4/23 J-30.10-01 ....... 8/26/22 J-75.50-00 ........ 8/30/22 
J-20.11-03 ........ 7/31/19 J-40.01-00 ....... 8/30/22 J-75.55-00 ........ 8/30/22 
J-20.15-03 ........ 6/30/14 J-40.05-00 ....... 7/21/16 J-80.05-00 ........ 8/30/22 
J-20.16-02 ........ 6/30/14 J-40.10-04 ....... 4/28/16 J-80.10-01 ........ 8/18/21 
J-20.20-02 ........ 5/20/13 J-40.20-03 ....... 4/28/16 J-80.12-00 ........ 8/18/21 
J-20.26-01 ........ 7/12/12 J-40.30-04 ....... 4/28/16 J-80.15-00 ........ 6/28/18 
J-21.10-04 ........ 6/30/14 J-40.35-01 ....... 5/29/13 J-81.10-02 ........ 8/18/21 
J-21.15-01 ........ 6/10/13 J-40.36-02 ....... 7/21/17 J-81.12-00 .......... 9/3/21 
J-21.16-01 ........ 6/10/13 J-40.37-02 ....... 7/21/17 J-84.05-00 ........ 8/30/22 
J-21.17-01 ........ 6/10/13 J-40.38-01 ....... 5/20/13 J-86.10-00 ........ 6/28/18 
J-21.20-01 ........ 6/10/13 J-40.39-00 ....... 5/20/13 J-90.10-03 ........ 6/28/18 
J-22.15-02 ........ 7/10/15 J-40.40-02 ....... 7/31/19 J-90.20-03 ........ 6/28/18 
J-22.16-03 ........ 7/10/15 J-45.36-00 ....... 7/21/17 J-90.21-02 ........ 6/28/18 
J-26.10-03 ........ 7/21/16 J-50.05-00 ....... 7/21/17 J-90.50-00 ........ 6/28/18 
J-26.15-01 ........ 5/17/12   

 
K-70.20-01 ......... 6/1/16 K-80.32-00 ....... 8/17/21 K-80.35-01 ........ 9/16/20 
K-80.10-02 ....... 9/25/20 K-80.34-00 ....... 8/17/21 K-80.37-01 ........ 9/16/20 

 
L-5.10-01 .......... 7/17/23 L-20.10-03 ....... 7/14/15 L-40.20-02 ........ 6/21/12 
L-5.15-00 .......... 9/19/22 L-30.10-02 ....... 6/11/14 L-70.10-01 ........ 5/21/08 
L-10.10-02 ........ 6/21/12 L-40.15-01 ....... 6/16/11 L-70.20-01 ........ 5/21/08 

 
M-1.20-04 ......... 9/25/20 M-9.60-00 ........ 2/10/09 M-24.66-00 ....... 7/11/17 
M-1.40-03 ......... 9/25/20 M-11.10-04 ........ 8/2/22 M-40.10-04 ..... 10/17/23 
M-1.60-03 ......... 9/25/20 M-12.10-03 ........ 8/2/22 M-40.20-00 ..... 10/12/07 
M-1.80-03 ........... 6/3/11 M-15.10-02 ...... 7/17/23 M-40.30-01 ....... 7/11/17 
M-2.20-03 ......... 7/10/15 M-17.10-02 ........ 7/3/08 M-40.40-00 ....... 9/20/07 
M-2.21-00 ......... 7/10/15 M-20.10-04 ........ 8/2/22 M-40.50-00 ....... 9/20/07 
M-3.10-04 ......... 9/25/20 M-20.20-02 ...... 4/20/15 M-40.60-00 ....... 9/20/07 
M-3.20-04 ........... 8/2/22 M-20.30-04 ...... 2/29/16 M-60.10-01 ......... 6/3/11 
M-3.30-04 ......... 9/25/20 M-20.40-03 ...... 6/24/14 M-60.20-03 ....... 8/17/21 
M-3.40-04 ......... 9/25/20 M-20.50-02 ........ 6/3/11 M-65.10-03 ....... 8/17/21 
M-3.50-03 ......... 9/25/20 M-24.20-02 ...... 4/20/15 M-80.10-01 ......... 6/3/11 
M-5.10-03 ......... 9/25/20 M-24.40-02 ...... 4/20/15 M-80.20-00 ....... 6/10/08 
M-7.50-01 ......... 1/30/07 M-24.60-04 ...... 6/24/14 M-80.30-00 ....... 6/10/08 
M-9.50-02 ......... 6/24/14 M-24.65-00 ...... 7/11/17  
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   



 
2 

 

 
1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  

http://www.fhwa.dot.gov/eforms/
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.ecfr.gov/current/title-29/part-1
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 

mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 

https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/31/3729
https://www.govinfo.gov/link/uscode/31/3729
https://www.ecfr.gov/current/title-29/part-6
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 

https://www.ecfr.gov/current/title-29/part-30
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/18/1001
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
 

https://www.sam.gov/
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 

https://www.sam.gov/
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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APPENDIX A 

 
 
During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 
 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply 
with the Acts and the Regulations relative to Non‐discrimination in Federally‐assisted programs 
of the U.S. Department of Transportation, Washington State Department of Transportation, as 
they may be amended from time to time, which are herein incorporated by reference and made 
a part of this contract. 

 
2. Non‐discrimination: The contractor, with regard to the work performed by it during the 

contract, will not discriminate on the grounds of race, color, or national origin in the selection 
and retention of subcontractors, including procurements of materials and leases of equipment. 
The contractor will not participate directly or indirectly in the discrimination prohibited by the 
Acts and the Regulations, including employment practices when the contract covers any activity, 
project, or program set forth in Appendix B of 49 CFR Part 21. 

 
3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 

solicitations, either by competitive bidding, or negotiation made by the contractor for work to 
be performed under a subcontract, including procurements of materials, or leases of 
equipment, each potential subcontractor or supplier will be notified by the contractor of the 
contractor's obligations under this contract and the Acts and the Regulations relative to Non‐
discrimination on the grounds of race, color, or national origin.  
 

4. Information and Reports: The contractor will provide all information and reports required by 
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its 
books, records, accounts, other sources of information, and its facilities as may be determined 
by the Recipient or the Washington State Department of Transportation to be pertinent to 
ascertain compliance with such Acts, Regulations, and instructions. Where any information 
required of a contractor is in the exclusive possession of another who fails or refuses to furnish 
the information, the contractor will so certify to the Recipient or the Washington State 
Department of Transportation, as appropriate, and will set forth what efforts it has made to 
obtain the information. 

 
5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non‐ 

discrimination provisions of this contract, the Recipient will impose such contract sanctions as it 
or the Washington State Department of Transportation may determine to be appropriate, 
including, but not limited to: 

 
a. withholding payments to the contractor under the contract until the contractor complies; 

and/or  
b. cancelling, terminating, or suspending a contract, in whole or in part. 

 
6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 

through six in every subcontract, including procurements of materials and leases of equipment, 



A 
 

unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor will take action with respect to any subcontract or procurement as the Recipient or 
the Washington State Department of Transportation may direct as a means of enforcing such 
provisions including sanctions for noncompliance. Provided, that if the contractor becomes 
involved in, or is threatened with litigation by a subcontractor, or supplier because of such 
direction, the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to enter 
into the litigation to protect the interests of the United States. 
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APPENDIX E 
 
During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non‐
discrimination statutes and authorities; including but not limited to: 
 
Pertinent Non‐Discrimination Authorities: 
 

 Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

 The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. 
§ 4601), (prohibits unfair treatment of persons displaced or whose property has been acquired 
because of Federal or Federal‐aid programs and projects); 

 Federal‐Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

 Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

 The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

 Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

 The Civil Rights Restoration Act of 1987, (PL 100‐209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 
"programs or activities" to include all of the programs or activities of the Federal‐aid recipients, 
sub‐recipients and contractors, whether such programs or activities are Federally funded or 
not); 

 Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis 
of disability in the operation of public entities, public and private transportation systems, places 
of public accommodation, and certain testing entities (42 U.S.C. §§ 12131‐12189) as 
implemented by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

 The Federal Aviation Administration's Non‐discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

 Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low‐Income Populations, which ensures Non‐discrimination against minority 
populations by discouraging programs, policies, and activities with disproportionately high and 
adverse human health or environmental effects on minority and low‐income populations; 

 Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

 Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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PROPOSAL 

 

_______________________________ 

Bidder 

 

To: Board of County Commissioners, Whitman County Courthouse, Colfax, WA  99111 

 

Commissioners: 

 

The undersigned hereby certify that they have examined the location of ENDICOTT 

ROAD OVERLAY, C.R.P. No. 4000-17, FEDERAL AID No. STBGR-K381(004) as shown in 

the contract plans, and have read and thoroughly understand the plans, specifications 

and special provisions concerning the work described in this project. 

 

The undersigned further understand the method by which payment will be made for said 

work, and hereby propose to undertake and complete the work described in this project, 

or as much thereof as can be completed with the monies available, in accordance with 

the said plans, specifications and special provisions and the following schedule of rates 

and prices: 

 

SCHEDULE OF ITEMS 

 

NOTE:  Unit prices for all items (unless filled in by Contracting Agency), all extensions, 

and total amount of bid shall be shown.  All entries must be in legible figures (not words) 

and typed or entered in ink. 
 

ITEM 
NO. 

DESCRIPTION 
ESTIMATED 
QUANTITY 

UNIT PRICE PER UNIT TOTAL PRICE 

1. MOBILIZATION 1 L.S. LUMP SUM  

2. REMOVING GUARDRAIL 650 L.F.   

3. REMOVING GUARDRAIL ANCHOR 8 EACH   

4. SHOULDER FINISHING 11.4 MI.   

5. ASPHALT FOR FOG SEAL 7 TON   

6. CRACK SEALING BIT PVMT - LF 78,850 L.F.   

7. 
PLANING BITUMINOUS 
PAVEMENT 1,933 S.Y.   



ENDICOTT ROAD OVERLAY 
C.R.P. No. 4000-17                         2   

ITEM 
NO. 

DESCRIPTION 
ESTIMATED 
QUANTITY 

UNIT PRICE PER UNIT TOTAL PRICE 

8. HMA CL. 1/2 IN. PG 64H-28 15,168 TON   

9. 
JOB MIX COMPLIANCE PRICE 
ADJUSTMENT 1 CALC ($1.00) ($1.00) 

10. 
COMPACTION PRICE 
ADJUSTMENT 1 CALC ($1.00) ($1.00) 

11. 
BEAM GUARDRAIL TYPE 31 NON 
FLARED TERMINAL 8 EACH   

12. 
BEAM GUARDRAIL TYPE 31 - 
STEEL POST 325 L.F.   

13. 
BEAM GUARDRAIL TRANSITION 
SECTION TYPE 21 4 EACH   

14. PAINT LINE 96,624 L.F.   

15. CENTERLINE RUMBLE STRIP 6.1 MI.   

16. 
TEMPORARY PAVEMENT 
MARKING - SHORT DURATION 64,416 L.F.   

17. 
PROJECT TEMPORARY TRAFFIC 
CONTROL 1 L.S. LUMP SUM  

18. CONSTRUCTION SIGNS CLASS A 178 S.F   

19. 
WORK ZONE SAFETY 
CONTINGENCY 1 EST. $4,000.00 $4,000.00 

20. 
AGGREGATE COMPLIANCE 
PRICE ADJUSTMENT 1 CALC. ($1.00) ($1.00) 

21. SPCC PLAN 1 L.S. LUMP SUM  

BASIS OF AWARD: TOTAL BID ITEMS 1-21  
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Disadvantaged Business 
Enterprise Utilization Certification

To be eligible for Award of this Contract the Bidder shall fill out and submit, as a supplement to its sealed Bid Proposal, 
a Disadvantaged Business Enterprise (DBE) Utilization Certification. The Contracting Agency shall consider as non-
responsive and shall reject any Bid Proposal that does not contain a DBE Utilization Certification which properly 
demonstrates that the Bidder will meet the DBE participation requirements in one of the manners provided for in the 
proposed Contract. Refer to the instructions on Page 2 when filling out this form or the Bid may be rejected. An 
example form has been provided on Page 3. The successful Bidder’s DBE Utilization Certification shall be deemed a 
part of the resulting Contract.

Box 1:  certifies that the DBE firms listed below have been contacted 
regarding participation on this project. If this Bidder is successful on this project and is awarded the Contract, it shall 
assure that subcontracts or supply agreements are executed with named DBEs. (If necessary, use additional sheets.)

Box 2: 

Column 1

Name of DBE
(See instructions)

Column 2

Project Role
(See instructions)

Column 3	

Description of Work
(See instructions)

Column 4

Dollar Amount 
Subcontracted 

to DBE
(See instructions)

Column 5

Dollar Amount 
to be Applied 
Towards Goal
(See instructions)

Disadvantaged Business Enterprise Total DBE Commitment Dollar Amount 
Condition of Award Contract Goal 	 Box 3      Box 4

5  By checking Box 5 the Bidder is stating that their attempts to solicit sufficient DBE participation to meet 
the COA Contract goal has been unsuccessful and good faith effort will be submitted in accordance with 
Section 1-02.9 of the Contract 
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DOT Form 272-056
	 Revised 10/2019

Instructions for Disadvantaged Business 
Enterprise Utilization Certification Form

Box 1:	 Name of Bidder (Proposal holder) submitting Bid.
Box 2:	 Name of the Project.
Column 1:	Name of the Disadvantaged Business Enterprise (DBE). DBE firms can be found using the Diversity 

Management and Compliance System web page: https://wsdot.diversitycompliance.com. Repeat the name of 
the DBE for each Project Role that will be performed.

Column 2:	The Project Role that the DBE will be performing as follows;
•	 Prime Contractor
•	 Subcontractor 
•	 Subcontractor (Force Account) 

•	 Work sublet as Force Account must be listed separately.
•	 Manufacturer
•	 Regular Dealer  

•	 Work sublet to a Regular Dealer must be listed separately.
•	 Regular Dealer status must be approved prior to Bid submittal by the Office of Equal Opportunity, 

Washington State Department of Transportation, on each Contract.
•	 Broker 

•	 Work sublet to a Broker must be listed separately.
	 List each project role to be performed by a single DBE individually on a separate row. The role is used to 

determine what portion of the amount to be subcontracted (Column 4) may be applied toward meeting the goal 
(column 5). 

Column 3:	Provide a description of work to be performed by the DBE. The work to be performed must be consistent with 
the Certified Business Description of the DBE provided at the Diversity Management and Compliance System 
web page https://wsdot.diversitycompliance.com
•	 A Bidder subletting a portion of a bid item shall state “Partial” and describe the Work that is included. 

•	 For example; “Electrical (Partial) – Trenching”.   
•	 “Mobilization” will not be accepted as a description of Work. 

Column 4:	List the total amount to be subcontracted to each DBE for each Project Role they are performing. 
Column 5:	This is the dollar amount for each line listed in the certification that the prime intends to apply towards meeting 

the COA Contract goal. It may be that only a portion of the amount subcontracted to a DBE in Column 4 is 
eligible to be credited toward meeting the goal See Note 1, Note 2, Note 3. The Contracting Agency will utilize 
the sum of this column (Box 4) to determine whether or not the bidder has met the goal. In the event of an 
arithmetic error in summing column 5 or an error in making appropriate reductions in the amounts in column 
four, See Note 1, Note 2, Note 3,  then the mathematics will be corrected and the total (Box 4) will be revised 
accordingly.

	 Note 1:	For Work sublet as Force Account the bidder may only claim 50% of the amount subcontracted (Column 4) 
towards meeting the goal (Column 5).   This information will be used to demonstrate that the DBE contract goal 
is met at the time that the bidder submits their bid.  For example; amount sublet as force account = $100,000 
(Column 4) equates to ($100,000 X 50%) = $50,000 (Column 5) to be applied towards the goal. 

	 Note 2:	For Work sublet to a Regular Dealer the bidder may only claim 60% of the cost of the materials or supplies 
(Column 4) towards meeting the goal (Column 5).  For example; Material cost = $100,000 (Column 4) equates 
to ($100,000 X 60%) = $60,000 (Column 5) to be applied towards the goal

	 Note 3:	For Work sublet to a Broker the bidder may only claim the fees paid to a Broker towards meeting the 
goal (Column 4).  For example; amount sublet to a broker = $100,000 (Column 4) equates to ($100,000 X 
reasonable fee %) = $ (Column 5) to be applied towards the goal.

Box 3:	 Box 3 is the COA Contract goal which is the minimum required DBE participation. The goal stated in the 
Contract will be in terms of a dollar amount or a percentage in the Contract.  When expressed as a percentage 
you must multiply the percentage times the sum total of all bid items as submitted in the Bidder’s Proposal to 
determine the dollar goal and write it in Box 3. In the event of an error in this box, the Contracting Agency will 
revise the amount accordingly. 

Box 4:	 Box 4 is the sum of the values in column 5. This value must equal or exceed the COA Contract goal 
amount written in Box 3 or;

Box 5:	 Check Box 5 if insufficient DBE Participation has been achieved and a good faith effort is required. Refer to the 
subsection titled, Selection of Successful Bidder/Good Faith Efforts (GFE) in the Contract.

	 See the Disadvantaged Business Enterprise Participation specification in the Contract for more 
information.

https://wsdot.diversitycompliance.com
https://wsdot.diversitycompliance.com
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Disadvantaged Business Enterprise (DBE) 
Written Confirmation Document 

See Contract Provisions: DBE Document Submittal Requirements 
Disadvantaged Business Enterprise Participation 

THIS FORM SHALL ONLY BE SUBMITTED TO A DBE THAT IS LISTED ON THE CONTRACTOR’S 
DISADVANTAGED BUSINESS ENTERPRISE UTILIZATION CERTIFICATION. 

THE CONTRACTOR SHALL COMPLETE PART A PRIOR TO SENDING TO THE DBE. 

PART A: To be completed by the bidder 
The entries below shall be consistent with what is shown on the Bidder’s Disadvantaged Business Enterprise 
Utilization Certification. Failure to do so will result in Bid rejection. 

Contract Title: 

Bidder’s Business Name: 

DBE’s Business Name: 

Description of DBE’s Work: 

Dollar Amount to be Applied Towards DBE Goal: 

Dollar Amount to be Subcontracted to DBE*: 
*Optional Field

PART B: To be completed by the Disadvantaged Business Enterprise 

As an authorized representative of the Disadvantaged Business Enterprise, I confirm that we have been 
contacted by the Bidder with regard to the referenced project for the purpose of performing the Work described 
above. If the Bidder is awarded the Contract, we will enter into an agreement with the Bidder to participate in 
the project consistent with the information provided in Part A of this form. 

Name (printed): 

Signature: 

Title: 

Address: Date: 

 

 

 

 

 

 

 

 

 

 

 

 

 

DOT	Form 422-031
Revised 07/2016
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Revised 09/2020 

 Disadvantaged Business Enterprise 
(DBE) Bid Item Breakdown Form

1. Contract Number 2. Contract Name

3. Prime Contractor 4. Prime Contractor Representative Name

5. Prime Contractor Representative Phone Number 6. Prime Contractor Representative Email

Column 1
Name of UDBE

(See Instructions)

Column 2
Bid Item #

(See Instructions)

Column 3
Full/Partial

(See Instructions)

Column 4
Quantity

(See Instructions)

Column 5
Description
(See Instructions)

Column 6
Unit Price

(See Instructions)

Column 7
Total Unit 

Cost
(See Instructions)

Column 8
Dollar Amount 
to be Applied 
Towards Goal
(See Instructions)

Subtotal:

Name of UDBE Bid Item # Full/Partial Quantity Description Unit Price Total Unit 
Cost

Dollar Amount 
to be Applied 
Towards Goal

Subtotal:

Name of UDBE Bid Item # Full/Partial Quantity Description Unit Price Total Unit 
Cost

Dollar Amount 
to be Applied 
Towards Goal

Subtotal:

Name of UDBE Bid Item # Full/Partial Quantity Description Unit Price Total Unit 
Cost

Dollar Amount 
to be Applied 
Towards Goal

Subtotal:
TOTAL UDBE Dollar Amount:

DOT Form 272-054
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Revised 09/2020 

Instructions for Disadvantaged Business Enterprise (DBE) Bid Item Breakdown Form

Box 1: Provide the Contract Number as stated in the project information webpage.

Box 2: Provide the Name of the project as stated in the project information webpage.

Box 3: Provide the Name of the bidder (Proposal holder) submitting Bid. 

Box 4: Provide the name of the prime contractor’s representative available to contact regarding this form.

Box 5: Provide the phone number of the prime contractor’s representative available to contact regarding this form.

Box 6: Provide the email of the prime contractor’s representative available to contact regarding this form.

Column 1: Provide the Name of the Disadvantaged Business Enterprise (DBE) Firm. DBE Firms can be found using the 
search tools under the Firm Certification section of the Diversity Management and Compliance System 
(DMCS) webpage https://wsdot.diversitycompliance.com. 

Column 2: Provide the Bid Item Number (as it appears in the engineer’s estimate bid check report) available on the project 
information webpage.

Column 3: If the DBE is performing only part of the bid item, mark “Partial”.  If the DBE is performing the entire bid item, 
mark “Complete”.

Column 4: Provide the estimated quantity for the specific bid item. For trucking firms, use hour or another unit of measure. 

Column 5: Provide a description of the work to be performed by the DBE. 

Column 6: Provide the price per unit and specify the type of unit used. For trucking firms, use hour or another unit of 
measure.

Column 7: Provide the estimated total unit cost amount per bid item.

Column 8: Provide the amount of the bid item being used to fulfil the DBE goal. The work to be performed must 
be consistent with the Certified Business Description of the DBE provided in the DMCS webpage https://wsdot. 
diversitycompliance.com. Mobilization up to 10% is acceptable.  If mobilization is more than 10% additional information 
and/or justification may be requested. The total amount shown for each DBE shall match the amount shown on the DBE 
Utilization Certification Form.

Use Additional Sheets if necessary.

DOT Form 272-054

https://wsdot.diversitycompliance.com
https://wsdot.diversitycompliance.com
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DOT Form 272-058
Revised 09/2020

Disadvantaged Business Enterprise 
(DBE)Trucking Credit Form

PART A: TO BE COMPLETED BY THE BIDDER
This form is in support of the trucking commitment identified on the DBE Utilization Certification Form submitted with the proposal. 
Please note that DBE’s must be certified prior to time of submittal.

Federal Aid # Contract # Project Name

If listing items by hours, or by lump sum amounts, please provide calculations to substantiate the quantities listed.
Bid Item Item Description

Use additional sheets as necessary.
Bidder Name/Title (please print)

Phone Fax Signature

Address

I certify that the above information is complete and accurate.
Email Date

PART B: TO BE COMPLETED BY THE DBE TRUCKING FIRM
Note: DBE trucking firm participation may only be credited as DBE participation for the value of the hauling services, not for the 
materials being hauled unless the trucking firm is also recognized as a supplier of the materials used on the project and approved 
for this project as a regular dealer.

Tractor/trailers: Dump trucks: 

Tractor/trailers: Dump trucks: 

1. Type of Material expected to be 
hauled?

2. Number of fully operational trucks 
expected to be used on this project?

3. Number of trucks and trailers owned by 
the DBE that will be used on this 
project?

4. Number of trucks and trailers leased by 
the DBE that will be used on this 
project?

Tractor/trailers: Dump trucks: 

DBE Firm Name Name/Title (please print)

Certification Number

Phone Fax Signature

Address

I certify that the above information is complete and accurate.
Email Date
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Revised 09/2020

Submit this form to in accordance with section 1-02.9 of the Contract.

Instruction to Bidder: The Bidder shall complete and submit the Disadvantaged Business Enterprise (DBE) Trucking Credit 
Form in accordance with Section 1-02.9 of the Contract.

INSTRUCTIONS

Please note – All Fields are required

PART A: TO BE COMPLETED BY THE BIDDER

Federal Aid: Include the project federal-aid number.
County: Specify the County where the project will take place.
Contract #: Specify the Project Contract Number which can be found in the Engineer’s estimate bid check report.
Bid Item: Provide the Bid Item Number (as it appears in the engineer’s estimate bid check report) for which trucking 
services will be utilized.
Item Description: Provide description of the bid item (as it appears in the engineer’s estimate bid check report) for which 
trucking will be utilized.
Bidder: In this section, provide the bidder’s legal name, title, Business address, Phone and email. 

The bidder’s representative signature is required in addition to the date the form was signed.

PART B: TO BE COMPLETED BY THE DBE TRUCKING FIRM

Question 1: Specify type of material that will be hauled (i.e. Sand, HMA, gravel)
Question 2: Specify the total number of operational trucks that will be used on the project.
Question 3: Specify the total number of operational trucks and trailers owned by the DBE that will be used on the project. 
Question 4: Specify the total number of operational trucks and trailers leased by the DBE that will be used on the project.

DBE Firm: In this section, provide the DBE Firm’s legal name, DBE Firm’s representative legal name and title, certification 
Number (Found in the firm’s OMWBE Profile page in the OMWBE directory), Business address, Phone, fax and email. 

The DBE Firm’s representative signature is required in addition to the date the form was signed.

DOT Form 272-058
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Subcontractor List 
Prepared in compliance with RCW 39.30.060 as amended 

To Be Submitted with the Bid Proposal 

Project Name 

Failure to list subcontractors with whom the bidder, if awarded the contract, will directly subcontract for performance of the 
work of structural steel installation, rebar installation, heating, ventilation and air conditioning, plumbing, as described in 
Chapter 18.106 RCW, and electrical, as described in Chapter 19.28 RCW or naming more than one subcontractor to perform 
the same work will result in your bid being non-responsive and therefore void. 

Subcontractor(s) with whom the bidder will directly subcontract that are proposed to perform the work of structural steel installation, 
rebar installation, heating, ventilation and air conditioning, plumbing, as described in Chapter 18.106 RCW, and electrical as 
described in Chapter 19.28 RCW must be listed below. The work to be performed is to be listed below the subcontractor(s) name. 

To the extent the Project includes one or more categories of work referenced in RCW 39.30.060, and no subcontractor is 

performed by a lower tier subcontractor who will not contract directly with the bidder. 

Subcontractor Name 

Work to be performed 

Subcontractor Name 

Work to be performed 

Subcontractor Name 

Work to be performed 

Subcontractor Name 

Work to be performed 

Subcontractor Name 

Work to be performed 

electrical equipment and therefore considered part of electrical work, even if the installation is for future use and no wiring or electrical 
current is connected during the project. 

DOT Form 271-015
Revised 06/2020 

Whitman County

N. 400 Main Street
Colfax, WA 99111

Countywide Sealcoat 2022
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NOTE: Use of other forms may limit
the bond below an amount equal
to five percent of the bid total.





Julie.Edgeman
Rectangle

Julie.Edgeman
Typewritten Text
ENDICOTT ROAD OVERLAY

C.R.P. No. 4000-17

Julie.Edgeman
Typewritten Text
Whitman County




















	Blank Page
	07 Appendix B.pdf
	Blank Page
	Blank Page
	1273.pdf
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)


	08 Appendix C.pdf
	Blank Page

	09 Appendix D.pdf
	Blank Page
	Blank Page
	Blank Page

	10 Plans.pdf
	SHEET 1
	SHEET 2
	SHEET 3
	SHEET 4
	SHEET 5
	SHEET 6
	SHEET 7
	SHEET 8


	DBE Subcontracting Goal 2: 
	Total DBE Commitment 2: 
	Check Box 4: Off
	Name of DBE 1: 
	Project Role 1: 
	Description of Work 1: 
	Amount Subcontracted 1: 
	Amount Applied 1: 
	Name of DBE 2: 
	Project Role 2: 
	Description of Work 2: 
	Amount Subcontracted 2: 
	Amount Applied 2: 
	Name of DBE 3: 
	Project Role 3: 
	Description of Work 3: 
	Amount Subcontracted 3: 
	Amount Applied 3: 
	Name of DBE 4: 
	Project Role 4: 
	Description of Work 4: 
	Amount Subcontracted 4: 
	Amount Applied 4: 
	Name of DBE 5: 
	Project Role 5: 
	Description of Work 5: 
	Amount Subcontracted 5: 
	Amount Applied 5: 
	Name of DBE 6: 
	Project Role 6: 
	Description of Work 6: 
	Amount Subcontracted 6: 
	Amount Applied 6: 
	Name of DBE 7: 
	Project Role 7: 
	Description of Work 7: 
	Amount Subcontracted 7: 
	Amount Applied 7: 
	Name of DBE 8: 
	Project Role 8: 
	Description of Work 8: 
	Amount Subcontracted 8: 
	Amount Applied 8: 
	Name of DBE 9: 
	Project Role 9: 
	Description of Work 9: 
	Amount Subcontracted 9: 
	Amount Applied 9: 
	Name of DBE 10: 
	Project Role 10: 
	Description of Work 10: 
	Amount Subcontracted 10: 
	Amount Applied 10: 
	Name of DBE 11: 
	Project Role 11: 
	Description of Work 11: 
	Amount Subcontracted 11: 
	Amount Applied 11: 
	Name of DBE 12: 
	Project Role 12: 
	Description of Work 12: 
	Amount Subcontracted 12: 
	Amount Applied 12: 
	Name of DBE 13: 
	Project Role 13: 
	Description of Work 13: 
	Amount Subcontracted 13: 
	Amount Applied 13: 
	Name of DBE 14: 
	Project Role 14: 
	Description of Work 14: 
	Amount Subcontracted 14: 
	Amount Applied 14: 
	Name of DBE 15: 
	Project Role 15: 
	Description of Work 15: 
	Amount Subcontracted 15: 
	Amount Applied 15: 
	Name of DBE 16: 
	Project Role 16: 
	Description of Work 16: 
	Amount Subcontracted 16: 
	Amount Applied 16: 
	PART A To be completed by the bidder: 
	Text Field 103: 
	Text Field 105: 
	Text Field 1011: 
	Text Field 1015: 
	Text Field 1016: 
	PART B To be completed by the Disadvantaged Business Enterprise: 
	Text Field 108: 
	undefined: 
	Text Field 107: 
	Text Field 1018: 
	Text Field 1017: 
	1 Contract Number: 
	2 Contract Name: 
	3 Prime Contractor: 
	4 Prime Contractor Representative Name: 
	5 Prime Contractor Representative Phone Number: 
	6 Prime Contractor Representative Email: 
	Column 1 Name of UDBE See InstructionsRow1: 
	Column 2 Bid Item  See InstructionsRow1: 
	Column 3 FullPartial See InstructionsRow1: 
	Column 4 Quantity See InstructionsRow1: 
	Column 5 Description See InstructionsRow1: 
	Column 6 Unit Price See InstructionsRow1: 
	Column 7 Total Unit Cost See InstructionsRow1: 
	Column 8 Dollar Amount to be Applied Towards Goal See InstructionsRow1: 
	Column 1 Name of UDBE See InstructionsRow2: 
	Column 2 Bid Item  See InstructionsRow2: 
	Column 3 FullPartial See InstructionsRow2: 
	Column 4 Quantity See InstructionsRow2: 
	Column 5 Description See InstructionsRow2: 
	Column 6 Unit Price See InstructionsRow2: 
	Column 7 Total Unit Cost See InstructionsRow2: 
	Column 8 Dollar Amount to be Applied Towards Goal See InstructionsRow2: 
	Column 1 Name of UDBE See InstructionsRow3: 
	Column 2 Bid Item  See InstructionsRow3: 
	Column 3 FullPartial See InstructionsRow3: 
	Column 4 Quantity See InstructionsRow3: 
	Column 5 Description See InstructionsRow3: 
	Column 6 Unit Price See InstructionsRow3: 
	Column 7 Total Unit Cost See InstructionsRow3: 
	Column 8 Dollar Amount to be Applied Towards Goal See InstructionsRow3: 
	Column 1 Name of UDBE See InstructionsRow4: 
	Column 2 Bid Item  See InstructionsRow4: 
	Column 3 FullPartial See InstructionsRow4: 
	Column 4 Quantity See InstructionsRow4: 
	Column 5 Description See InstructionsRow4: 
	Column 6 Unit Price See InstructionsRow4: 
	Column 7 Total Unit Cost See InstructionsRow4: 
	Column 8 Dollar Amount to be Applied Towards Goal See InstructionsRow4: 
	Column 7 Total Unit Cost See InstructionsSubtotal: 0
	Column 8 Dollar Amount to be Applied Towards Goal See InstructionsSubtotal: 0
	Name of UDBERow1: 
	Bid Item Row1: 
	FullPartialRow1: 
	QuantityRow1: 
	DescriptionRow1: 
	Unit PriceRow1: 
	Total Unit CostRow1: 
	Dollar Amount to be Applied Towards GoalRow1: 
	Name of UDBERow2: 
	Bid Item Row2: 
	FullPartialRow2: 
	QuantityRow2: 
	DescriptionRow2: 
	Unit PriceRow2: 
	Total Unit CostRow2: 
	Dollar Amount to be Applied Towards GoalRow2: 
	Name of UDBERow3: 
	Bid Item Row3: 
	FullPartialRow3: 
	QuantityRow3: 
	DescriptionRow3: 
	Unit PriceRow3: 
	Total Unit CostRow3: 
	Dollar Amount to be Applied Towards GoalRow3: 
	Name of UDBERow4: 
	Bid Item Row4: 
	FullPartialRow4: 
	QuantityRow4: 
	DescriptionRow4: 
	Unit PriceRow4: 
	Total Unit CostRow4: 
	Dollar Amount to be Applied Towards GoalRow4: 
	Total Unit CostSubtotal: 0
	Dollar Amount to be Applied Towards GoalSubtotal: 0
	Name of UDBERow1_2: 
	Bid Item Row1_2: 
	FullPartialRow1_2: 
	QuantityRow1_2: 
	DescriptionRow1_2: 
	Unit PriceRow1_2: 
	Total Unit CostRow1_2: 
	Dollar Amount to be Applied Towards GoalRow1_2: 
	Name of UDBERow2_2: 
	Bid Item Row2_2: 
	FullPartialRow2_2: 
	QuantityRow2_2: 
	DescriptionRow2_2: 
	Unit PriceRow2_2: 
	Total Unit CostRow2_2: 
	Dollar Amount to be Applied Towards GoalRow2_2: 
	Name of UDBERow3_2: 
	Bid Item Row3_2: 
	FullPartialRow3_2: 
	QuantityRow3_2: 
	DescriptionRow3_2: 
	Unit PriceRow3_2: 
	Total Unit CostRow3_2: 
	Dollar Amount to be Applied Towards GoalRow3_2: 
	Name of UDBERow4_2: 
	Bid Item Row4_2: 
	FullPartialRow4_2: 
	QuantityRow4_2: 
	DescriptionRow4_2: 
	Unit PriceRow4_2: 
	Total Unit CostRow4_2: 
	Dollar Amount to be Applied Towards GoalRow4_2: 
	Total Unit CostSubtotal_2: 0
	Dollar Amount to be Applied Towards GoalSubtotal_2: 0
	Name of UDBERow1_3: 
	Bid Item Row1_3: 
	FullPartialRow1_3: 
	QuantityRow1_3: 
	DescriptionRow1_3: 
	Unit PriceRow1_3: 
	Total Unit CostRow1_3: 
	Dollar Amount to be Applied Towards GoalRow1_3: 
	Name of UDBERow2_3: 
	Bid Item Row2_3: 
	FullPartialRow2_3: 
	QuantityRow2_3: 
	DescriptionRow2_3: 
	Unit PriceRow2_3: 
	Total Unit CostRow2_3: 
	Dollar Amount to be Applied Towards GoalRow2_3: 
	Name of UDBERow3_3: 
	Bid Item Row3_3: 
	FullPartialRow3_3: 
	QuantityRow3_3: 
	DescriptionRow3_3: 
	Unit PriceRow3_3: 
	Total Unit CostRow3_3: 
	Dollar Amount to be Applied Towards GoalRow3_3: 
	Name of UDBERow4_3: 
	Bid Item Row4_3: 
	FullPartialRow4_3: 
	QuantityRow4_3: 
	DescriptionRow4_3: 
	Unit PriceRow4_3: 
	Total Unit CostRow4_3: 
	Dollar Amount to be Applied Towards GoalRow4_3: 
	Total Unit CostSubtotal_3: 0
	Dollar Amount to be Applied Towards GoalSubtotal_3: 0
	Total Unit CostTOTAL UDBE Dollar Amount: 0
	Dollar Amount to be Applied Towards GoalTOTAL UDBE Dollar Amount: 0
	Text Field 3: 
	Text Field 5: 
	Text Field 8: 
	Text Field 9: 
	Text Field 29: 
	Text Field 52: 
	Text Field 30: 
	Text Field 53: 
	Text Field 31: 
	Text Field 54: 
	Text Field 51: 
	Text Field 55: 
	Text Field 57: 
	Text Field 56: 
	Text Field 59: 
	Text Field 58: 
	Text Field 61: 
	Text Field 62: 
	Text Field 63: 
	Text Field 64: 
	Text Field 65: 
	Text Field 66: 
	Text Field 67: 
	Text Field 68: 
	Text Field 69: 
	Text Field 70: 
	Text Field 71: 
	Text Field 72: 
	Text Field 73: 
	Text Field 74: 
	Text Field 75: 
	Text Field 76: 
	Text Field 77: 
	Text Field 78: 
	Text Field 79: 
	Text Field 4: 
	Text Field 4: 

	Text Field 104: 
	Text Field 104: 

	Text Field 4: 
	Text Field 104: 
	DBE Subcontracting Goal 20: 
	Total DBE Commitment 21: 
	Check Box 42: Off
	Name of DBE 134: 
	Project Role 156: 
	Description of Work 17: 
	Amount Subcontracted 18: 
	Amount Applied 19: 
	Name of DBE 210: 
	Project Role 211: 
	Description of Work 212: 
	Amount Subcontracted 213: 
	Amount Applied 214: 
	Name of DBE 315: 
	Project Role 316: 
	Description of Work 317: 
	Amount Subcontracted 318: 
	Amount Applied 319: 
	Name of DBE 420: 
	Project Role 421: 
	Description of Work 422: 
	Amount Subcontracted 423: 
	Amount Applied 424: 
	Name of DBE 525: 
	Project Role 526: 
	Description of Work 527: 
	Amount Subcontracted 528: 
	Amount Applied 529: 
	Name of DBE 630: 
	Project Role 631: 
	Description of Work 632: 
	Amount Subcontracted 633: 
	Amount Applied 634: 
	Name of DBE 735: 
	Project Role 736: 
	Description of Work 737: 
	Amount Subcontracted 738: 
	Amount Applied 739: 
	Name of DBE 840: 
	Project Role 841: 
	Description of Work 842: 
	Amount Subcontracted 843: 
	Amount Applied 844: 
	Name of DBE 945: 
	Project Role 946: 
	Description of Work 947: 
	Amount Subcontracted 948: 
	Amount Applied 949: 
	Name of DBE 1050: 
	Project Role 1051: 
	Description of Work 1052: 
	Amount Subcontracted 1053: 
	Amount Applied 1054: 
	Name of DBE 1155: 
	Project Role 1156: 
	Description of Work 1157: 
	Amount Subcontracted 1158: 
	Amount Applied 1159: 
	Name of DBE 1260: 
	Project Role 1261: 
	Description of Work 1262: 
	Amount Subcontracted 1263: 
	Amount Applied 1264: 
	Name of DBE 1365: 
	Project Role 1366: 
	Description of Work 1367: 
	Amount Subcontracted 1368: 
	Amount Applied 1369: 
	Name of DBE 1470: 
	Project Role 1471: 
	Description of Work 1472: 
	Amount Subcontracted 1473: 
	Amount Applied 1474: 
	Name of DBE 1575: 
	Project Role 1576: 
	Description of Work 1577: 
	Amount Subcontracted 1578: 
	Amount Applied 1579: 
	Name of DBE 1680: 
	Project Role 1681: 
	Description of Work 1682: 
	Amount Subcontracted 1683: 
	Amount Applied 1684: 
	PART A To be completed by the bidder85: 
	Text Field 10386: 
	Text Field 10587: 
	Text Field 101188: 
	Text Field 101589: 
	Text Field 101690: 
	PART B To be completed by the Disadvantaged Business Enterprise91: 
	Text Field 10892: 
	undefined93: 
	Text Field 10794: 
	Text Field 101895: 
	Text Field 101796: 
	1 Contract Number97: 
	2 Contract Name98: 
	3 Prime Contractor99: 
	4 Prime Contractor Representative Name100: 
	5 Prime Contractor Representative Phone Number101: 
	6 Prime Contractor Representative Email102: 
	Column 1 Name of UDBE See InstructionsRow1103: 
	Column 2 Bid Item  See InstructionsRow1104: 
	Column 3 FullPartial See InstructionsRow1105: 
	Column 4 Quantity See InstructionsRow1106: 
	Column 5 Description See InstructionsRow1107: 
	Column 6 Unit Price See InstructionsRow1108: 
	Column 7 Total Unit Cost See InstructionsRow1109: 
	Column 8 Dollar Amount to be Applied Towards Goal See InstructionsRow1110: 
	Column 1 Name of UDBE See InstructionsRow2111: 
	Column 2 Bid Item  See InstructionsRow2112: 
	Column 3 FullPartial See InstructionsRow2113: 
	Column 4 Quantity See InstructionsRow2114: 
	Column 5 Description See InstructionsRow2115: 
	Column 6 Unit Price See InstructionsRow2116: 
	Column 7 Total Unit Cost See InstructionsRow2117: 
	Column 8 Dollar Amount to be Applied Towards Goal See InstructionsRow2118: 
	Column 1 Name of UDBE See InstructionsRow3119: 
	Column 2 Bid Item  See InstructionsRow3120: 
	Column 3 FullPartial See InstructionsRow3121: 
	Column 4 Quantity See InstructionsRow3122: 
	Column 5 Description See InstructionsRow3123: 
	Column 6 Unit Price See InstructionsRow3124: 
	Column 7 Total Unit Cost See InstructionsRow3125: 
	Column 8 Dollar Amount to be Applied Towards Goal See InstructionsRow3126: 
	Column 1 Name of UDBE See InstructionsRow4127: 
	Column 2 Bid Item  See InstructionsRow4128: 
	Column 3 FullPartial See InstructionsRow4129: 
	Column 4 Quantity See InstructionsRow4130: 
	Column 5 Description See InstructionsRow4131: 
	Column 6 Unit Price See InstructionsRow4132: 
	Column 7 Total Unit Cost See InstructionsRow4133: 
	Column 8 Dollar Amount to be Applied Towards Goal See InstructionsRow4134: 
	Column 7 Total Unit Cost See InstructionsSubtotal135: 0
	Column 8 Dollar Amount to be Applied Towards Goal See InstructionsSubtotal136: 0
	Name of UDBERow1137: 
	Bid Item Row1138: 
	FullPartialRow1139: 
	QuantityRow1140: 
	DescriptionRow1141: 
	Unit PriceRow1142: 
	Total Unit CostRow1143: 
	Dollar Amount to be Applied Towards GoalRow1144: 
	Name of UDBERow2145: 
	Bid Item Row2146: 
	FullPartialRow2147: 
	QuantityRow2148: 
	DescriptionRow2149: 
	Unit PriceRow2150: 
	Total Unit CostRow2151: 
	Dollar Amount to be Applied Towards GoalRow2152: 
	Name of UDBERow3153: 
	Bid Item Row3154: 
	FullPartialRow3155: 
	QuantityRow3156: 
	DescriptionRow3157: 
	Unit PriceRow3158: 
	Total Unit CostRow3159: 
	Dollar Amount to be Applied Towards GoalRow3160: 
	Name of UDBERow4161: 
	Bid Item Row4162: 
	FullPartialRow4163: 
	QuantityRow4164: 
	DescriptionRow4165: 
	Unit PriceRow4166: 
	Total Unit CostRow4167: 
	Dollar Amount to be Applied Towards GoalRow4168: 
	Total Unit CostSubtotal169: 0
	Dollar Amount to be Applied Towards GoalSubtotal170: 0
	Name of UDBERow1_2171: 
	Bid Item Row1_2172: 
	FullPartialRow1_2173: 
	QuantityRow1_2174: 
	DescriptionRow1_2175: 
	Unit PriceRow1_2176: 
	Total Unit CostRow1_2177: 
	Dollar Amount to be Applied Towards GoalRow1_2178: 
	Name of UDBERow2_2179: 
	Bid Item Row2_2180: 
	FullPartialRow2_2181: 
	QuantityRow2_2182: 
	DescriptionRow2_2183: 
	Unit PriceRow2_2184: 
	Total Unit CostRow2_2185: 
	Dollar Amount to be Applied Towards GoalRow2_2186: 
	Name of UDBERow3_2187: 
	Bid Item Row3_2188: 
	FullPartialRow3_2189: 
	QuantityRow3_2190: 
	DescriptionRow3_2191: 
	Unit PriceRow3_2192: 
	Total Unit CostRow3_2193: 
	Dollar Amount to be Applied Towards GoalRow3_2194: 
	Name of UDBERow4_2195: 
	Bid Item Row4_2196: 
	FullPartialRow4_2197: 
	QuantityRow4_2198: 
	DescriptionRow4_2199: 
	Unit PriceRow4_2200: 
	Total Unit CostRow4_2201: 
	Dollar Amount to be Applied Towards GoalRow4_2202: 
	Total Unit CostSubtotal_2203: 0
	Dollar Amount to be Applied Towards GoalSubtotal_2204: 0
	Name of UDBERow1_3205: 
	Bid Item Row1_3206: 
	FullPartialRow1_3207: 
	QuantityRow1_3208: 
	DescriptionRow1_3209: 
	Unit PriceRow1_3210: 
	Total Unit CostRow1_3211: 
	Dollar Amount to be Applied Towards GoalRow1_3212: 
	Name of UDBERow2_3213: 
	Bid Item Row2_3214: 
	FullPartialRow2_3215: 
	QuantityRow2_3216: 
	DescriptionRow2_3217: 
	Unit PriceRow2_3218: 
	Total Unit CostRow2_3219: 
	Dollar Amount to be Applied Towards GoalRow2_3220: 
	Name of UDBERow3_3221: 
	Bid Item Row3_3222: 
	FullPartialRow3_3223: 
	QuantityRow3_3224: 
	DescriptionRow3_3225: 
	Unit PriceRow3_3226: 
	Total Unit CostRow3_3227: 
	Dollar Amount to be Applied Towards GoalRow3_3228: 
	Name of UDBERow4_3229: 
	Bid Item Row4_3230: 
	FullPartialRow4_3231: 
	QuantityRow4_3232: 
	DescriptionRow4_3233: 
	Unit PriceRow4_3234: 
	Total Unit CostRow4_3235: 
	Dollar Amount to be Applied Towards GoalRow4_3236: 
	Total Unit CostSubtotal_3237: 0
	Dollar Amount to be Applied Towards GoalSubtotal_3238: 0
	Total Unit CostTOTAL UDBE Dollar Amount239: 0
	Dollar Amount to be Applied Towards GoalTOTAL UDBE Dollar Amount240: 0
	Text Field 3241: 
	Text Field 5242: 
	Text Field 8243: 
	Text Field 9244: 
	Text Field 29245: 
	Text Field 52246: 
	Text Field 30247: 
	Text Field 53248: 
	Text Field 31249: 
	Text Field 54250: 
	Text Field 51251: 
	Text Field 55252: 
	Text Field 57253: 
	Text Field 56254: 
	Text Field 59255: 
	Text Field 58256: 
	Text Field 61257: 
	Text Field 62258: 
	Text Field 63259: 
	Text Field 64260: 
	Text Field 65261: 
	Text Field 66262: 
	Text Field 67263: 
	Text Field 68264: 
	Text Field 69265: 
	Text Field 70266: 
	Text Field 71267: 
	Text Field 72268: 
	Text Field 73269: 
	Text Field 74270: 
	Text Field 75271: 
	Text Field 76272: 
	Text Field 77273: 
	Text Field 78274: 
	Text Field 79275: 


