
NOTICE 

This set of contract plans and provisions has been downloaded.  The 

County cannot track the firms or persons who have downloaded copies of 

the posted document(s); therefore, the County cannot ensure that 

subsequent addenda or changes have been sent to all interested parties. It 

is the responsibility of interested persons or firms to contact the Whitman 

County Public Works Department in order to confirm that you have the 

most recent release and any and all addenda related to the project.  You 

may also request to be added to the planholders list. 
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SPECIAL PROVISIONS 
 
INTRODUCTION TO THE SPECIAL PROVISIONS 
 
(JULY 8, 2024  APWA GSP, OPTION B) 

The work on this project shall be accomplished in accordance with the Standard Specifications 
for Road, Bridge and Municipal Construction, 2025 edition, as issued by the Washington State 
Department of Transportation (WSDOT) and the American Public Works Association (APWA), 
Washington State Chapter (hereafter “Standard Specifications”).   The Standard Specifications, 
as modified or supplemented by these Special Provisions, all of which are made a part of the 
Contract Documents, shall govern all of the Work.   
 
These Special Provisions are made up of both General Special Provisions (GSPs) from various 
sources, which may have project-specific fill-ins; and project-specific Special Provisions.  Each 
Provision either supplements, modifies, or replaces the comparable Standard Specification, or is 
a new Provision.  The deletion, amendment, alteration, or addition to any subsection or portion 
of the Standard Specifications is meant to pertain only to that particular portion of the section, 
and in no way should it be interpreted that the balance of the section does not apply. 
 
The GSPs are labeled under the headers of each GSP, with the effective date of the GSP and 
its source.  For example: 
 
 (March 8, 2013  APWA GSP) 
 (April 1, 2013) for WSDOT GSPs, only use date 
 (May 1, 2013  WC GSP) Agency Special Provision 
 
Also incorporated into the Contract Documents by reference are: 
 

 Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted 
edition, with Washington State modifications, if any 

 Standard Plans for Road, Bridge and Municipal Construction, WSDOT Manual M 21-01, 
current edition 

 
Contractor shall obtain copies of these publications, at Contractor’s own expense. 
 
 

DIVISION 1 
GENERAL REQUIREMENTS 

 
DESCRIPTION OF WORK 

 
LOCATION OF PROJECT  
 
(MAY 8, 1996  WC GSP)  

The Doneen Quarry and Stockpile Site is located in the SW ¼ of Section 17 and the SE ¼ of 
Section 18, Township 19 North, Range 45 East, W.M., approximately 3 miles east of 
Oakesdale, Washington. 
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DESCRIPTION OF WORK  
 
(MARCH 13, 1995 WC GSP) 

The work performed under this contract includes the manufacturing and stockpiling of Crushed 
Surfacing Top Course, Crushed Surfacing Base Course, 3/8” Chips and 1/4” Minus.  These 
items shall meet the requirements of Sections 9-03.4 and 9-03.9 of the Standard Specifications 
with the exception of the grading requirements, which are listed below. 
 

Crushed Surfacing Top Course  Crushed Surfacing Base Course 
Sieve Size Percent Passing  Sieve Size Percent Passing 

3/4" square  99-100  1¼" square  99-100 
1/2" square 80-100  1" square 80-100 
U.S. No. 4 46-66  5/8" square 50-80 
U.S. No. 40 8-24  U.S. No. 4 25-45 
U.S. No. 200  10.0 max.  U.S. No. 40 3-18 
% Fracture 75 min.  U.S. No. 200  7.5 max. 
S.E. 40 min.  % Fracture 75 min. 
   S.E. 40 min. 

   
3/8" Chips  1/4" Minus 

Sieve Size Percent Passing  Sieve Size Percent Passing 
1/2" square  100  3/8" square 100 
3/8" square 70-90  U.S. No. 10 0-25 
U.S. No. 4 0-5  U.S. No. 200  0-4.0 max. 
U.S. No. 8 0-3  % Fracture 75 min. 
U.S. No. 200  0-0.8    
% Fracture 90 min.    
 
For each type of aggregate, each rock shall have no dimension larger than 150% of the last 
specified sieve size through which the aggregate passes. 

 
 

DEFINITIONS AND TERMS 
 

DEFINITIONS   
 
(JANUARY 19, 2022  APWA GSP) 

Delete the heading Completion Dates and the three paragraphs that follow it of Section 1-01.3, 
and replace them with the following: 

 
Dates 
  
Bid Opening Date 
The date on which the Contracting Agency publicly opens and reads the Bids. 
 
Award Date 
The date of the formal decision of the Contracting Agency to accept the lowest responsible 
and responsive Bidder for the Work. 
 
Contract Execution Date 
The date the Contracting Agency officially binds the Agency to the Contract. 
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Notice to Proceed Date 
The date stated in the Notice to Proceed on which the Contract time begins. 
 
Substantial Completion Date 
The day the Engineer determines the Contracting Agency has full and unrestricted use and 
benefit of the facilities, both from the operational and safety standpoint, any remaining traffic 
disruptions will be rare and brief, and only minor incidental work, replacement of temporary 
substitute facilities, plant establishment periods, or correction or repair remains for the 
Physical Completion of the total Contract.   
 
Physical Completion Date 
The day all of the Work is physically completed on the project.  All documentation required 
by the Contract and required by law does not necessarily need to be furnished by the 
Contractor by this date. 
 
Completion Date 
The day all the Work specified in the Contract is completed and all the obligations of the 
Contractor under the contract are fulfilled by the Contractor.  All documentation required by 
the Contract and required by law must be furnished by the Contractor before establishment 
of this date. 
 
Final Acceptance Date 
The date on which the Contracting Agency accepts the Work as complete. 

 
Supplement Section 1-01.3 with the following: 
 

All references in the Standard Specifications or WSDOT General Special Provisions, to the 
terms “Department of Transportation”, “Washington State Transportation Commission”, 
“Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and “State 
Treasurer” shall be revised to read “Contracting Agency”. 
 
All references to the terms “State” or “state” shall be revised to read “Contracting Agency” 
unless the reference is to an administrative agency of the State of Washington, a State 
statute or regulation, or the context reasonably indicates otherwise.  
 
All references to “State Materials Laboratory” shall be revised to read “Contracting Agency 
designated location”. 
 
All references to “final contract voucher certification” shall be interpreted to mean the 
Contracting Agency form(s) by which final payment is authorized, and final completion and 
acceptance granted. 
 
Additive  
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, 
which may, at the discretion of the Contracting Agency, be awarded in addition to the base 
bid. 
 
Alternate  
One of two or more units of work or groups of bid items, identified separately in the Bid 
Proposal, from which the Contracting Agency may make a choice between different 
methods or material of construction for performing the same work. 
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Business Day  
A business day is any day from Monday through Friday except holidays as listed in Section 
1-08.5. 
 
Contract Bond 
The definition in the Standard Specifications for “Contract Bond” applies to whatever bond 
form(s) are required by the Contract Documents, which may be a combination of a Payment 
Bond and a Performance Bond. 
 
Contract Documents 
See definition for “Contract”. 
 
Contract Time  
The period of time established by the terms and conditions of the Contract within which the 
Work must be physically completed. 
 
Notice of Award  
The written notice from the Contracting Agency to the successful Bidder signifying the 
Contracting Agency’s acceptance of the Bid Proposal. 
 
Notice to Proceed  
The written notice from the Contracting Agency or Engineer to the Contractor authorizing 
and directing the Contractor to proceed with the Work and establishing the date on which 
the Contract time begins. 
 
Traffic  
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and 
equestrian traffic. 

 
 

BID PROCEDURES AND CONDITIONS 
 
QUALIFICATIONS OF BIDDER 

 
(JANUARY 24, 2011  APWA GSP) 

Delete Section 1-02.1 and replace it with the following: 
 

Before award of a public works contract, a bidder must meet at least the minimum 
qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to 
be awarded a public works project. 

 
 
PLANS AND SPECIFICATIONS 
 
(JUNE 27, 2011  APWA GSP) 

Delete Section 1-02.2 and replace it with the following: 
 

Information as to where Bid Documents can be obtained or reviewed can be found in the 
Call for Bids (Advertisement for Bids) for the work. 
 
After award of the contract, plans and specifications will be issued to the Contractor at no 
cost as detailed below: 
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To Prime Contractor No. of Sets Basis of Distribution 
Reduced plans (11" x 17") 5 Furnished automatically upon award. 

Contract Provisions 5 Furnished automatically upon award. 

Large plans (e.g., 22" x 34") 3 Furnished only upon request. 

 
Additional plans and Contract Provisions may be obtained by the Contractor from the source 
stated in the Call for Bids, at the Contractor’s own expense. 

 
 
PROPOSAL FORMS 
 
(NOVEMBER 25, 2024  APWA GSP) 

Delete Section 1-02.5 and replace it with the following: 
 

The Proposal Form will identify the project and its location and describe the work. It will also 
list estimated quantities, units of measurement, the items of work, and the materials to be 
furnished at the unit bid prices. The bidder shall complete spaces on the proposal form that 
call for, but are not limited to, unit prices; extensions; summations; the total bid amount; 
signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda; 
the bidder’s name, address, telephone number, and signature; the bidder’s DBE 
commitment, if applicable; a State of Washington Contractor’s Registration Number; and a 
Business License Number, if applicable. Bids shall be in legible figures (not words) written in 
ink or typed and expressed in U.S. dollars. The required certifications are included as part of 
the Proposal Form. 

 
The Contracting Agency reserves the right to arrange the proposal forms with alternates and 
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all 
alternates and additives set forth in the Proposal Form unless otherwise specified. 

 
 
PREPARARTION OF PROPOSAL 
 
(NOVEMBER 25, 2024  APWA GSP, OPTION B) 

Supplement the second paragraph of Section 1-02.6 with the following: 
 

4. If a minimum bid amount has been established for any item, the unit or lump sum price 
must equal or exceed the minimum amount stated. 

 
Delete the last two paragraphs, and replace them with the following: 
 

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law 
Compliance form, provided by the Contracting Agency. Failure to return this certification as 
part of the Bid Proposal package will make this Bid Nonresponsive and ineligible for Award. 
A Contractor Certification of Wage Law Compliance form is included in the Proposal Forms. 
 
The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner. 
 
A bid by a corporation shall be executed in the corporate name, by the president or a vice 
president (or other corporate officer accompanied by evidence of authority to sign). 
 
A bid by a partnership shall be executed in the partnership name and signed by a partner. 
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A bid by a joint venture shall be executed in the joint venture name and signed by a member 
of the joint venture. 

 
 
BID DEPOSIT 
 
(MARCH 8, 2013  APWA GSP) 

Supplement Section 1-02.7 with the following: 
 
Bid bonds shall contain the following: 
 

1. Contracting Agency-assigned number for the project; 
 

2. Name of the project; 
 

3. The Contracting Agency named as obligee; 
 

4. The amount of the bid bond stated either as a dollar figure or as a percentage which 
represents five percent of the maximum bid amount that could be awarded; 

 
5. Signature of the bidder’s officer empowered to sign official statements. The signature 

of the person authorized to submit the bid should agree with the signature on the 
bond, and the title of the person must accompany the said signature; 

 
6. The signature of the surety’s officer empowered to sign the bond and the power of 

attorney. 
 

If so stated in the Contract Provisions, bidder must use the bond form included in the 
Contract Provisions. 
 
If so stated in the Contract Provisions, cash will not be accepted for a bid deposit. 

 
 
WITHDRAWING, REVISING, OR SUPPLEMENTING PROPOSAL 
 
(JULY 23, 2015  APWA GSP) 

Delete Section1-02.10 and replace it with the following: 
 
After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may 
withdraw, revise, or supplement it if: 

 
1. The Bidder submits a written request signed by an authorized person and physically 

delivers it to the place designated for receipt of Bid Proposals, and 
2. The Contracting Agency receives the request before the time set for receipt of Bid 

Proposals, and  
3. The revised or supplemented Bid Proposal (if any) is received by the Contracting 

Agency before the time set for receipt of Bid Proposals. 
 

If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received before 
the time set for receipt of Bid Proposals, the Contracting Agency will return the unopened 
Proposal package to the Bidder.  The Bidder must then submit the revised or supplemented 
package in its entirety.  If the Bidder does not submit a revised or supplemented package, 
then its bid shall be considered withdrawn. 
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Late revised or supplemented Bid Proposals or late withdrawal requests will be date 
recorded by the Contracting Agency and returned unopened.  Mailed, emailed, or faxed 
requests to withdraw, revise, or supplement a Bid Proposal are not acceptable. 

 
 
PUBLIC OPENING OF PROPOSALS 
 
(OCTOBER 3, 2022  WC GSP) 

Section 1-02.12 is supplemented with the following:                     
 

Date of Opening Bids 
Proposals will be received by in-person delivery or by courier at the Board of County 
Commissioners of Whitman County, State of Washington, at its office located in the 
Whitman County Courthouse, N. 400 Main Street, Colfax, Washington on the Bid opening 
day. 
 
The Bid opening date for this project is Monday, February 24, 2025. Bids received by 9:00  
a.m. Pacific Standard Time on this date will be publicly opened and read. 
 
 

DISQUALIFICATION OF BIDDERS 
 
(MAY 17, 2018  APWA GSP, OPTION A) 

Delete Section 1-02.14 and replace it with the following: 
 

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder 
responsibility criteria in RCW 39.04.350(1), as amended. 
 
The Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility 
criteria in RCW 39.04.350(1).  To assess bidder responsibility, the Contracting Agency 
reserves the right to request documentation as needed from the Bidder and third parties 
concerning the Bidder’s compliance with the mandatory bidder responsibility criteria.  
 
If the Contracting Agency determines the Bidder does not meet the mandatory bidder 
responsibility criteria in RCW 39.04.350(1) and is therefore not a responsible Bidder, the 
Contracting Agency shall notify the Bidder in writing, with the reasons for its determination.  
If the Bidder disagrees with this determination, it may appeal the determination within two 
(2) business days of the Contracting Agency’s determination by presenting its appeal and 
any additional information to the Contracting Agency.  The Contracting Agency will consider 
the appeal and any additional information before issuing its final determination.  If the final 
determination affirms that the Bidder is not responsible, the Contracting Agency will not 
execute a contract with any other Bidder until at least two business days after the Bidder 
determined to be not responsible has received the Contracting Agency’s final determination. 

 
 
PRE AWARD INFORMATION 
 
(DECEMBER 30, 2022  APWA GSP) 

Revise Section 1-02.15 to read: 
 
Before awarding any contract, the Contracting Agency may require one or more of these 
items or actions of the apparent lowest responsible bidder: 
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1. A complete statement of the origin, composition, and manufacture of any or all 

materials to be used, 
 
2. Samples of these materials for quality and fitness tests, 
 
3. A progress schedule (in a form the Contracting Agency requires) showing the order 

of and time required for the various phases of the work, 
 
4. A breakdown of costs assigned to any bid item, 
 
5. Attendance at a conference with the Engineer or representatives of the Engineer, 
 
6. Obtain, and furnish a copy of, a business license to do business in the city or county 

where the work is located. 
 
7. Any other information or action taken that is deemed necessary to ensure that the 

bidder is the lowest responsible bidder. 
 
 

AWARD AND EXECUTION OF CONTRACT 
 
EXECUTION OF CONTRACT 
 
(JULY 8, 2024  APWA GSP, OPTION A) 

Revise Section 1-03.3 to read: 
 

Within 3 calendar days of Award date (not including Saturdays, Sundays and Holidays), the 
successful Bidder shall provide the information necessary to execute the Contract to the 
Contracting Agency.  The Bidder shall send the contact information, including the full name, 
email address, and phone number, for the authorized signer and bonding agent to the 
Contracting Agency. 
 
Copies of the Contract Provisions, including the unsigned Form of Contract, will be available 
for signature by the successful bidder on the first business day following award. The number 
of copies to be executed by the Contractor will be determined by the Contracting Agency. 
 
Within 20 calendar days after the award date, the successful bidder shall return the signed 
Contracting Agency-prepared contract, an insurance certification as required by Section 1-
07.18, a satisfactory bond as required by law and Section 1-03.4, the Transfer of Coverage 
form for the Construction Stormwater General Permit with sections I, III, and VIII completed 
when provided.  Before execution of the contract by the Contracting Agency, the successful 
bidder shall provide any pre-award information the Contracting Agency may require under 
Section 1-02.15. 
 
Until the Contracting Agency executes a contract, no proposal shall bind the Contracting 
Agency nor shall any work begin within the project limits or within Contracting Agency-
furnished sites. The Contractor shall bear all risks for any work begun outside such areas 
and for any materials ordered before the contract is executed by the Contracting Agency. 
 
If the bidder experiences circumstances beyond their control that prevents return of the 
contract documents within the calendar days after the award date stated above, the 
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Contracting Agency may grant up to a maximum of 20 additional calendar days for return of 
the documents, provided the Contracting Agency deems the circumstances warrant it. 

 
 
CONTRACT BOND 
 
(JULY 23, 2015  APWA GSP) 

Delete the first paragraph of Section 1-03.4 and replace it with the following: 
 

The successful bidder shall provide executed payment and performance bond(s) for the full 
contract amount.  The bond may be a combined payment and performance bond; or be 
separate payment and performance bonds.  In the case of separate payment and 
performance bonds, each shall be for the full contract amount.  The bond(s) shall: 
 
1. Be on Contracting Agency-furnished form(s); 

 
2. Be signed by an approved surety (or sureties) that: 
 

a. Is registered with the Washington State Insurance Commissioner, and 
 
b. Appears on the current Authorized Insurance List in the State of Washington 

published by the Office of the Insurance Commissioner, 
 

3. Guarantee that the Contractor will perform and comply with all obligations, duties, and 
conditions under the Contract, including but not limited to the duty and obligation to 
indemnify, defend, and protect the Contracting Agency against all losses and claims 
related directly or indirectly from any failure: 
 
a. Of the Contractor (or any of the employees, subcontractors, or lower tier 

subcontractors of the Contractor) to faithfully perform and comply with all contract 
obligations, conditions, and duties, or 

 
b. Of the Contractor (or the subcontractors or lower tier subcontractors of the 

Contractor) to pay all laborers, mechanics, subcontractors, lower tier subcontractors, 
material person, or any other person who provides supplies or provisions for carrying 
out the work; 

 
4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the 

project under titles 50, 51, and 82 RCW; and 
 
5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign the 

bond; and 
 
6. Be signed by an officer of the Contractor empowered to sign official statements (sole 

proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed by 
the president or vice president, unless accompanied by written proof of the authority of 
the individual signing the bond(s) to bind the corporation (i.e., corporate resolution, 
power of attorney, or a letter to such effect signed by the president or vice president). 
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JUDICIAL REVIEW 
 
(DECEMBER 30, 2022  APWA GSP) 

Revise Section 1-03.7 to read: 
 
All decisions made by the Contracting Agency regarding the Award and execution of the 
Contract or Bid rejection shall be conclusive subject to the scope of judicial review permitted 
under Washington Law. Such review, if any, shall be timely filed in the Superior Court of the 
county where the Contracting Agency headquarters is located, provided that where an 
action is asserted against a county, RCW 36.01.050 shall control venue and jurisdiction. 

 
 

SCOPE OF THE WORK 
 
CHANGES 
 
(JANUARY 19, 2022  APWA GSP) 

The first two sentences of the last paragraph of Section 1-04.4 are deleted. 
 
 
CHANGED CONDITIONS 
 
(OCTOBER 1, 1994 WC GSP) 

Section 1-04.7 is supplemented with the following: 
 

All loose material, including existing oversize (showing or hidden) within the Quarry shall be 
utilized as specified in these special provisions.   

 
 

CONTROL OF WORK 
 
NOTIFICATION 
 
(OCTOBER 1, 1994 WC GSP) 

Section 1-05.5 is supplemented with the following: 
 

The Contractor shall notify the Contracting Agency 48 hours prior to stockpiling.  Notification 
shall be in writing. 

 
 
REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK  
 
(OCTOBER 1, 2005  APWA GSP) 

Supplement Section 1-05.7 with the following: 
 

If the Contractor fails to remedy defective or unauthorized work within the time specified in a 
written notice from the Engineer, or fails to perform any part of the work required by the 
Contract Documents, the Engineer may correct and remedy such work as may be identified 
in the written notice, with Contracting Agency forces or by such other means as the 
Contracting Agency may deem necessary. 
 
If the Contractor fails to comply with a written order to remedy what the Engineer determines 
to be an emergency situation, the Engineer may have the defective and unauthorized work 
corrected immediately, have the rejected work removed and replaced, or have work the 
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Contractor refuses to perform completed by using Contracting Agency or other forces. An 
emergency situation is any situation when, in the opinion of the Engineer, a delay in its 
remedy could be potentially unsafe, or might cause serious risk of loss or damage to the 
public. 
 
Direct or indirect costs incurred by the Contracting Agency attributable to correcting and 
remedying defective or unauthorized work, or work the Contractor failed or refused to 
perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from 
monies due, or to become due, the Contractor. Such direct and indirect costs shall include in 
particular, but without limitation, compensation for additional professional services required, 
and costs for repair and replacement of work of others destroyed or damaged by correction, 
removal, or replacement of the Contractor’s unauthorized work. 
 
No adjustment in contract time or compensation will be allowed because of the delay in the 
performance of the work attributable to the exercise of the Contracting Agency’s rights 
provided by this Section. 
 
The rights exercised under the provisions of this section shall not diminish the Contracting 
Agency’s right to pursue any other avenue for additional remedy or damages with respect to 
the Contractor’s failure to perform the work as required. 

 
 
FINAL INSPECTION  
 
(OCTOBER 1, 2005  APWA GSP) 

Delete Section 1-05.11 and replace it with the following: 
 

1-05.11 Final Inspections and Operational Testing  
 
1-05.11(1) Substantial Completion Date  
When the Contractor considers the work to be substantially complete, the Contractor shall 
so notify the Engineer and request the Engineer establish the Substantial Completion Date. 
The Contractor’s request shall list the specific items of work that remain to be completed in 
order to reach physical completion. The Engineer will schedule an inspection of the work 
with the Contractor to determine the status of completion. The Engineer may also establish 
the Substantial Completion Date unilaterally. 
 
If, after this inspection, the Engineer concurs with the Contractor that the work is 
substantially complete and ready for its intended use, the Engineer, by written notice to the 
Contractor, will set the Substantial Completion Date. If, after this inspection the Engineer 
does not consider the work substantially complete and ready for its intended use, the 
Engineer will, by written notice, so notify the Contractor giving the reasons therefore. 
 
Upon receipt of written notice concurring in or denying substantial completion, whichever is 
applicable, the Contractor shall pursue vigorously, diligently and without unauthorized 
interruption, the work necessary to reach Substantial and Physical Completion. The 
Contractor shall provide the Engineer with a revised schedule indicating when the 
Contractor expects to reach substantial and physical completion of the work. 
 
The above process shall be repeated until the Engineer establishes the Substantial 
Completion Date and the Contractor considers the work physically complete and ready for 
final inspection. 
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1-05.11(2) Final Inspection and Physical Completion Date  
When the Contractor considers the work physically complete and ready for final inspection, 
the Contractor by written notice, shall request the Engineer to schedule a final inspection. 
The Engineer will set a date for final inspection. The Engineer and the Contractor will then 
make a final inspection and the Engineer will notify the Contractor in writing of all particulars 
in which the final inspection reveals the work incomplete or unacceptable. The Contractor 
shall immediately take such corrective measures as are necessary to remedy the listed 
deficiencies. Corrective work shall be pursued vigorously, diligently, and without interruption 
until physical completion of the listed deficiencies. This process will continue until the 
Engineer is satisfied the listed deficiencies have been corrected. 
 
If action to correct the listed deficiencies is not initiated within 7 days after receipt of the 
written notice listing the deficiencies, the Engineer may, upon written notice to the 
Contractor, take whatever steps are necessary to correct those deficiencies pursuant to 
Section 1-05.7. 
 
The Contractor will not be allowed an extension of contract time because of a delay in the 
performance of the work attributable to the exercise of the Engineer’s right hereunder. 
 
Upon correction of all deficiencies, the Engineer will notify the Contractor and the 
Contracting Agency, in writing, of the date upon which the work was considered physically 
complete. That date shall constitute the Physical Completion Date of the contract, but shall 
not imply acceptance of the work or that all the obligations of the Contractor under the 
contract have been fulfilled. 
 
1-05.11(3) Operational Testing  
It is the intent of the Contracting Agency to have at the Physical Completion Date a 
complete and operable system. Therefor when the work involves the installation of 
machinery or other mechanical equipment; street lighting, electrical distribution or signal 
systems; irrigation systems; buildings; or other similar work it may be desirable for the 
Engineer to have the Contractor operate and test the work for a period of time after final 
inspection but prior to the physical completion date. Whenever items of work are listed in the 
Contract Provisions for operational testing they shall be fully tested under operating 
conditions for the time period specified to ensure their acceptability prior to the Physical 
Completion Date. During and following the test period, the Contractor shall correct any items 
of workmanship, materials, or equipment which prove faulty, or that are not in first class 
operating condition. Equipment, electrical controls, meters, or other devices and equipment 
to be tested during this period shall be tested under the observation of the Engineer, so that 
the Engineer may determine their suitability for the purpose for which they were installed. 
The Physical Completion Date cannot be established until testing and corrections have been 
completed to the satisfaction of the Engineer. 
 
The costs for power, gas, labor, material, supplies, and everything else needed to 
successfully complete operational testing, shall be included in the unit contract prices 
related to the system being tested, unless specifically set forth otherwise in the proposal. 
 
Operational and test periods, when required by the Engineer, shall not affect a 
manufacturer’s guaranties or warranties furnished under the terms of the contract. 

 
 



DONEEN QUARRY, C.R.C.P. No. 178              13 

SUPERINTENDENTS, LABOR AND EQUIPMENT OF CONTRACTOR 
 
(AUGUST 14, 2013  APWA GSP) 

Delete the sixth and seventh paragraphs of Section 1-05.13. 
 
 
COOPERATION WITH OTHER CONTRACTORS 
 
(APRIL 11, 2003 WC GSP)  

Section 1-05.14 is supplemented with the following: 
 

The Contracting Agency reserves the right to haul crushed aggregate in cooperation with 
the Contractor in order that the Contractor's hauling schedule and truck requirements may 
be planned and not unduly disrupted without notification.  At the request of the Engineer, the 
Contractor shall provide, at no additional cost to the Contracting Agency, a loader and 
operator to load the Contracting Agency’s trucks.   
 

 
METHOD OF SERVING NOTICES  
 
(JANUARY 4, 2024  APWA GSP) 

Revise the second paragraph of Section 1-05.15 to read: 
 
All correspondence from the Contractor shall be served and directed to the Engineer. All 
correspondence from the Contractor constituting any notification, notice of protest, notice of 
dispute, or other correspondence constituting notification required to be furnished under the 
Contract, must be written in paper format, hand delivered or sent via certified mail delivery 
service with return receipt requested to the Engineer's office. Electronic copies such as e-
mails or electronically delivered copies of correspondence will not constitute such notice and 
will not comply with the requirements of the Contract. 

 
 
WATER AND POWER  

 
(OCTOBER 1, 2005  APWA GSP) 

Add the following new Section 1-05.16: 
 
The Contractor shall make necessary arrangements, and shall bear the costs for power and 
water necessary for the performance of the work, unless the contract includes power and 
water as a pay item. 

 
 

CONTROL OF MATERIAL 
 
FINANCIAL INCENTIVE  
 
(JANUARY 4, 2024  APWA GSP) 

Replace the first sentence of Section 1-06.2(2)B with the following: 
 

The maximum Composite Pay Factor shall be 1.00. 
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LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 
 
LAWS TO BE OBSERVED  
 
(OCTOBER 1, 2005  APWA GSP) 

Supplement Section 1-07.1 with the following: 
 

In cases of conflict between different safety regulations, the more stringent regulation shall 
apply. 
 
The Washington State Department of Labor and Industries shall be the sole and paramount 
administrative agency responsible for the administration of the provisions of the Washington 
Industrial Safety and Health Act of 1973 (WISHA). 
 
The Contractor shall maintain at the project site office, or other well known place at the 
project site, all articles necessary for providing first aid to the injured.  The Contractor shall 
establish, publish, and make known to all employees, procedures for ensuring immediate 
removal to a hospital, or doctor’s care, persons, including employees, who may have been 
injured on the project site.  Employees should not be permitted to work on the project site 
before the Contractor has established and made known procedures for removal of injured 
persons to a hospital or a doctor’s care. 
 
The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the 
Contractor’s plant, appliances, and methods, and for any damage or injury resulting from 
their failure, or improper maintenance, use, or operation.  The Contractor shall be solely and 
completely responsible for the conditions of the project site, including safety for all persons 
and property in the performance of the work.  This requirement shall apply continuously, and 
not be limited to normal working hours.  The required or implied duty of the Engineer to 
conduct construction review of the Contractor’s performance does not, and shall not, be 
intended to include review and adequacy of the Contractor’s safety measures in, on, or near 
the project site. 
 

 
STATE SALES TAX 
 
(JUNE 27, 2011  APWA GSP) 

Delete Section 1-07.2, including its sub-sections, in its entirety and replace it with the following: 
 
The Washington State Department of Revenue has issued special rules on the State sales 
tax.  Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules.  The Contractor 
should contact the Washington State Department of Revenue for answers to questions in 
this area.  The Contracting Agency will not adjust its payment if the Contractor bases a bid 
on a misunderstood tax liability. 
 
The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract 
amounts.  In some cases, however, state retail sales tax will not be included.  Section 1-
07.2(2) describes this exception. 
 
The Contracting Agency will pay the retained percentage (or release the Contract Bond if a 
FHWA-funded Project) only if the Contractor has obtained from the Washington State 
Department of Revenue a certificate showing that all contract-related taxes have been paid 
(RCW 60.28.051).  The Contracting Agency may deduct from its payments to the Contractor 
any amount the Contractor may owe the Washington State Department of Revenue, 
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whether the amount owed relates to this contract or not.  Any amount so deducted will be 
paid into the proper State fund. 
 
1-07.2(1)  State Sales Tax — Rule 171  
 
WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, 
roads, etc., which are owned by a municipal corporation, or political subdivision of the state, 
or by the United States, and which are used primarily for foot or vehicular traffic.  This 
includes storm or combined sewer systems within and included as a part of the street or 
road drainage system and power lines when such are part of the roadway lighting system.  
For work performed in such cases, the Contractor shall include Washington State Retail 
Sales Taxes in the various unit bid item prices, or other contract amounts, including those 
that the Contractor pays on the purchase of the materials, equipment, or supplies used or 
consumed in doing the work. 
 
1-07.2(2)  State Sales Tax — Rule 170  
 
WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or 
existing buildings, or other structures, upon real property.  This includes, but is not limited to, 
the construction of streets, roads, highways, etc., owned by the state of Washington; water 
mains and their appurtenances; sanitary sewers and sewage disposal systems unless such 
sewers and disposal systems are within, and a part of, a street or road drainage system; 
telephone, telegraph, electrical power distribution lines, or other conduits or lines in or above 
streets or roads, unless such power lines become a part of a street or road lighting system; 
and installing or attaching of any article of tangible personal property in or to real property, 
whether or not such personal property becomes a part of the realty by virtue of installation. 
 
For work performed in such cases, the Contractor shall collect from the Contracting Agency, 
retail sales tax on the full contract price.  The Contracting Agency will automatically add this 
sales tax to each payment to the Contractor.  For this reason, the Contractor shall not 
include the retail sales tax in the unit bid item prices, or in any other contract amount subject 
to Rule 170, with the following exception. 
 
Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or 
a subcontractor makes on the purchase or rental of tools, machinery, equipment, or 
consumable supplies not integrated into the project.  Such sales taxes shall be included in 
the unit bid item prices or in any other contract amount. 
 
1-07.2(3)  Services  
 
The Contractor shall not collect retail sales tax from the Contracting Agency on any contract 
wholly for professional or other services (as defined in Washington State Department of 
Revenue Rules 138 and 244). 

 
 
STATE TAXES 
 
(MARCH 1, 1994 WC GSP) 

Section 1-07.2 is supplemented with the following: 
 

Counties and Cities are exempt from the Sales Tax and Use Tax on sand, gravel and rock 
when the material is taken from pits or quarries owned or leased to the County or City.  
Contractors are exempt from the Use Tax on charges for labor and services in respect to the 
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production of sand, gravel and rock taken from a pit or quarry owned or leased to a County 
or City when the material is stockpiled for placement on County or City roads by the City 
itself or for sale by the County or City.  Contractors are liable for the tax, however, in respect 
to the value of all sand, gravel, and rock used by them in performance of a contract to 
construct, repair and improve a publicly owned road by spreading the material on the 
right-of-way, including sand, gravel and rock produced by the Contractor from a pit or quarry 
owned by or leased to the County or City.  Contractors are exempt from the Business and 
Occupation Tax on charges for labor and services in respect to the production and 
stockpiling of sand, gravel and rocks from pits or quarries owned or leased to counties or 
cities when the material is to be placed on a County or City road by the County or City itself, 
or is to be sold at cost to another County or City for road purposes.  In all other cases, the 
Contractor is subject to the applicable taxes. (RCW 82.08.0275, 82.12.0269 and 82.04.415)  

 
 
SAND AND GRAVEL PERMIT 
 
(OCTOBER 4, 2000 WC GSP) 

Section 1-07.5(3) is supplemented with the following: 
 

The Contractor shall obtain a Sand and Gravel General Permit for portable rock crushers 
from the Department of Ecology. 

 
 
CONTRACTUAL REQUIREMENTS 
 
(NOVEMBER 25, 2024  APWA GSP) 

Delete item 11 of the first paragraph of Section 1-07.11(2). 
 
 
PRIVATE/PUBLIC PROPERTY 
 
(APRIL 12, 1995 WC GSP) 

Section 1-07.16(1) is supplemented with the following: 
 

The Contractor shall maintain any and all roads used by the Contractor to haul materials to 
and from the project.  These haul roads shall be maintained to the same driving surface 
condition as when the Contractor started hauling on them.  If the haul road(s) are damaged 
by the Contractor, the Contractor will repair them as directed by the Contracting Agency.  If 
the Contractor does not repair the damaged haul road(s) when directed by the Contracting 
Agency the Contracting Agency will have the haul road(s) repaired by others and deduct the 
cost from the money owed to the Contractor.   
 
As directed by the Engineer, the Contractor shall settle dust on all haul road(s). 
 
 

UTILITIES AND SIMILAR FACILITIES 
 
(APRIL 2, 2007) OPTION 1 

Section 1-07.17 is supplemented with the following: 
 

Locations and dimensions shown in the Plans for existing facilities are in accordance with 
available information obtained without uncovering, measuring, or other verification. 
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The following addresses and telephone numbers of utility companies known or suspected of 
having facilities within the project limits are supplied for the Contractor's convenience: 
 

  Verizon Wireless    Inland Power & Light 
(800) 483-1000    (509) 747-7151 

 
 

UTILITY RELOCATIONS 
 
(JANUARY 7, 2002 WC GSP) 

Section 1-07.17 is supplemented with the following: 
 

The Contractor shall schedule and coordinate his operations with all utility companies that 
have facilities within the project limits.  This includes but is not limited to making contact 
with the utilities sufficiently in advance of the project start date to facilitate any relocation 
work which may be required. 
 
Any delays, standby time, and/or other costs incurred by the Contractor due to utility 
relocation's shall be considered incidental to the other bid items and no payment will be 
made for these costs.  Per Section 1-08.8 of the Standard Specifications, the Contractor 
may request a contract time extension. 

 
 

PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE 
 
(JANUARY 4, 2024  APWA GSP) 

Delete Section 1-07.18 in its entirety, and replace it with the following: 
 

1-07.18  Insurance  
 
1-07.18(1)  General Requirements 
A. The Contractor shall procure and maintain the insurance described in all subsections of 

section 1-07.18 of these Special Provisions, from insurers with a current A. M. Best 
rating of not less than A-: VII and licensed to do business in the State of Washington.  
The Contracting Agency reserves the right to approve or reject the insurance provided, 
based on the insurer’s financial condition. 

 
B. The Contractor shall keep this insurance in force without interruption from the 

commencement of the Contractor’s Work through the term of the Contract and for thirty 
(30) days after the Physical Completion date, unless otherwise indicated below.   
 

C. If any insurance policy is written on a claims-made form, its retroactive date, and that of 
all subsequent renewals, shall be no later than the effective date of this Contract.  The 
policy shall state that coverage is claims made and state the retroactive date.  Claims-
made form coverage shall be maintained by the Contractor for a minimum of 36 months 
following the Completion Date or earlier termination of this Contract, and the Contractor 
shall annually provide the Contracting Agency with proof of renewal.  If renewal of the 
claims made form of coverage becomes unavailable, or economically prohibitive, the 
Contractor shall purchase an extended reporting period (“tail”) or execute another form 
of guarantee acceptable to the Contracting Agency to assure financial responsibility for 
liability for services performed. 
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D. The Contractor’s Automobile Liability, Commercial General Liability and Excess or 
Umbrella Liability insurance policies shall be primary and non-contributory insurance as 
respects the Contracting Agency’s insurance, self-insurance, or self-insured pool 
coverage. Any insurance, self-insurance, or self-insured pool coverage maintained by 
the Contracting Agency shall be excess of the Contractor’s insurance and shall not 
contribute with it.   
 

E. The Contractor shall provide the Contracting Agency and all additional insureds with 
written notice of any policy cancellation, within two business days of their receipt of such 
notice. 
 

F. The Contractor shall not begin work under the Contract until the required insurance has 
been obtained and approved by the Contracting Agency 

 
G. Failure on the part of the Contractor to maintain the insurance as required shall 

constitute a material breach of contract, upon which the Contracting Agency may, after 
giving five business days’ notice to the Contractor to correct the breach, immediately 
terminate the Contract or, at its discretion, procure or renew such insurance and pay any 
and all premiums in connection therewith, with any sums so expended to be repaid to 
the Contracting Agency on demand, or at the sole discretion of the Contracting Agency, 
offset against funds due the Contractor from the Contracting Agency. 

 
H. All costs for insurance shall be incidental to and included in the unit or lump sum prices 

of the Contract and no additional payment will be made. 
 

I. Under no circumstances shall a wrap up policy be obtained, for either initiating or 
maintaining coverage, to satisfy insurance requirements for any policy required under 
this Section. A “wrap up policy” is defined as an insurance agreement or arrangement 
under which all the parties working on a specified or designated project are insured 
under one policy for liability arising out of that specified or designated project.   
 

1-07.18(2)  Additional Insured  
All insurance policies, with the exception of Workers Compensation, and of Professional 
Liability and Builder’s Risk (if required by this Contract) shall name the following listed 
entities as additional insured(s) using the forms or endorsements required herein: 
 

 the Contracting Agency and its officers, elected officials, employees, agents, and 
volunteers  

 
The above-listed entities shall be additional insured(s) for the full available limits of liability 
maintained by the Contractor, irrespective of whether such limits maintained by the 
Contractor are greater than those required by this Contract, and irrespective of whether the 
Certificate of Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits 
lower than those maintained by the Contractor.   
 
For Commercial General Liability insurance coverage, the required additional insured 
endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing 
operations and CG 20 37 10 01 for completed operations. 
 
1-07.18(3)  Subcontractors  
The Contractor shall cause each subcontractor of every tier to provide insurance coverage 
that complies with all applicable requirements of the Contractor-provided insurance as set 
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forth herein, except the Contractor shall have sole responsibility for determining the limits of 
coverage required to be obtained by subcontractors.   
 
The Contractor shall ensure that all subcontractors of every tier add all entities listed in 
1-07.18(2) as additional insureds, and provide proof of such on the policies as required by 
that section as detailed in 1-07.18(2)  using an endorsement as least as broad as ISO CG 
20 10 10 01 for ongoing operations and CG 20 37 10 01 for completed operations.  
 
Upon request by the Contracting Agency, the Contractor shall forward to the Contracting 
Agency evidence of insurance and copies of the additional insured endorsements of each 
subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.  
 
1-07.18(4)  Verification of Coverage 
The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and 
endorsements for each policy of insurance meeting the requirements set forth herein when 
the Contractor delivers the signed Contract for the work.  Failure of Contracting Agency to 
demand such verification of coverage with these insurance requirements or failure of 
Contracting Agency to identify a deficiency from the insurance documentation provided shall 
not be construed as a waiver of Contractor’s obligation to maintain such insurance.  
 
Verification of coverage shall include: 
 

1. An ACORD certificate or a form determined by the Contracting Agency to be 
equivalent. 
 

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 
1-07.18(2) as additional insured(s), showing the policy number.  The Contractor may 
submit a copy of any blanket additional insured clause from its policies instead of a 
separate endorsement.   

 
3. Any other amendatory endorsements to show the coverage required herein. 

 
4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy 

these requirements – actual endorsements must be submitted. 
 

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting 
Agency a full and certified copy of the insurance policy(s).  If Builders Risk insurance is 
required on this Project, a full and certified copy of that policy is required when the 
Contractor delivers the signed Contract for the work. 
 
1-07.18(5)  Coverages and Limits  
The insurance shall provide the minimum coverages and limits set forth below.  Contractor’s 
maintenance of insurance, its scope of coverage, and limits as required herein shall not be 
construed to limit the liability of the Contractor to the coverage provided by such insurance, 
or otherwise limit the Contracting Agency’s recourse to any remedy available at law or in 
equity. 
 
All deductibles and self-insured retentions must be disclosed and are subject to approval by 
the Contracting Agency.  The cost of any claim payments falling within the deductible or self-
insured retention shall be the responsibility of the Contractor.  In the event an additional 
insured incurs a liability subject to any policy’s deductibles or self-insured retention, said 
deductibles or self-insured retention shall be the responsibility of the Contractor. 
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1-07.18(5)A  Commercial General Liability 
Commercial General Liability insurance shall be written on coverage forms at least as broad 
as ISO occurrence form CG 00 01, including but not limited to liability arising from premises, 
operations, stop gap liability, independent contractors, products-completed operations, 
personal and advertising injury, and liability assumed under an insured contract.  There shall 
be no exclusion for liability arising from explosion, collapse or underground property 
damage. 
 
The Commercial General Liability insurance shall be endorsed to provide a per project 
general aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.  
 
Contractor shall maintain Commercial General Liability Insurance arising out of the 
Contractor’s completed operations for at least three years following Substantial Completion 
of the Work. 
 
Such policy must provide the following minimum limits: 
 

$2,000,000 Each Occurrence 
$3,000,000  General Aggregate  
$3,000,000 Products & Completed Operations Aggregate 
$2,000,000 Personal & Advertising Injury each offence 
$2,000,000 Stop Gap / Employers’ Liability each accident 

 
1-07.18(5)B  Automobile Liability 
Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be 
written on a coverage form at least as broad as ISO form CA 00 01.  If the work involves the 
transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 48 
endorsements. 
 
Such policy must provide the following minimum limit: 
 

$1,000,000  Combined single limit each accident 
 

1-07.18(5)C  Workers’ Compensation 
The Contractor shall comply with Workers’ Compensation coverage as required by the 
Industrial Insurance laws of the State of Washington. 
 

 
BLASTING PERMIT 
 
(OCTOBER 1, 1994 WC GSP) 

Section 1-07.22 is supplemented with the following: 
 

The Contractor shall obtain a blasting permit from the Whitman County Public Works 
Department. 

 
 
OPACITY 
 
(FEBRUARY 17, 1998 WC GSP) 

Section 1-07.23(1) is supplemented with the following: 
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At no time may opacity exceed 20 percent for three minutes from any process equipment in 
the following areas: the quarry, the quarry's abutting properties, the County Road, and the 
stockpile sites.  If the opacity exceeds 20 percent for three minutes, measures shall 
immediately be taken to control the dust.  If it is impossible to operate with an opacity of less 
than 20 percent, the crusher shall be immediately shut down. 

 
 

RIGHTS OF WAY  
 
(JULY 23, 2015  APWA GSP) 

Delete Section 1-07.24 in its entirety, and replace it with the following: 
 

Street Right of Way lines, limits of easements, and limits of construction permits are 
indicated in the Plans.  The Contractor’s construction activities shall be confined within these 
limits, unless arrangements for use of private property are made. 
 
Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way 
and easements, both permanent and temporary, necessary for carrying out the work.  
Exceptions to this are noted in the Bid Documents or will be brought to the Contractor’s 
attention by a duly issued Addendum. 
 
Whenever any of the work is accomplished on or through property other than public Right of 
Way, the Contractor shall meet and fulfill all covenants and stipulations of any easement 
agreement obtained by the Contracting Agency from the owner of the private property.  
Copies of the easement agreements may be included in the Contract Provisions or made 
available to the Contractor as soon as practical after they have been obtained by the 
Engineer. 
 
Whenever easements or rights of entry have not been acquired prior to advertising, these 
areas are so noted in the Plans.  The Contractor shall not proceed with any portion of the 
work in areas where right of way, easements or rights of entry have not been acquired until 
the Engineer certifies to the Contractor that the right of way or easement is available or that 
the right of entry has been received.  If the Contractor is delayed due to acts of omission on 
the part of the Contracting Agency in obtaining easements, rights of entry or right of way, the 
Contractor will be entitled to an extension of time.  The Contractor agrees that such delay 
shall not be a breach of contract. 
 
Each property owner shall be given 48 hours notice prior to entry by the Contractor.  This 
includes entry onto easements and private property where private improvements must be 
adjusted. 
 
The Contractor shall be responsible for providing, without expense or liability to the 
Contracting Agency, any additional land and access thereto that the Contractor may desire 
for temporary construction facilities, storage of materials, or other Contractor needs.  
However, before using any private property, whether adjoining the work or not, the 
Contractor shall file with the Engineer a written permission of the private property owner, 
and, upon vacating the premises, a written release from the property owner of each property 
disturbed or otherwise interfered with by reasons of construction pursued under this 
contract.  The statement shall be signed by the private property owner, or proper authority 
acting for the owner of the private property affected, stating that permission has been 
granted to use the property and all necessary permits have been obtained or, in the case of 
a release, that the restoration of the property has been satisfactorily accomplished.  The 



DONEEN QUARRY, C.R.C.P. No. 178              22 

statement shall include the parcel number, address, and date of signature.  Written releases 
must be filed with the Engineer before the Completion Date will be established. 

 
 

PROSECUTION AND PROGRESS 
 

PRELIMINARY MATTERS 
 
(MAY 25, 2006 APWA GSP) 

Add the following new section: 
 

1-08.0 Preliminary Matters  
 
 
HOURS OF WORK 
 
(DECEMBER 8, 2014  APWA GSP) 

Add the following new Section 1-08.0(2):  
 
Except in the case of emergency or unless otherwise approved by the Engineer, the normal 
working hours for the Contract shall be any consecutive 8-hour period between 7:00 a.m. 
and 6:00 p.m. Monday through Friday, exclusive of a lunch break. If the Contractor desires 
different than the normal working hours stated above, the request must be submitted in 
writing prior to the preconstruction conference, subject to the provisions below.  The working 
hours for the Contract shall be established at or prior to the preconstruction conference.   
 
All working hours and days are also subject to local permit and ordinance conditions (such 
as noise ordinances). 
 
If the Contractor wishes to deviate from the established working hours, the Contractor shall 
submit a written request to the Engineer for consideration.  This request shall state what 
hours are being requested, and why.  Requests shall be submitted for review no later than 7 
days prior to the day(s) the Contractor is requesting to change the hours. 
 
If the Contracting Agency approves such a deviation, such approval may be subject to 
certain other conditions, which will be detailed in writing.  For example:  
 

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting 
Agency for the costs in excess of straight-time costs for Contracting Agency 
representatives who worked during such times.  (The Engineer may require 
designated representatives to be present during the work.  Representatives who may 
be deemed necessary by the Engineer include, but are not limited to: survey crews; 
personnel from the Contracting Agency’s material testing lab; inspectors; and other 
Contracting Agency employees or third party consultants when, in the opinion of the 
Engineer, such work necessitates their presence.) 
 

2. Considering the work performed on Saturdays, Sundays, and holidays as working 
days with regard to the contract time.  

 
3. Considering multiple work shifts as multiple working days with respect to contract 

time even though the multiple shifts occur in a single 24-hour period. 
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4. If a 4-10 work schedule is requested and approved the non working day for the week 
will be charged as a working day. 

 
5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and 

recorded properly on certified payroll 
 
 

SUBCONTRACTING  
 
(DECEMBER 30, 2022  APWA GSP, OPTION A) 

Section 1-08.1 is supplemented with the following: 
 

Prior to any subcontractor or lower tier subcontractor beginning work, the Contractor shall 
submit to the Engineer a certification (WSDOT Form 420-004) that a written agreement 
between the Contractor and the subcontractor or between the subcontractor and any lower 
tier subcontractor has been executed. This certification shall also guarantee that these 
subcontract agreements include all the documents required by the Special Provision Federal 
Agency Inspection. 
 
A subcontractor or lower tier subcontractor will not be permitted to perform any work under 
the contract until the following documents have been completed and submitted to the 
Engineer: 
 

1. Request to Sublet Work (WSDOT Form 421-012), and 
 
2. Contractor and Subcontractor or Lower Tier Subcontractor Certification for Federal-

aid Projects (WSDOT Form 420-004). 
 
The Contractor shall submit to the Engineer a completed Monthly Retainage Report 
(WSDOT Form 272-065) within 15 calendar days after receipt of every monthly progress 
payment until every subcontractor and lower tier subcontractor’s retainage has been 
released. 
 
The Contractor's records pertaining to the requirements of this Special Provision shall be 
open to inspection or audit by representatives of the Contracting Agency during the life of 
the contract and for a period of not less than three years after the date of acceptance of the 
contract. The Contractor shall retain these records for that period. The Contractor shall also 
guarantee that these records of all subcontractors and lower tier subcontractors shall be 
available and open to similar inspection or audit for the same time period. 

 
Payments to Subcontractors and Lower-Tier Subcontractors 
 
Payment Reporting 
 
(NOVEMBER 25, 2024 APWA GSP) 

Delete Section 1-08.1(7)A and replace it with the following: 
 
 1-08.1(7)A VACANT 
 
Clauses Required in Subcontracts of All Tiers 
 
(NOVEMBER 25, 2024  APWA GSP) 

Delete item 8 of the second paragraph of Section 1-08.1(8)B. 
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NOTICE TO PROCEED AND PROSECUTION OF THE WORK 
  
(JULY 23, 2015  APWA GSP) 

Delete Section 1-08.4 and replace it with the following: 
 

Notice to Proceed will be given after the contract has been executed and the contract bond 
and evidence of insurance have been approved and filed by the Contracting Agency.  The 
Contractor shall not commence with the work until the Notice to Proceed has been given by 
the Engineer.  The Contractor shall commence construction activities on the project site 
within ten days of the Notice to Proceed Date, unless otherwise approved in writing.  The 
Contractor shall diligently pursue the work to the physical completion date within the time 
specified in the contract.  Voluntary shutdown or slowing of operations by the Contractor 
shall not relieve the Contractor of the responsibility to complete the work within the time(s) 
specified in the contract. 
 
When shown in the Plans, the first order of work shall be the installation of high visibility 
fencing to delineate all areas for protection or restoration, as described in the Contract. 
Installation of high visibility fencing adjacent to the roadway shall occur after the placement 
of all necessary signs and traffic control devices in accordance with 1-10.1(2). Upon 
construction of the fencing, the Contractor shall request the Engineer to inspect the fence. 
No other work shall be performed on the site until the Contracting Agency has accepted the 
installation of high visibility fencing, as described in the Contract. 

 
 
TIME FOR COMPLETION 
 

 
(MARCH 13, 1995) OPTION 7 

Section 1-08.5 is supplemented with the following: 
 

This project shall be physically completed by October 3, 2025.   
 

(JUNE 19, 2016 WC GSP) 

No work will be allowed on the following dates: 
 

June 16, 2025 through July 18, 2025 
 

These days shall be defined as nonworking days. 
 
 
(NOVEMBER 25, 2024  APWA GSP, OPTION B) 

Revise the third and fourth paragraphs of Section 1-08.5 to read: 
 

Contract time shall begin on the first working day following the 10th calendar day after the 
Notice to Proceed date. If the Contractor starts work on the project at an earlier date, then 
contract time shall begin on the first working day when onsite work begins. 
 
Each working day shall be charged to the contract as it occurs, until the contract work is 
physically complete. If substantial completion has been granted and all the authorized 
working days have been used, charging of working days will cease. Each week the Engineer 
will provide the Contractor a statement that shows the number of working days: (1) charged 
to the contract the week before; (2) specified for the physical completion of the contract; and 
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(3) remaining for the physical completion of the contract. The statement will also show the 
nonworking days and all partial or whole days the Engineer declares as unworkable. The 
statement will be identified as a Written Determination by the Engineer.  If the Contractor 
does not agree with the Written Determination of working days, the Contractor shall pursue 
the protest procedures in accordance with Section 1-04.5.  By failing to follow the 
procedures of Section 1-04.5, the Contractor shall be deemed as having accepted the 
statement as correct. If the Contractor is approved to work 10 hours a day and 4 days a 
week (a 4-10 schedule) and the fifth day of the week in which a 4-10 shift is worked would 
ordinarily be charged as a working day, then the fifth day of that week will be charged as a 
working day whether or not the Contractor works on that day. 

 
Revise the sixth paragraph of Section 1-08.5 to read: 
 

The Engineer will give the Contractor written notice of the completion date of the contract 
after all the Contractor’s obligations under the contract have been performed by the 
Contractor. The following events must occur before the Completion Date can be 
established: 
 
1. The physical work on the project must be complete; and 

 
2. The Contractor must furnish all documentation required by the contract and required by 

law, to allow the Contracting Agency to process final acceptance of the contract. The 
following documents must be received by the Project Engineer prior to establishing a 
completion date: 

 
a. Certified Payrolls (per Section 1-07.9(5)). 

 
b. Material Acceptance Certification Documents 
 
c. Monthly Reports in DMCS of the amounts paid including the final payment 

confirmation to all firms required by Section 1-08.1(7)A if applicable 
 
d. Final Contract Voucher Certification 
 
e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the Contractor and all 

subcontractors 
 
f. A copy of the Notice of Termination sent to the Washington State Department of 

Ecology (Ecology); the elapse of 30 calendar days from the date of receipt of the 
Notice of Termination by Ecology; and no rejection of the Notice of Termination by 
Ecology. This requirement will not apply if the Construction Stormwater General 
Permit is transferred back to the Contracting Agency in accordance with Section 8-
01.3(16). 

 
g. Property owner releases per Section 1-07.24 

 
 
LIQUIDATED DAMAGES 
 
(MARCH 3, 2021 APWA GSP, OPTION B) 

Revise the second and third paragraphs of Section 1-08.9 to read: 
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Accordingly, the Contractor agrees: 
 

1. To pay (according to the following formula) liquidated damages for each working day 
beyond the number of working days established for Physical Completion, and 

 
2. To authorize the Engineer to deduct these liquidated damages from any money due 

or coming due to the Contractor. 
 
Liquidated Damages Formula 
 
LD=0.15C/T 
 
Where: 
 

LD = liquidated damages per working day (rounded to the nearest dollar) 
C = original Contract amount 
T = original time for Physical Completion 

 
When the Contract Work has progressed to Substantial Completion as defined in the 
Contract, the Engineer may determine the Contract Work is Substantially Complete.  The 
Engineer will notify the Contractor in writing of the Substantial Completion Date. For 
overruns in Contract time occurring after the date so established, the formula for liquidated 
damages shown above will not apply.  For overruns in Contract time occurring after the 
Substantial Completion Date, liquidated damages shall be assessed on the basis of direct 
engineering and related costs assignable to the project until the actual Physical Completion 
Date of all the Contract Work.  The Contractor shall complete the remaining Work as 
promptly as possible. Upon request by the Project Engineer, the Contractor shall furnish a 
written schedule for completing the physical Work on the Contract. 

 
 

MEASUREMENT AND PAYMENT 
 

WEIGHING EQUIPMENT 
 
General Requirements for Weighing Equipment 
 
(NOVEMBER 10, 2014  WC GSP) 

Section 1-09.2(1) is supplemented with the following: 
 

All scales used shall be self-printing scales which will provide duplicate legible copies.  
 
(NOVEMBER 25, 2024  APWA GSP, OPTION B) 

Revise item 4 of the fifth paragraph of Section 1-09.2(1) to read: 
 
4. Test results and scale weight records for each day’s hauling operations are provided to 

the Engineer daily.  Reporting shall utilize WSDOT form 422-027LP, Scaleman’s Daily 
Report, unless the printed ticket contains the same information that is on the Scaleman’s 
Daily Report Form.  The scale operator must provide AM and/or PM tare weights for 
each truck on the printed ticket. 

 
(JULY 8, 2024 APWA GSP, OPTION C) 

Revise the sixth and seventh paragraph of Section 1-09.2(1) to read: 
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Trucks and Tickets – Each truck to be weighed shall bear a unique identification number. 
This number shall be legible and in plain view of the scale operator. The Contractor shall 
provide Electronic tickets or Physical tickets for all weighed materials. All Tickets shall, 
regardless of medium, at a minimum, contain the following information:  

 
1. Date of haul;  

 
2. Contract number;  

 
3. Contract unit Bid item;  

 
4. Unit of measure;  

 
5. Identification number of hauling vehicle; and  

 
6. Weight delivered:  

 
a. Net weight in the case of batch and hopper scales.  

 
b. Gross weight, tare (a.m. and p.m. minimum) and net weight in the case of 

platform scales (tare may be omitted if a tare beam is used).  
 

c.  Approximate load out weight in the case of belt conveyor scales.  
 

Electronic-tickets shall be uploaded to the designated site so that they can be accessed by 
the material receiver at the material delivery point. Physical tickets shall be handed to the 
inspector at the delivery point at the time materials are delivered. The material delivery point 
is defined as the location where the material is incorporated into the permanent Work. The 
Contractor’s representative shall make report summaries available to the Engineer’s 
designated receiver, not later than the end of shift, for reconciliation. Tickets for loads not 
verified as delivered will receive no pay. 

 
Measurement 
 
(DECEMBER 30, 2022  APWA GSP) 

Revise the first paragraph of Section 1-09.2(5) to read: 
 
Scale Verification Checks – At the Engineer’s discretion, the Engineer may perform 
verification checks on the accuracy of each batch, hopper, or platform scale used in 
weighing contract items of Work. 

 
(NOVEMBER 10, 2014  WC GSP) 

Section 1-09.2(5) is supplemented with the following: 
 

The Contractor shall provide original check-weight tickets for each scale verification check. 
 
 
PAYMENTS  
 
(JULY 8, 2024  APWA GSP, OPTION A) 

Supplement Section 1-09.9 with the following: 
 



DONEEN QUARRY, C.R.C.P. No. 178              28 

Lump sum item breakdowns are not required when the bid price for the lump sum item is 
less than $20,000. 

 
(JULY 8, 2024  APWA GSP, OPTION B) 

Section 1-09.9 is revised to read: 
 
Delete the fourth paragraph of Section 1-09.9 and replace it with the following: 

 
Progress payments for completed work and material on hand will be based upon progress 
estimates prepared by the Engineer.  A progress estimate cutoff date will be established at 
the preconstruction conference. 

 
The initial progress estimate will be made not later than 30 days after the Contractor 
commences the work, and successive progress estimates will be made every month 
thereafter until the Completion Date.  Progress estimates made during progress of the work 
are tentative, and made only for the purpose of determining progress payment.  The 
progress estimates are subject to change at any time prior to the calculation of the Final 
Payment. 

 
The value of the progress estimate will be the sum of the following: 
 

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of 
work completed multiplied by the unit price. 
 

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum 
breakdown for that item, or absent such a breakdown, based on the Engineer’s 
determination. 

 
3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site or 

other storage area approved by the Engineer. 
 

4. Change Orders — entitlement for approved extra cost or completed extra work as 
determined by the Engineer. 

 
Progress payments will be made in accordance with the progress estimate less: 
 

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects; 
 

2. The amount of Progress Payments previously made; and 
 

3. Funds withheld by the Contracting Agency for disbursement in accordance with the 
Contract Documents. 

 
Progress payments for work performed shall not be evidence of acceptable performance or 
an admission by the Contracting Agency that any work has been satisfactorily completed.  
The determination of payments under the contract will be final in accordance with Section 
1-05.1. 

 
 
RECLAMATION AND RETAINAGE 
 
(APRIL 11, 2003 WC GSP) 

Section 1-09.9(1) is supplemented with the following: 
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In addition to the 5 percent retained percentage, a sum of $5,000 will also be retained for 
each quarry and pit site used in the contract work until reclamation of that pit or quarry is 
completed to the satisfaction of the Engineer.  The $5,000 retainage will be withheld from 
the first partial payment following construction activities in the respective pit or quarry. 
 
After crushing all said materials, the Contractor shall have no more than 15 calendar days to 
complete reclamation of the pit or quarry to the satisfaction of the Engineer.  If not 
completed to the satisfaction of the Engineer by the specified date, the Engineer can have 
said reclamation completed by others and the total cost deducted from or billed to the 
Contractor.  Bid prices for the items shown shall be the only compensation paid for at the 
completion of this contract.  All costs involved in the production and stockpiling of crushed 
aggregate including stripping, clearing and reclamation of the quarry shall be considered 
incidental and covered by other pay items. 
 
 

PAYMENT FOR SURPLUS PROCESSED MATERIALS 
 
(JANUARY 8, 1996 WC GSP)  

Section 1-09.10 is deleted and replaced with the following: 
 

Surplus processed material is that material in excess of the contract amount or subsequent 
change order amounts. 
 
The Contractor will be reimbursed, at the unit bid price, for a maximum of 100 tons of 
surplus processed material, per bid item, for surplus processed material produced by the 
Contractor from the Contracting Agency provided source(s).  Any surplus material over the 
100 ton limit will not be reimbursed. 
 
The Contractor shall not dispose of any surplus material without permission of the Engineer.  
Surplus material shall remain the property of the Contracting Agency without reimbursement 
to the Contractor. 

 
 
TIME LIMITATION AND JURISDICTION 
 
(DECEMBER 30, 2022  APWA GSP) 

Revise Section 1-09.11(3) to read: 
 
For the convenience of the parties to the Contract it is mutually agreed by the parties that all 
claims or causes of action which the Contractor has against the Contracting Agency arising 
from the Contract shall be brought within 180 calendar days from the date of final 
acceptance (Section 1-05.12) of the Contract by the Contracting Agency; and it is further 
agreed that all such claims or causes of action shall be brought only in the Superior Court of 
the county where the Contracting Agency headquarters is located, provided that where an 
action is asserted against a county, RCW 36.01.050 shall control venue and jurisdiction. The 
parties understand and agree that the Contractor’s failure to bring suit within the time period 
provided, shall be a complete bar to all such claims or causes of action. It is further mutually 
agreed by the parties that when claims or causes of action which the Contractor asserts 
against the Contracting Agency arising from the Contract are filed with the Contracting 
Agency or initiated in court, the Contractor shall permit the Contracting Agency to have 
timely access to all records deemed necessary by the Contracting Agency to assist in 
evaluating the claims or action. 
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ARBITRATION GENERAL 
 
(JANUARY 19, 2022  APWA GSP) 

Revise the third paragraph of Section 1-09.13(3)A to read: 
 

The Contracting Agency and the Contractor mutually agree to be bound by the decision of 
the arbitrator, and judgment upon the award rendered by the arbitrator may be entered in 
the Superior Court of the county in which the Contracting Agency’s headquarters is located, 
provided that where claims subject to arbitration are asserted against a county, RCW 
36.01.050 shall control venue and jurisdiction of the Superior Court. The decision of the 
arbitrator and the specific basis for the decision shall be in writing. The arbitrator shall use 
the Contract as a basis for decisions. 

 
 
VENUE FOR LITIGATION 
 
(DECEMBER 30, 2022  APWA GSP) 

Revise Section 1-09.13(4) to read: 
 

Litigation shall be brought in the Superior Court of the county in which the Contracting 
Agency’s headquarters is located, provided that where claims are asserted against a county, 
RCW 36.01.050 shall control venue and jurisdiction of the Superior Court. It is mutually 
agreed by the parties that when litigation occurs, the Contractor shall permit the Contracting 
Agency to have timely access to all records deemed necessary by the Contracting Agency 
to assist in evaluating the claims or action. 

 
 

DIVISION 3 
PRODUCTION FROM QUARRY AND 

PIT SITES AND STOCKPILING 
 

PRODUCTION FROM QUARRY AND PIT SITES 
 

PRODUCTION AND CONSTRUCTION REQUIREMENTS 
 
(OCTOBER 1, 1994 WC GSP) 

Section 3-01.2(4) is supplemented with the following: 
 

The crushing plan shows the location of proposed excavation limits (blasting limit line, 
setback line or quarry boundary).  The Contracting Agency believes there is adequate 
suitable rock in the location shown.  If suitable rock is not found or found in quantities too 
small to meet production requirements, the Contractor may choose to excavate elsewhere in 
accordance with the Lease and Ultimate Reclamation Plan.  Work for production from other 
areas of the Quarry/Stockpile sites is to be done at no additional cost to the Contracting 
Agency. 

 
When crushing operations are complete, all loose blasted rock remaining within the Quarry 
shall be excavated.  All oversize (larger than 36") shall be separated and broken to a size 
not larger than 36" in any one direction, unless otherwise directed by the Engineer.  Then all 
of the loose rock shall be stockpiled within the quarry boundaries. 
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All work involved in excavation, separating the oversize rock, breaking the oversize rock, 
and stockpiling excess shot rock from within the Quarry shall be incidental to and included in 
other bid items. 

 
 
REJECT MATERIALS 
 
(OCTOBER 1, 1994 WC GSP)  

Section 3-01.3(3) is supplemented with the following: 
 

If production of crushed aggregate produces reject materials, these materials shall be the 
property of the Contracting Agency and stockpiled as directed by the Engineer. 
 
All costs incurred in producing, hauling and stockpiling the reject materials shall be 
incidental to the production of the specified materials and shall be included by the 
Contractor in the unit bid prices in the contract. 

 
 

STOCKPILING AGGREGATES 
 

STOCKPILE SITES PROVIDED BY THE CONTRACTING AGENCY 
 
(OCTOBER 1, 1994 WC GSP) 

Section 3-02.2(1) is supplemented with the following: 
 

All provided stockpile sites are shown on the plans. 
 

 
PREPARATION AND CONSTRUCTION OF STOCKPILE SITES 
 
(OCTOBER 1, 1994 WC GSP) 

Section 3-02.2(5) is supplemented with the following: 
 

To the satisfaction of the Engineer, the Contractor will level the stockpile site to a smooth, 
firm, uniform surface. 
 
Belly dumps will not be allowed in stockpiling.  No equipment will be allowed on the 3/8” 
Chips stockpile.   
 
All stockpiles shall not exceed 25 feet in height without prior approval of the Engineer. 
 
All costs involved in preparing stockpile sites will be incidental to the unit contract prices for 
the various materials being stockpiled.  All costs in hauling the specified materials shall be 
incidental to the unit bid price for the various items being stockpiled.  

 
Section 3-02.2(6) is supplemented with the following: 
 

If any contamination, foreign matter, or elongated aggregate is found in any of the 
stockpiles, the entire stockpile shall be rescreened, at the discretion of the Engineer.  All 
cost of rescreening a contaminated pile shall be incidental to the other items of work. 
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GENERAL SPECIALS 
 
PORTABLE TESTING LABORATORY 
 
(SEPTEMBER 1, 1993 WC GSP) 

When directed by the Engineer, the Contractor shall supply a portable aggregate testing 
laboratory complete with heat, lighting, testing equipment, desk and chair.  The laboratory shall 
be at least 120 square feet floor area. The doors and desk are to be equipped with locks and 
the lighting is to be adequate for the intended paper work.  The required test equipment will 
include apparatus’ necessary to perform aggregate tests according to WSDOT standards as 
described in the WSDOT Materials Manual.  Electronic scales are mandatory.  A dry sink used 
to wash aggregate samples and divert wash water outside is also necessary.  Plumbing of water 
supply to the sink is optional.  Costs for providing and operation of the portable laboratory shall 
be incidental to the other items of work.   
 
 
WATER AND POWER 
 
(APRIL 20, 2010 WC GSP) 

The Contractor shall provide the Contracting Agency with water and power for testing purposes. 
The water shall be of sufficient quantity and quality to perform the tests, as determined by the 
Engineer.  The required power supply for the Contracting Agency’s portable testing laboratory is 
240 volts which includes sufficient amperage to perform the required tests.  



APPENDIX  A 





Whitman County
Trade Job Classification Wage Holiday Overtime Notes

Flaggers Journey Level $48.55 7B 1M 8Z

Laborers Air And Hydraulic Track Drill $52.14 7B 1M 8Z

Laborers Asphalt Raker $52.14 7B 1M 8Z

Laborers Asphalt Roller, Walking $51.82 7B 1M 8Z

Laborers Brick Pavers $51.50 7B 1M 8Z

Laborers Brush Hog Feeder $51.50 7B 1M 8Z

Laborers Brush Machine $52.14 7B 1M 8Z

Laborers Caisson Worker, Free AIr $52.14 7B 1M 8Z

Laborers Carpenter Tender $51.50 7B 1M 8Z

Laborers Cement Finisher Tender $51.82 7B 1M 8Z

Laborers Cement Handler $51.50 7B 1M 8Z

Laborers Chain Saw Operator & Faller $52.14 7B 1M 8Z

Laborers Clean-up Laborer $51.50 7B 1M 8Z

Laborers Compaction Equipment $51.82 7B 1M 8Z

Laborers Concrete Crewman $51.50 7B 1M 8Z

Laborers Concrete Saw, Walking $51.82 7B 1M 8Z

Laborers Concrete Signalman $51.50 7B 1M 8Z

Laborers Concrete Stack $52.14 7B 1M 8Z

Laborers Confined Space Attendant $51.50 7B 1M 8Z

Laborers Construction Specialist $52.34 7B 1M 8Z

Laborers Crusher Feeder $51.50 7B 1M 8Z

Laborers Demolition $51.50 7B 1M 8Z

Laborers Demolition Torch $51.82 7B 1M 8Z

Laborers Dope Pot Fireman, Non-mechanical $51.82 7B 1M 8Z

Laborers
Driller Helper (when Required To Move & Position 

Machine)
$51.82 7B 1M 8Z

Laborers Drills With Dual Masts $52.46 7B 1M 8Z

Laborers Dry Stack Walls $51.50 7B 1M 8Z

Laborers Dumpman $51.50 7B 1M 8Z

Laborers Erosion Control Laborer $51.50 7B 1M 8Z

Laborers Firewatch $51.50 7B 1M 8Z

Laborers Form Cleaning Machine Feeder, Stacker $51.50 7B 1M 8Z

Laborers Form Setter, Paving $51.82 7B 1M 8Z

Laborers General Laborer $51.50 7B 1M 8Z

State of Washington

Department of Labor & Industries

Prevailing Wage Section - Telephone 360-902-5335

PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate of fringe benefits. On public
works projects, worker's wage and benefit rates must add to not less than this total. A brief description of overtime calculation

requirements are provided on the Benefit Code Kay.

Journey Level Prevailing Wage Rates for the Effective Date: 2/24/2025



Trade Job Classification Wage Holiday Overtime Notes

Laborers Grade Checker $54.43 7B 1M 8Z

Laborers Grout Machine Header Tender $51.50 7B 1M 8Z

Laborers Guard Rail $51.50 7B 1M 8Z

Laborers Gunite $52.14 7B 1M 8Z

Laborers Hazardous Waste Worker (level A) $52.46 7B 1M 8Z

Laborers Hazardous Waste Worker (level B) $52.14 7B 1M 8Z

Laborers Hazardous Waste Worker (level C) $51.82 7B 1M 8Z

Laborers Hazardous Waste Worker (level D) $51.50 7B 1M 8Z

Laborers Hdpe Or Similar Liner Installer $51.50 7B 1M 8Z

Laborers High Scaler $52.14 7B 1M 8Z

Laborers Industrial Technician $73.60 7B 1M 8Z

Laborers Jackhammer Operator Miner, Class b"" $51.82 7B 1M 8Z

Laborers Laser Beam Operator $52.14 7B 1M 8Z

Laborers Miner, Class a"" $51.50 7B 1M 8Z

Laborers Miner, Class c"" $52.14 7B 1M 8Z

Laborers Miner, Class d"" $52.46 7B 1M 8Z

Laborers Monitor Operator, Air Track Or Similar Mounting $52.14 7B 1M 8Z

Laborers Mortar Mixer $52.14 7B 1M 8Z

Laborers Nipper $51.50 7B 1M 8Z

Laborers Nozzleman $52.14 7B 1M 8Z

Laborers
Nozzleman, Water (to Include Fire Hose), Air Or 

Steam
$51.82 7B 1M 8Z

Laborers Pavement Breaker, 90 Lbs. & Over $52.14 7B 1M 8Z

Laborers Pavement Breaker, Under 90 Lbs. $51.82 7B 1M 8Z

Laborers Pilot Car $48.55 7B 1M 8Z

Laborers Pipelayer $52.14 7B 1M 8Z

Laborers
Pipelayer, Corrugated Metal Culvert And Multi-

Plate
$52.14 7B 1M 8Z

Laborers Pipewrapper $52.14 7B 1M 8Z

Laborers Plasterer Tenders $52.14 7B 1M 8Z

Laborers Pot Tender $51.82 7B 1M 8Z

Laborers Powderman $54.05 7B 1M 8Z

Laborers Powederman Helper $51.82 7B 1M 8Z

Laborers Power Buggy Operator $51.82 7B 1M 8Z

Laborers Power Tool Operator, Gas, Electric, Pneumatic $51.82 7B 1M 8Z

Laborers Rad-Con Technician $73.60 7B 1M 8Z

Laborers
Railroad Equipment, Power Driven, Except Dual 

Mobile
$51.82 7B 1M 8Z

Laborers Railroad Power Spiker Or Puller, Dual Mobile $51.82 7B 1M 8Z

Laborers Remote Equipment Operator $52.46 7B 1M 8Z

Laborers
Remote Equipment Operator (i.e Compaction And 

Demolition)
$51.82 7B 1M 8Z

Laborers Rigger/signal Person $51.82 7B 1M 8Z

Laborers Riprap Person $51.50 7B 1M 8Z

Laborers Rodder & Spreader $51.82 7B 1M 8Z

Laborers Sand Hogs Under Compressed Air Conditions $304.86 7B 1M 8Z



Trade Job Classification Wage Holiday Overtime Notes

Laborers Sandblast Tailhoseman $51.50 7B 1M 8Z

Laborers Scaffold Erector, Wood Or Steel $51.50 7B 1M 8Z

Laborers Scaleman $48.55 7B 1M 8Z

Laborers Stake Jumper $51.50 7B 1M 8Z

Laborers Structural Mover $51.50 7B 1M 8Z

Laborers Tailhoseman (water Nozzle) $51.50 7B 1M 8Z

Laborers Timber Bucker & Faller (by Hand) $51.50 7B 1M 8Z

Laborers Track Laborer (rr) $51.50 7B 1M 8Z

Laborers Traffic Control Laborer $48.55 7B 1M 8Z

Laborers Traffic Control Supervisor $51.50 7B 1M 8Z

Laborers Trencher, Shawnee $51.82 7B 1M 8Z

Laborers Trenchless Technology Technician $52.14 7B 1M 8Z

Laborers Truck Loader $51.50 7B 1M 8Z

Laborers Truck Mounted Attenuator $48.55 7B 1M 8Z

Laborers Tugger Operator $51.82 7B 1M 8Z

Laborers Vibrators, All $52.14 7B 1M 8Z

Laborers Wagon Drills $51.82 7B 1M 8Z

Laborers Water Pipe Liner $51.82 7B 1M 8Z

Laborers
Welder, Electrical, Manual Or Automatic (hdpe Or 

Similar Pipe And Liner)
$52.46 7B 1M 8Z

Laborers Well-point Person $51.50 7B 1M 8Z

Laborers Wheelbarrow, Power Driven $51.82 7B 1M 8Z

Laborers Window Washer, Cleaner $48.55 7B 1M 8Z

Power Equipment Operators A-frame Truck (2 Or More Drums) $59.44 7Z 4S 9A

Power Equipment Operators A-frame Truck (single Drum) $58.73 7Z 4S 9A

Power Equipment Operators All Tower Cranes $64.09 7Z 4S 9A

Power Equipment Operators Asphalt Plant Operator $60.14 7Z 4S 9A

Power Equipment Operators
Assistant Plant Operator, Fireman Or Pugmixer 

(asphalt)
$58.73 7Z 4S 9A

Power Equipment Operators
Assistant Refrigeration Plant & Chiller Operator 

(over 1000 Ton)
$59.44 7Z 4S 9A

Power Equipment Operators Assistant Refrigeration Plant (under 1000 Ton) $58.73 7Z 4S 9A

Power Equipment Operators Automatic Subgrader (ditches & Trimmers) $60.14 7Z 4S 9A

Power Equipment Operators Backfillers (cleveland & Similar) $59.44 7Z 4S 9A

Power Equipment Operators Backhoe & Hoe Ram (under 3/4 Yd.) $59.82 7Z 4S 9A

Power Equipment Operators Backhoe (45,000 Gw & Under) $59.82 7Z 4S 9A

Power Equipment Operators Backhoe (45,000 Gw To 110,000 Gw) $60.14 7Z 4S 9A

Power Equipment Operators Backhoe (over 110,000 Gw) $60.46 7Z 4S 9A

Power Equipment Operators Backhoes & Hoe Ram (3 Yds & Over) $60.46 7Z 4S 9A

Power Equipment Operators Backhoes & Hoe Ram (3/4 Yd. To 3 Yd.) $60.14 7Z 4S 9A

Power Equipment Operators Bagley Or Stationary Scraper $58.73 7Z 4S 9A

Power Equipment Operators
Batch & Wet Mix Operator (multiple Units, 2 & 

Incl. 4)
$60.14 7Z 4S 9A

Power Equipment Operators
Batch Plant & Wet Mix Operator, Single Unit 

(concrete)
$59.44 7Z 4S 9A

Power Equipment Operators Batch Plant (over 4 Units) $60.14 7Z 4S 9A

Power Equipment Operators Belt Finishing Machine $58.73 7Z 4S 9A

Power Equipment Operators Belt Loader (kocal Or Similar) $59.44 7Z 4S 9A



Trade Job Classification Wage Holiday Overtime Notes

Power Equipment Operators Belt-crete Conveyors With Power Pack Or Similar $59.44 7Z 4S 9A

Power Equipment Operators Bending Machine $59.44 7Z 4S 9A

Power Equipment Operators Bit Grinders $58.36 7Z 4S 9A

Power Equipment Operators
Blade (finish & Bluetop), Automatic, Cmi, Abc, 

Finish Athey & Huber & Similar When Used As 

Automatic
$60.46 7Z 4S 9A

Power Equipment Operators Blade Operator (motor Patrol & Attachments) $60.14 7Z 4S 9A

Power Equipment Operators Blower Operator (cement) $58.73 7Z 4S 9A

Power Equipment Operators Boat Operator $58.36 7Z 4S 9A

Power Equipment Operators Bob Cat (skid Steer) $59.44 7Z 4S 9A

Power Equipment Operators Bolt Threading Machine $58.36 7Z 4S 9A

Power Equipment Operators Boom Cats (side) $60.14 7Z 4S 9A

Power Equipment Operators Boring Machine (earth) $59.44 7Z 4S 9A

Power Equipment Operators
Boring Machine (Rock Under 8 inch Bit - Quarry 

Master, Joy Or Similar) 
$59.44 7Z 4S 9A

Power Equipment Operators Bump Cutter (wayne, Saginau Or Similar) $59.44 7Z 4S 9A

Power Equipment Operators Cableway Controller (dispatcher) $60.14 7Z 4S 9A

Power Equipment Operators Cableway Operators $60.46 7Z 4S 9A

Power Equipment Operators Canal Lining Machine (concrete) $59.44 7Z 4S 9A

Power Equipment Operators Carrydeck & Boom Truck (under 25 Tons) $59.82 7Z 4S 9A

Power Equipment Operators Cement Hog $58.73 7Z 4S 9A

Power Equipment Operators Chipper (Without Crane) $59.44 7Z 4S 9A

Power Equipment Operators Clamshell, Dragline $62.33 7Z 4S 9A

Power Equipment Operators Cleaning & Doping Machine (Pipeline) $59.44 7Z 4S 9A

Power Equipment Operators Compactor (self-propelled With Blade) $60.14 7Z 4S 9A

Power Equipment Operators
Compressor (2000 Cfm Or Over, 2 Or More, Gas 

Diesel Or Electric Power)
$58.73 7Z 4S 9A

Power Equipment Operators
Compressors (under 2000 Cfm, Gas, Diesel Or 

Electric Power)
$58.36 7Z 4S 9A

Power Equipment Operators
Concrete Cleaning / Decontamination Machine 

Operator
$60.46 7Z 4S 9A

Power Equipment Operators Concrete Pump Boom Truck $60.14 7Z 4S 9A

Power Equipment Operators
Concrete Pumps (squeeze-crete, Flow-crete, 

Whitman & Similar)
$59.63 7Z 4S 9A

Power Equipment Operators Concrete Saw (multiple Cut) $58.73 7Z 4S 9A

Power Equipment Operators Concrete Slip Form Paver $60.14 7Z 4S 9A

Power Equipment Operators Conveyor Aggregate Delivery Systems (c.a.d.) $60.14 7Z 4S 9A

Power Equipment Operators  Crane Oiler & Cable Tender, Mucking Machine $58.36 7Z 4S 9A

Power Equipment Operators Crane Oiler - Driver (cdl Required) $58.73 7Z 4S 9A

Power Equipment Operators Cranes (100 to 299 Tons) All Attachments $63.26 7Z 4S 9A

Power Equipment Operators
Cranes (25 Tons & Under), All Attachments Incl. 

Clamshell, Dragline
$59.82 7Z 4S 9A

Power Equipment Operators
Cranes (25 Tons To And Including 44 Tons), All 

Attachments Incl. Clamshell, Dragline
$60.14 7Z 4S 9A

Power Equipment Operators Cranes (300 Tons and Over) All Attachments $64.09 7Z 4S 9A



Trade Job Classification Wage Holiday Overtime Notes

Power Equipment Operators
Cranes (45 Tons To 55 Tons), All Attachments 

Incl. Clamshell And Dragline
$60.46 7Z 4S 9A

Power Equipment Operators
Cranes (56 to 99 tons) and overhead, rail and 

Quick Tower. All attachment incl. Clamshell, 

Dragline
$62.33 7Z 4S 9A

Power Equipment Operators Crusher Feeder $58.36 7Z 4S 9A

Power Equipment Operators Crusher, Grizzle & Screening Plant Operator $60.14 7Z 4S 9A

Power Equipment Operators Curb Extruder (asphalt Or Concrete) $59.63 7Z 4S 9A

Power Equipment Operators Deck Engineer $59.44 7Z 4S 9A

Power Equipment Operators Deck Hand $58.36 7Z 4S 9A

Power Equipment Operators Derricks & Stifflegs (65 Tons & Over) $60.46 7Z 4S 9A

Power Equipment Operators Derricks & Stifflegs (under 65 Tons) $59.82 7Z 4S 9A

Power Equipment Operators Distributor Leverman $58.73 7Z 4S 9A

Power Equipment Operators Ditch Witch Or Similar $58.73 7Z 4S 9A

Power Equipment Operators Dope Pots (power Agitated $58.73 7Z 4S 9A

Power Equipment Operators
Dozer / Tractor (up To D-5 Or Equivalent) And 

Traxcavator
$59.44 7Z 4S 9A

Power Equipment Operators Dozer / Tractors (d-6 & Equivalent & Over) $60.14 7Z 4S 9A

Power Equipment Operators Dozer, 834 R/t & Similar $60.14 7Z 4S 9A

Power Equipment Operators Drill Doctor $60.14 7Z 4S 9A

Power Equipment Operators Driller Licensed $62.33 7Z 4S 9A

Power Equipment Operators Drillers Helper $58.36 7Z 4S 9A

Power Equipment Operators
Drilling Equipment (8 inch Bit & Over - Robbins, 

Reverse Circulation & Similar)
$59.82 7Z 4S 9A

Power Equipment Operators Drills (churn, Core, Calyx Or Diamond) $59.63 7Z 4S 9A

Power Equipment Operators Elevating Belt (holland Type) $60.46 7Z 4S 9A

Power Equipment Operators
Elevating Belt-type Loader (euclid, Barber Green 

& Similar)
$59.44 7Z 4S 9A

Power Equipment Operators
Elevating Grader-type Loader (dumor, Adams Or 

Similar)
$59.44 7Z 4S 9A

Power Equipment Operators Elevator Hoisting Materials $58.73 7Z 4S 9A

Power Equipment Operators Equipment Serviceman, Greaser & Oiler $59.63 7Z 4S 9A

Power Equipment Operators Fireman & Heater Tender $58.36 7Z 4S 9A

Power Equipment Operators Fork Lift Or Lumber Stacker, Hydra-life & Similar $58.73 7Z 4S 9A

Power Equipment Operators Generator Plant Engineers (diesel Or Electric) $59.44 7Z 4S 9A

Power Equipment Operators Gin Trucks (pipeline) $58.73 7Z 4S 9A

Power Equipment Operators Grade Checker $59.82 7Z 4S 9A

Power Equipment Operators Gunite Combination Mixer & Compressor $59.44 7Z 4S 9A

Power Equipment Operators H.d. Mechanic $60.46 7Z 4S 9A

Power Equipment Operators H.d. Welder $60.46 7Z 4S 9A

Power Equipment Operators Heavy Equipment Robotics Operator $60.46 7Z 4S 9A

Power Equipment Operators Helicopter Pilot $62.33 7Z 4S 9A

Power Equipment Operators Helper, Mechanic Or Welder, H.D $58.36 7Z 4S 9A

Power Equipment Operators Hoe Ram $59.82 7Z 4S 9A

Power Equipment Operators Hoist (2 Or More Drums Or Tower Hoist) $59.63 7Z 4S 9A

Power Equipment Operators Hoist, Single Drum $58.73 7Z 4S 9A



Trade Job Classification Wage Holiday Overtime Notes

Power Equipment Operators
Hydraulic Platform Trailers (goldhofer, Shaurerly 

And Similar)
$60.46 7Z 4S 9A

Power Equipment Operators Hydro-seeder, Mulcher, Nozzleman $58.36 7Z 4S 9A

Power Equipment Operators Lime Batch Tank Operator (recycle Train) $60.14 7Z 4S 9A

Power Equipment Operators Lime Brain Operator (recycle Train) $60.14 7Z 4S 9A

Power Equipment Operators
Loader (360 Degrees Revolving Koehring 

Scooper Or Similar)
$60.46 7Z 4S 9A

Power Equipment Operators
Loader Operator (front-end & Overhead, 4 Yds. 

Incl. 8 Yds.)
$60.14 7Z 4S 9A

Power Equipment Operators Loaders (bucket Elevators And Conveyors) $58.73 7Z 4S 9A

Power Equipment Operators Loaders (overhead & Front-end, Over 8 Yds.) $60.46 7Z 4S 9A

Power Equipment Operators
Loaders (overhead & Front-end, Under 4 Yds.. 

R/t)
$59.63 7Z 4S 9A

Power Equipment Operators
Loaders (overhead And Front-end, 10 Yds. & 

Over)
$62.33 7Z 4S 9A

Power Equipment Operators Locomotive Engineer $59.44 7Z 4S 9A

Power Equipment Operators Longitudinal Float $58.73 7Z 4S 9A

Power Equipment Operators Master Environmental Maintenance Technician $60.46 7Z 4S 9A

Power Equipment Operators Mixer (portable - Concrete) $58.73 7Z 4S 9A

Power Equipment Operators Mixermobile $59.44 7Z 4S 9A

Power Equipment Operators Mobile Crusher Operator (recycle Train) $60.14 7Z 4S 9A

Power Equipment Operators Mucking Machine $59.44 7Z 4S 9A

Power Equipment Operators Multiple Dozer Units With Single Blade $60.14 7Z 4S 9A

Power Equipment Operators Pavement Breaker, Hydra-hammer & Similar $58.73 7Z 4S 9A

Power Equipment Operators Paving (dual Drum) $59.82 7Z 4S 9A

Power Equipment Operators Paving Machine (asphalt And Concrete) $60.14 7Z 4S 9A

Power Equipment Operators Piledriving Engineers $59.82 7Z 4S 9A

Power Equipment Operators Plant Oiler $58.36 7Z 4S 9A

Power Equipment Operators Posthole Auger Or Punch $59.44 7Z 4S 9A

Power Equipment Operators Power Broom $58.73 7Z 4S 9A

Power Equipment Operators Pump (grout Or Jet) $59.44 7Z 4S 9A

Power Equipment Operators Pumpman $58.36 7Z 4S 9A

Power Equipment Operators Quad-track Or Similar Equipment $60.14 7Z 4S 9A

Power Equipment Operators
Railroad Ballast Regulation Operator (self-

propelled)
$58.73 7Z 4S 9A

Power Equipment Operators Railroad Power Tamper Operator (self-propelled) $58.73 7Z 4S 9A

Power Equipment Operators Railroad Tamper Jack Operator (self-propelled) $58.73 7Z 4S 9A

Power Equipment Operators Railroad Track Liner Operator (self-propelled) $59.82 7Z 4S 9A

Power Equipment Operators Refrigeration Plant Engineer (1000 Tons & Over) $59.82 7Z 4S 9A

Power Equipment Operators Refrigeration Plant Engineer (under 1000 Ton) $59.63 7Z 4S 9A

Power Equipment Operators Rollerman (finishing Asphalt Pavement) $60.14 7Z 4S 9A



Trade Job Classification Wage Holiday Overtime Notes

Power Equipment Operators

Rollers, All Types On Subgrade, Including Seal 

And Chip Coating (farm Type, Case, John Deere 

And Similar,or Compacting Vibrator), Except 

When Pulled B

$58.36 7Z 4S 9A

Power Equipment Operators Roto Mill (pavement Grinder) $60.14 7Z 4S 9A

Power Equipment Operators Rotomill Groundsman $59.63 7Z 4S 9A

Power Equipment Operators
Rubber-tired Scrapers (multiple Engine With 

Three Or More Scrapers)
$60.46 7Z 4S 9A

Power Equipment Operators
Rubber-tired Skidders (r/t With Or Without 

Attachments)
$59.63 7Z 4S 9A

Power Equipment Operators Scrapers, All, Rubber-tired $60.14 7Z 4S 9A

Power Equipment Operators Screed Operator $60.14 7Z 4S 9A

Power Equipment Operators Shovels (3 Yds. & Over) $60.46 7Z 4S 9A

Power Equipment Operators Shovels (under 3 Yds.) $60.14 7Z 4S 9A

Power Equipment Operators
Signalman (whirleys, Highline, Hammerheads Or 

Similar)
$59.82 7Z 4S 9A

Power Equipment Operators Soil Stabilizer (p & H Or Similar) $59.44 7Z 4S 9A

Power Equipment Operators Spray Curing Machine (concrete) $58.73 7Z 4S 9A

Power Equipment Operators Spreader Box (self-propelled) $58.73 7Z 4S 9A

Power Equipment Operators Spreader Machine $59.44 7Z 4S 9A

Power Equipment Operators Steam Cleaner $58.36 7Z 4S 9A

Power Equipment Operators
Straddle Buggy (ross & Similar On Construction 

Job Only)
$58.73 7Z 4S 9A

Power Equipment Operators Surface Heater & Planer Machine $59.63 7Z 4S 9A

Power Equipment Operators
Tractor (farm Type R/t With Attachments, Except 

Backhoe)
$58.73 7Z 4S 9A

Power Equipment Operators Traverse Finish Machine $59.44 7Z 4S 9A

Power Equipment Operators Trenching Machines (7 Ft. Depth & Over) $60.14 7Z 4S 9A

Power Equipment Operators Trenching Machines (under 7 Ft. Depth Capacity) $59.63 7Z 4S 9A

Power Equipment Operators Tug Boat Operator $60.14 7Z 4S 9A

Power Equipment Operators Tugger Operator $58.73 7Z 4S 9A

Power Equipment Operators Turnhead (with Re-screening) $59.63 7Z 4S 9A

Power Equipment Operators Turnhead Operator $59.44 7Z 4S 9A

Power Equipment Operators
Ultra High Pressure Wateriet Cutting Tool System 

Operator, (30,000 Psi)
$60.46 7Z 4S 9A

Power Equipment Operators Vactor Guzzler, Super Sucker $60.14 7Z 4S 9A

Power Equipment Operators Vacuum Blasting Machine Operator $60.46 7Z 4S 9A

Power Equipment Operators
Vacuum Drill (reverse Circulation Drill Under 8 

Inch Bit)
$59.63 7Z 4S 9A

Power Equipment Operators Welding Machine $58.36 7Z 4S 9A

Power Equipment Operators Whirleys & Hammerheads, All $60.46 7Z 4S 9A

Truck Drivers Asphalt Mix Over 20 Yards $58.15 5D 1V 8M

Truck Drivers Asphalt Mix To 20 Yards $57.95 5D 1V 8M

Truck Drivers Dump Truck $57.95 5D 1V 8M

Truck Drivers Dump Truck & Trailer $58.15 5D 1V 8M

Truck Drivers Other Trucks $57.84 5D 1V 8M
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DONEEN QUARRY 

C.R.C.P. No. 178  1  

PROPOSAL 

 

_______________________________ 

Bidder 

 

To: Board of County Commissioners, Whitman County Courthouse, Colfax, WA  99111 

 

Commissioners: 

 

The undersigned hereby certify that they have examined the location of the DONEEN  

QUARRY, C.R.C.P. No. 178 as shown in the contract plans, and have read and thoroughly 

understand the plans, specifications and special provisions concerning the work described in 

this project. 

 

The undersigned further understand the method by which payment will be made for said work, 

and hereby propose to undertake and complete the work described in this project, or as much 

thereof as can be completed with the monies available, in accordance with the said plans, 

specifications and special provisions and the following schedule of rates and prices: 

 

SCHEDULE OF ITEMS 

 

NOTE:  Unit prices for all items (unless filled in by Contracting Agency), all extensions, and total 

amount of bid shall be shown.  All entries must be in legible figures (not words) and typed or 

entered in ink. 

 

ITEM 
NO. 

 

DESCRIPTION 
ESTIMATED 
QUANTITY 

 

UNIT 
 

PRICE PER UNIT 
 

TOTAL PRICE 

1. Mobilization 1 L.S. LUMP SUM  

2. 
Furnish & Stockpile Crushed 
Surfacing Top Course 

55,000 Ton   

3. 
Furnish & Stockpile Crushed 
Surfacing Base Course 

1,000 Ton   

4. Furnish & Stockpile 3/8" Chips 3,000 Ton   

5. Furnish & Stockpile 1/4” Minus 1,000 Ton   

BASIS OF AWARD: TOTAL ITEMS 1-5  

 
 



Failure to return this Declaration as part of the bid proposal package
will make the bid nonresponsive and ineligible for award.

NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of
perjury under the laws of the United States that the following
statements are true and correct:

NOTICE TO ALL BIDDERS

1-800-424-9071

2. That by signing the signature page of this proposal, I am
deemed to have signed and to have agreed to the provisions
of this declaration.

1. That the undersigned person(s), firm, association or corporation has
(have) not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with the project for which this
proposal is submitted.

To report rigging activities call:

The  U.S. Department of Transportation (USDOT) operates the above toll-free
“hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern time.  Anyone
with knowledge of possible bid rigging, bidder collusion, or other fraudulent
activities should use the “hotline” to report such activities.

The “hotline” is part of USDOT’s continuing effort to identify and investigate
highway construction contract fraud and abuse and is operated under the
direction of the USDOT Inspector General.  All information will be treated
confidentially and caller anonymity will be respected.
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07/2011
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Washington State 
Department of Transportation Bidder Questionnaire 

Agency Name Federal Aid Number 

Prime Contractor Name Contract Number 

Contract Name 

Firm/ 
Subcontractor 

Name 

Address 
(incl. Zipcode) 

DBE 
Status Race Gender NAICS 

Codes Scope of Work Firm Age Firm Gross Receipts 

If you have additional Firms or Subcontractors that submitted Bids, please complete additional forms. 

Prime Contractor Signature Title Date 

DOT Form 272-022 Revised 08/2024 
● Previous Versions Obsolete ●
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Form Instructions 

The following information on each firm that submitted a bid is required as part of part of 49 CFR 26.11(c)(2): 

Firm/Subcontractor Name: Enter the name of each firm or subcontractor who submitted a quote or a bid on the contract. 

Address: Enter the date the main address of the firm/subcontractor. Include the zip code. 

DBE Status: Enter the DBE status. Options are DBE and Non-DBE. 

Race: Enter the race of the majority DBE Owner. Options are “Black American”, “Hispanic American”, “Native American”, “Asian-Pacific American”, “Subcontinent Asian 
American”, and “White”. 

Gender: Enter the gender of the majority DBE Owner. Options are “Female” and “Male”. 

NAICS Codes: Enter the appropriate NAICS Codes for the work the bid was submitted. 

Scope of Work: Enter the scope of the work the bid was submitted for. 

Firm Age: Enter the age of the Firm. 

Firm Gross Receipts: Enter the annual gross receipts. Options are “Less than $1 million”, “$1-$3 million”, “$3-$6 million”, “$6-$10 million”, “$10-$20 million ”, “$20-$30.72 
million ”, “Greater than $30.72 million ”. 

DOT Form 272-022 Revised 08/2024 
● Previous Versions Obsolete ●
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Local Agency Proposal -
Signature Page

The bidder is hereby advised that by signature of this proposal he/she is deemed to have acknowledged
all requirements and signed all certificates contained herein.

Receipt is hereby acknowledged of addendum(s) No.(s)

Signature of Authorized Official(s)

Proposal Must be Signed

Firm Name

Address

State of Washington Contractor’s License No.

Federal ID No.

(1) This proposal form is not transferable and any alteration of the firm’s name entered hereon
without prior permission from the Whitman County will be cause for considering the
proposal irregular and subsequent rejection of the bid.

(2) Please refer to section 1-02.6 of the standard specifications, re: “Preparation of Proposal,” or
“Article 4” of the Instruction to Bidders for bilding construction jobs.

Note:

, &

DOT Form 272-036K EF
07/2011

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the approximate
estimate of quantities at the above prices and in the form as indicated below is attached hereto:

Cash

Cashier’s Check

Certified Check

Proposal Bond

In the Amount of

Dollars

Payable to the Agency

In the Amount of 5% of the Bid

($                                )
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NOTE: Use of other forms may limit
the bond below an amount equal
to five percent of the bid total.





Local Agency Proposal Bond

KNOW ALL MEN BY THESE PRESENTS, That we,

of as principal, and the

a corporation duly organized under the laws of the state of , and

authorized to do business in the State of Washington, as surety, are held and firmly bound unto the State
of Washington in the full and penal sum of five (5) percent of the total amount of the bid proposal of said
principal for the work hereinafter described, for the payment of which, well and truly to be made, we bind
our heirs, executors, administrators and assigns, and successors and assigns, firmly by these presents.

The condition of this bond is such, that whereas the principal herein is herewith submitting his or
its sealed proposal for the following highway construction, to wit:

NOW, THEREFORE, If the said proposal bid by said principal be accepted, and the contract be
awarded to said principal, and if said principal shall duly make and enter into and execute said contract
and shall furnish bond as required by the Whitman County within a period of twenty (20) days from
and after said award, exclusive of the day of such award, then this obligation shall be null and void,
otherwise it shall remain and be in full force and effect.

IN TESTIMONY WHEREOF, The principal and surety have caused these presents to be signed

and sealed this ________________________ day of _________________________,  _______.

(Principal)

(Surety)

(Attorney-in-fact)

DOT Form 272-001A EF
07/2011

said bid and proposal, by reference thereto, being made a part hereof.

Whitman County
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