NOTICE

This set of contract plans and provisions has been downloaded. The
County cannot track the firms or persons who have downloaded copies of
the posted document(s); therefore, the County cannot ensure that
subsequent addenda or changes have been sent to all interested parties. It
Is the responsibility of interested persons or firms to contact the Whitman
County Public Works Department in order to confirm that you have the
most recent release and any and all addenda related to the project. You
may also request to be added to the planholders list.
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INTRODUCTION

JANUARY 4, 2016

The following Amendments and Special Provisions shall be used in conjunction with the 2016
Standard Specifications for Road, Bridge, and Municipal Construction.

AMENDMENTS TO THE STANDARD SPECIFICATIONS

The following Amendments to the Standard Specifications are made a part of this contract and
supersede any conflicting provisions of the Standard Specifications. For informational
purposes, the date following each Amendment title indicates the implementation date of the
Amendment or the latest date of revision.

Each Amendment contains all current revisions to the applicable section of the Standard
Specifications and may include references which do not apply to this particular project.

SECTION 1-02, BID PROCEDURES AND CONDITIONS

JUNE 1, 2017

1-02.4(1) General
The first sentence of the last paragraph is revised to read:

Any prospective Bidder desiring an explanation or interpretation of the Bid Documents, shall
request the explanation or interpretation in writing by close of business on the Thursday
preceding the bid opening to allow a written reply to reach all prospective Bidders before the
submission of their Bids.

1-02.6 Preparation of Proposal
In this section, “Disadvantaged Business Enterprise” is revised to read “Underutilized
Disadvantaged Business Enterprise”, and “DBE” is revised to read “UDBE".

1-02.9 Delivery of Proposal
The last sentence of the third paragraph is revised to read:

The Contracting Agency will not open or consider any Proposal when the Proposal or Bid
deposit is received after the time specified for receipt of Proposals or received in a location
other than that specified for receipt of Proposals unless an emergency or unanticipated
event interrupts normal work processes of the Contracting Agency so that Proposals cannot
be received.

The following new paragraph is inserted before the last paragraph:

If an emergency or unanticipated event interrupts normal work processes of the Contracting
Agency so that Proposals cannot be received at the office designated for receipt of bids as
specified in Section 1-02.12 the time specified for receipt of the Proposal will be deemed to
be extended to the same time of day specified in the solicitation on the first work day on
which the normal work processes of the Contracting Agency resume.

1-02.12 Public Opening of Proposals
This section is supplemented with the following new paragraph:

If an emergency or unanticipated event interrupts normal work processes of the Contracting
Agency so that Proposals cannot be opened at the time indicated in the call for Bids the time
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specified for opening of Proposals will be deemed to be extended to the same time of day
on the first work day on which the normal work processes of the Contracting Agency
resume.

1-02.13 Irregular Proposals
In this section, “Disadvantaged Business Enterprise” is revised to read “Underutilized
Disadvantaged Business Enterprise”, and “DBE” is revised to read “UDBE”".

SECTION 1-04, SCOPE OF THE WORK

JUNE 1, 2017

1-04.2 Coordination of Contract Documents, Plans, Special Provisions, Specifications,
and Addenda
The following new paragraph is inserted before the second to last paragraph:

Whenever reference is made in these Specifications or the Special Provisions to codes,
rules, specifications, and standards, the reference shall be construed to mean the code,
rule, specification, or standard that is in effect on the Bid advertisement date, unless
otherwise stated or as required by law.

1-04.3 Reference Information
This section is supplemented with the following new sentence:

If a document that is provided as reference information contains material also included as a
part of the Contract, that portion of the document shall be considered a part of the Contract
and not as Reference Information.

1-04.4(2)A General
Iltem number 4 in the third paragraph is revised to read:

4. Provide substitution for deleted or reduced Condition of Award Work, Apprentice
Utilization and Training.

SECTION 1-07, LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

JANUARY 3, 2017

1-07.1 Laws to be Observed
In the second to last sentence of the third paragraph, “WSDOT" is revised to read “Contracting
Agency”.

1-07.2(2) State Sales Tax: WAC 458-20-170 — Retail Sales Tax
The last three sentences of the first paragraph are deleted and replaced with the following new
sentence:

The Contractor (Prime or Subcontractor) shall include sales or use tax on the purchase or
rental of tools, machinery, equipment, or consumable supplies not integrated into the
project, in the unit bid prices.

1-07.3(1) Forest Fire Prevention
This section is supplemented with the following new subsections:
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1-07.3(1)A Fire Prevention Control and Countermeasures Plan

The Contractor shall prepare and implement a project-specific fire prevention, control, and
countermeasures plan (FPCC Plan) for the duration of the project. The Contractor shall
submit a Type 2 Working Drawing no later than the date of the preconstruction conference.

1-07.3(1)A1 FPCC Plan Implementation Requirements

The Contractor's FPCC Plan shall be fully implemented at all times. The Contractor
shall update the FPCC Plan throughout project construction so that the plan reflects
actual site conditions and practices. The Contractor shall update the FPCC Plan at least
annually and maintain a copy of the updated FPCC Plan that is available for inspection
on the project site. Revisions to the FPCC Plan and the Industrial Fire Precaution Level
(IFPL) shall be discussed at the weekly project safety meetings.

1-07.3(1)A2 FPCC Plan Element Requirements
The FPCC Plan shall include the following:

1. The names, titles, and contact information for the personnel responsible for
implementing and updating the plan.

2. The names and telephone numbers of the Federal, State, and local agencies the
Contractor shall notify in the event of a fire.

3. All potential fire causing activities such as welding, cutting of metal, blasting,
fueling operations, etc.

4. The location of fire extinguishers, water, shovels, and other firefighting
equipment.

5. The response procedures the Contractor shall follow in the event of a fire.

Most of Washington State is covered under the IFPL system which, by law, is managed
by the Department of Natural Resources (DNR). It is the Contractor’s responsibility to be
familiar with the DNR requirements and to verify whether or not IFPL applies to the
specific project.

If the Contractor wishes to continue a work activity that is prohibited under an industrial
fire precaution level, the Contractor shall obtain a waiver from the DNR and provide a
copy to the Engineer prior to continuation of work on the project.

If the IFPL requirements prohibit the Contractor from performing Work the Contractor
may be eligible for an unworkable day in accordance with Section 1-08.5.

The Contractor shall comply with the requirements of these provisions at no additional
cost to the Contracting Agency.

1-07.8 High-Visibility Apparel
The last paragraph is revised to read:

High-visibility garments shall be labeled as, and in a condition compliant with the ANSI/ISEA
107 (2004 or later version) and shall be used in accordance with manufacturer
recommendations.
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1-07.8(1) Traffic Control Personnel
In this section, references to “ANSI/ISEA 107-2004" are revised to read “ANSI/ISEA 107".

1-07.8(2) Non-Traffic Control Personnel
In this section, the reference to “ANSI/ISEA 107-2004" is revised to read “ANSI/ISEA 107".

1-07.9(2) Posting Notices
Items 1 and 2 are revised to read:

1. EEOC - P/E-1 (revised 11/09, supplemented 09/15) — Equal Employment Opportunity
IS THE LAW published by US Department of Labor. Post for projects with federal-aid
funding.

2. FHWA 1022 (revised 05/15) — NOTICE Federal-Aid Project published by Federal
Highway Administration (FHWA). Post for projects with federal-aid funding.

Items 5, 6 and 7 are revised to read:
5. WHD 1420 (revised 02/13) — Employee Rights and Responsibilities Under The
Family And Medical Leave Act published by US Department of Labor. Post on all

projects.

6. WHD 1462 (revised 01/16) — Employee Polygraph Protection Act published by US
Department of Labor. Post on all projects.

7. F416-081-909 (revised 09/15) — Job Safety and Health Law published by Washington
State Department of Labor and Industries. Post on all projects.

Iltems 9 and 10 are revised to read:

9. F700-074-909 (revised 06/13) — Your Rights as a Worker in Washington State by
Washington State Department of Labor and Industries (L&I). Post on all projects.

10. EMS 9874 (revised 10/15) — Unemployment Benefits published by Washington State
Employment Security Department. Post on all projects.

1-07.15(1) Spill Prevention, Control, and Countermeasures Plan
The second sentence of the first paragraph is deleted.

The first sentence of the second paragraph is revised to read:

The SPCC Plan shall address all fuels, petroleum products, hazardous materials, and other
materials defined in Chapter 447 of the WSDOT Environmental Manual M 31-11.

Iltem number four of the fourth paragraph (up until the colon) is revised to read:
4. Potential Spill Sources — Describe each of the following for all potentially hazardous
materials brought or generated on-site, including but not limited to materials used for

equipment operation, refueling, maintenance, or cleaning:

The first sentence of item 7e of the fourth paragraph is revised to read:
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BMP methods and locations where they are used to prevent discharges to ground or water
during mixing and transfer of hazardous materials and fuel.

The last paragraph is deleted.

SECTION 1-08, PROSECUTION AND PROGRESS

JUNE 1, 2017

1-08.1 Subcontracting
The sixth and seventh paragraphs are revised to read:

On all projects, the Contractor shall certify to the actual amounts paid to all firms that were
used as Subcontractors, lower tier subcontractors, manufacturers, regular dealers, or
service providers on the Contract. This includes all Disadvantaged, Minority, Small, Veteran
or Women’s Business Enterprise firms. This Certification shall be submitted to the Engineer
on a monthly basis each month between Execution of the Contract and Physical Completion
of the Contract using the application available at: https://wsdot.diversitycompliance.com. A
monthly report shall be submitted for every month between Execution of the Contract and
Physical Completion regardless of whether payments were made or work occurred.

The Contractor shall comply with the requirements of RCW 39.04.250, 39.76.011,
39.76.020, and 39.76.040, in particular regarding prompt payment to Subcontractors.
Whenever the Contractor withholds payment to a Subcontractor for any reason including
disputed amounts, the Contractor shall provide notice within 10 calendar days to the
Subcontractor with a copy to the Contracting Agency identifying the reason for the
withholding and a clear description of what the Subcontractor must do to have the
withholding released. Retainage withheld by the Contractor prior to completion of the
Subcontractors work is exempt from reporting as a payment withheld and is not included in
the withheld amount. The Contracting Agency’s copy of the notice to Subcontractor for
deferred payments shall be submitted to the Engineer concurrently with notification to the
Subcontractor.

1-08.1(1) Prompt Payment, Subcontract Completion and Return of Retainage Withheld
In item number 5 of the first paragraph, “WSDOT" is revised to read “Contracting Agency”.

The last sentence in item number 11 of the first paragraph is revised to read:

The Contractor may also require any documentation from the Subcontractor that is required
by the subcontract or by the Contract between the Contractor and Contracting Agency or by
law such as affidavits of wages paid, and material acceptance certifications to the extent
that they relate to the Subcontractor’'s Work.

Iltem number 12 of the first paragraph is revised to read:

12. If the Contractor fails to comply with the requirements of the Specification and the
Subcontractor’s retainage or retainage bond is wrongfully withheld, the Contractor will be
subject to the actions described in No. 7 listed above. The Subcontractor may also seek
recovery against the Contractor under applicable prompt pay statutes in addition to any
other remedies provided for by the subcontract or by law.

1-08.5 Time for Completion
In item 2c of the last paragraph, “Quarterly Reports” is revised to read “Monthly Reports”.
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SECTION 1-09, MEASUREMENT AND PAYMENT

APRIL 4, 2016

1-09.6 Force Account
The second sentence of item number 4 is revised to read:

A “specialized service” is a work operation that is not typically done by worker classifications
as defined by the Washington State Department of Labor and Industries and by the Davis
Bacon Act, and therefore bills by invoice for work in road, bridge and municipal construction.

SECTION 1-10, TEMPORARY TRAFFIC CONTROL

JANUARY 3, 2017

1-10.1(2) Description
The first paragraph is revised to read:

The Contractor shall provide flaggers and all other personnel required for labor for traffic
control activities that are not otherwise specified as being furnished by the Contracting
Agency.

In the third paragraph, “Project Engineer” is revised to read “Engineer”.
The following new paragraph is inserted after the third paragraph:

The Contractor shall keep lanes, on-ramps, and off-ramps, open to traffic at all times except
when Work requires closures. Ramps shall not be closed on consecutive interchanges at
the same time, unless approved by the Engineer. Lanes and ramps shall be closed for the
minimum time required to complete the Work. When paving hot mix asphalt the Contractor
may apply water to the pavement to shorten the time required before reopening to traffic.

1-10.3(2)C Lane Closure Setup/Takedown
The following new paragraph is inserted before the last paragraph:

Channelization devices shall not be moved by traffic control personnel across an open lane
of traffic. If an existing setup or staging of traffic control devices require crossing an open
lane of traffic, the traffic control devices shall be taken down completely and then set up in
the new configuration.
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SPECIAL PROVISIONS

INTRODUCTION TO THE SPECIAL PROVISIONS

AUGUST 14, 2013 (APWA GSP) INTRO

The work on this project shall be accomplished in accordance with the Standard Specifications
for Road, Bridge and Municipal Construction, 2016 edition, as issued by the Washington State
Department of Transportation (WSDOT) and the American Public Works Association (APWA),
Washington State Chapter (hereafter “Standard Specifications”). The Standard Specifications,
as modified or supplemented by the Amendments to the Standard Specifications and these
Special Provisions, all of which are made a part of the Contract Documents, shall govern all of
the Work.

These Special Provisions are made up of both General Special Provisions (GSPs) from various
sources, which may have project-specific fill-ins; and project-specific Special Provisions. Each
Provision either supplements, modifies, or replaces the comparable Standard Specification, or
is a new Provision. The deletion, amendment, alteration, or addition to any subsection or
portion of the Standard Specifications is meant to pertain only to that particular portion of the
section, and in no way should it be interpreted that the balance of the section does not apply.

The project-specific Special Provisions are not labeled as such. The GSPs are labeled under
the headers of each GSP, with the effective date of the GSP and its source. For example:

March 8, 2013 (APWA GSP)
April 1, 2013 (WSDOT GSP)
May 1, 2013 (WC GSP)

Also incorporated into the Contract Documents by reference are:
¢ Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted
edition, with Washington State modifications, if any
e Standard Plans for Road, Bridge and Municipal Construction, WSDOT/APWA, current
edition

Contractor shall obtain copies of these publications, at Contractor's own expense.

DIVISION 1
GENERAL REQUIREMENTS

(WSDOT GSP) DIVISION1.GR1

DESCRIPTION OF WORK

(WSDOT GSP) DESWORK.GR1

LOCATION OF PROJECT

MAY 8, 1996 (WC GSP) LOCATION

The Bauer Quarry and Stockpile Site is located in the SW % of Section 36, Township 13 North,
Range 45 East, W.M., approximately 1 mile east of Colton, Washington.

DESCRIPTION OF WORK

MARCH 13, 1995 (WSDOT GSP) DESWORK1.FR1
The work performed under this contract includes the manufacturing and stockpiling of Crushed
Surfacing Top Course. These items shall meet the requirements of Sections 9-03.4 and 9-03.9
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of the Standard Specifications with the exception of the grading requirements, which are listed
below.

Crushed Surfacing Top Course

Sieve Size Percent Passing
3/4" square 99-100
1/2" square 80-100
U.S.No. 4 46-66
U.S. No. 40 8-24
U.S. No. 200 10.0 max.

% Fracture 75 min.
S.E. 40 min.

For each type of aggregate, each rock shall have no dimension larger than 150% of the last
specified sieve size through which the aggregate passes.

DEFINITIONS AND TERMS

(APWA GSP) 1-01.GR1

DEFINITIONS

JANUARY 4, 2016 (APWA GSP) 1-01.3

Delete the heading Completion Dates and the three paragraphs that follow it, and replace them
with the following:

Dates

Bid Opening Date
The date on which the Contracting Agency publicly opens and reads the Bids.

Award Date
The date of the formal decision of the Contracting Agency to accept the lowest responsible
and responsive Bidder for the Work.

Contract Execution Date
The date the Contracting Agency officially binds the Agency to the Contract.

Notice to Proceed Date
The date stated in the Notice to Proceed on which the Contract time begins.

Substantial Completion Date

The day the Engineer determines the Contracting Agency has full and unrestricted use and
benefit of the facilities, both from the operational and safety standpoint, any remaining traffic
disruptions will be rare and brief, and only minor incidental work, replacement of temporary
substitute facilities, plant establishment periods, or correction or repair remains for the
Physical Completion of the total Contract.

Physical Completion Date

The day all of the Work is physically completed on the project. All documentation required
by the Contract and required by law does not necessarily need to be furnished by the
Contractor by this date.
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Completion Date

The day all the Work specified in the Contract is completed and all the obligations of the
Contractor under the contract are fulfilled by the Contractor. All documentation required by
the Contract and required by law must be furnished by the Contractor before establishment
of this date.

Final Acceptance Date
The date on which the Contracting Agency accepts the Work as complete.

Supplement this Section with the following:

All references in the Standard Specifications, Amendments, or WSDOT General Special
Provisions, to the terms “Department of Transportation”, “Washington State Transportation

Commission”, “Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and
“State Treasurer” shall be revised to read “Contracting Agency”.

All references to the terms “State” or “state” shall be revised to read “Contracting Agency”
unless the reference is to an administrative agency of the State of Washington, a State
statute or regulation, or the context reasonably indicates otherwise.

All references to “State Materials Laboratory” shall be revised to read “Contracting Agency
designated location”.

All references to “final contract voucher certification” shall be interpreted to mean the
Contracting Agency form(s) by which final payment is authorized, and final completion and
acceptance granted.

Additive

A supplemental unit of work or group of bid items, identified separately in the Bid Proposal,
which may, at the discretion of the Contracting Agency, be awarded in addition to the base
bid.

Alternate

One of two or more units of work or groups of bid items, identified separately in the Bid
Proposal, from which the Contracting Agency may make a choice between different
methods or material of construction for performing the same work.

Business Day
A business day is any day from Monday through Friday except holidays as listed in Section
1-08.5.

Contract Bond

The definition in the Standard Specifications for “Contract Bond” applies to whatever bond
form(s) are required by the Contract Documents, which may be a combination of a Payment
Bond and a Performance Bond.

Contract Documents
See definition for “Contract”.

Contract Time
The period of time established by the terms and conditions of the Contract within which the
Work must be physically completed.
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Notice of Award
The written notice from the Contracting Agency to the successful Bidder signifying the
Contracting Agency’s acceptance of the Bid Proposal.

Notice to Proceed

The written notice from the Contracting Agency or Engineer to the Contractor authorizing
and directing the Contractor to proceed with the Work and establishing the date on which
the Contract time begins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and
equestrian traffic.

BID PROCEDURES AND CONDITIONS

(WSDOT GSP) 1-02.GR1

QUALIFICATIONS OF BIDDER

JANUARY 24, 2011 (APWA GSP) 1-02.1

Delete Section 1-02.1 and replace it with the following:

Before award of a public works contract, a bidder must meet at least the minimum
gualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to
be awarded a public works project.

PLANS AND SPECIFICATIONS
JUNE 27, 2011 (APWA GSP) 1-02.2

Delete Section 1-02.2 and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed can be found in the
Call for Bids (Advertisement for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractor at no
cost as detailed below:

To Prime Contractor No. of Sets | Basis of Distribution

Reduced plans (11" x 17") 5 Furnished automatically upon award.
Contract Provisions 5 Furnished automatically upon award.
Large plans (e.g., 22" x 34") 3 Furnished only upon request.

Additional plans and Contract Provisions may be obtained by the Contractor from the source
stated in the Call for Bids, at the Contractor’'s own expense.

PROPOSAL FORMS

JULY 31, 2017 (APWA GSP) 1-02.5
Delete Section 1-02.5 and replace it with the following:

The Proposal Form will identify the project and its location and describe the work. It will also
list estimated quantities, units of measurement, the items of work, and the materials to be
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furnished at the unit bid prices. The bidder shall complete spaces on the proposal form that
call for, but are not limited to, unit prices; extensions; summations; the total bid amount;
signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda;
the bidder's name, address, telephone number, and signature; the bidder’s
UDBE/DBE/M/WBE commitment, if applicable; a State of Washington Contractor’s
Registration Number; and a Business License Number, if applicable. Bids shall be
completed by typing or shall be printed in ink by hand, preferably in black ink. The required
certifications are included as part of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms with alternates and
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all
alternates and additives set forth in the Proposal Form unless otherwise specified.

PREPARARTION OF PROPOSAL

(WSDOT GSP) 1-02.6.GR1

(WSDOT GSP) 1-02.6.0PT15.INST1.GR1
Section 1-02.6 is supplemented with the following:

AUGUST 2, 2004 (WSDOT GSP) 1-02.6.0PT15.GR1

The fifth and sixth paragraphs of Section 1-02.6 are deleted.

BID DEPOSIT

MARCH 8, 2013 (APWA GSP) 1-02.7
Supplement Section 1-02.7 with the following:
Bid bonds shall contain the following:

Contracting Agency-assigned number for the project;

Name of the project;

The Contracting Agency named as obligee;

The amount of the bid bond stated either as a dollar figure or as a percentage which
represents five percent of the maximum bid amount that could be awarded;
Signature of the bidder's officer empowered to sign official statements. The signature
of the person authorized to submit the bid should agree with the signature on the
bond, and the title of the person must accompany the said signature;

6. The signature of the surety’s officer empowered to sign the bond and the power of
attorney.

e N

o

If so stated in the Contract Provisions, bidder must use the bond form included in the
Contract Provisions.

If so stated in the Contract Provisions, cash will not be accepted for a bid deposit.

DELIVERY OF PROPOSAL

JULY 31, 2017 (APWA GSP) 1-02.9 OPTION A

Delete Section 1-02.9 and replace it with the following:
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Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project
Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as
otherwise required in the Bid Documents, to ensure proper handling and delivery.

If the project has FHWA funding and requires UDBE Written Confirmation Document(s) or
Good Faith Effort (GFE) Documentation, then to be considered responsive, the Bidder shall
submit Written Confirmation Documentation from each UDBE firm listed on the Bidder's
completed UDBE Utilization Certification, form 272-056U, as required by Section 1-02.6.
The UDBE Written Confirmation Document(s) and/or GFE (if any) shall be received either
with the Bid Proposal or as a Supplement to the Bid. The document(s) shall be received no
later than 24 hours (not including Saturdays, Sundays and Holidays) after the time for
delivery of the Bid Proposal.

The Bidder shall submit to the Contracting Agency a signed “Certification of Compliance
with Wage Payment Statutes” document where the Bidder under penalty of perjury verifies
that the Bidder is in compliance with responsible bidder criteria in RCW 39.04.350
subsection (1) (g), as required per Section 1-02.14. The “Certification of Compliance with
Wage Payment Statutes” document shall be received either with the Bid Proposal or no
later than 24 hours (not including Saturdays, Sundays and Holidays) after the time for
delivery of the Bid Proposal.

If submitted after the Bid Proposal is due, the document(s) must be submitted in a sealed
envelope labeled the same as for the Proposal, with “Supplemental Information” added. All
other information required to be submitted with the Bid Proposal must be submitted with the
Bid Proposal itself, at the time stated in the Call for Bids.

The Contracting Agency will not open or consider any Bid Proposal that is received after the
time specified in the Call for Bids for receipt of Bid Proposals, or received in a location other
than that specified in the Call for Bids. The Contracting Agency will not open or consider
any “Supplemental Information” (UDBE confirmations, GFE documentation, or Certification
of Compliance with Wage Payment Statutes) that is received after the time specified above,
or received in a location other than that specified in the Call for Bids

WITHDRAWING, REVISING, OR SUPPLEMENTING PROPOSAL

JULY 23, 2015 (APWA GSP) 1-02.10
Delete Section1-02.10 and replace it with the following:

After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may
withdraw, revise, or supplement it if:

1. The Bidder submits a written request signed by an authorized person and physically
delivers it to the place designated for receipt of Bid Proposals, and

2. The Contracting Agency receives the request before the time set for receipt of Bid
Proposals, and

3. The revised or supplemented Bid Proposal (if any) is received by the Contracting
Agency before the time set for receipt of Bid Proposals.

If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received before
the time set for receipt of Bid Proposals, the Contracting Agency will return the unopened
Proposal package to the Bidder. The Bidder must then submit the revised or supplemented
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package in its entirety. If the Bidder does not submit a revised or supplemented package,
then its bid shall be considered withdrawn.

Late revised or supplemented Bid Proposals or late withdrawal requests will be date
recorded by the Contracting Agency and returned unopened. Mailed, emailed, or faxed
requests to withdraw, revise, or supplement a Bid Proposal are not acceptable.

PUBLIC OPENING OF PROPOSALS

(WSDOT GSP) 1-02.12.GR1

(WSDOT GSP) 1-02.12.INST1.GR1
Section 1-02.12 is supplemented with the following:

NOVEMBER 20, 2000 (WC GSP) 1-02.12

Date of Opening Bids

Sealed bids will be received by the Board of County Commissioners of Whitman County,
State of Washington, at its office in the Whitman County Courthouse, N. 400 Main Street,
Colfax, Washington, until 11:00 a.m. Pacific Daylight Savings Time, on Monday, October
30, 2017 at which time all bids will be opened and publicly read.

IRREGULAR PROPOSALS

JUNE 20, 2017 (APWA GSP) 1-02.13
Delete Section 1-02.13 and replace it with the following:

1. A Proposal will be considered irregular and will be rejected if:

a. The Bidder is not prequalified when so required;

b. The authorized Proposal form furnished by the Contracting Agency is not used or
is altered;

C. The completed Proposal form contains any unauthorized additions, deletions,
alternate Bids, or conditions;

d. The Bidder adds provisions reserving the right to reject or accept the award, or

enter into the Contract;

e. A price per unit cannot be determined from the Bid Proposal;

f. The Proposal form is not properly executed;

g The Bidder fails to submit or properly complete a Subcontractor list, if applicable,
as required in Section 1-02.6;

h. The Bidder fails to submit or properly complete an Underutilized Disadvantaged
Business Enterprise Certification, if applicable, as required in Section 1-02.6;

i. The Bidder fails to submit written confirmation from each UDBE firm listed on the
Bidder's completed UDBE Utilization Certification that they are in agreement with
the bidder's UDBE participation commitment, if applicable, as required in Section
1-02.6, or if the written confirmation that is submitted fails to meet the
requirements of the Special Provisions;

j The Bidder fails to submit UDBE Good Faith Effort documentation, if applicable,
as required in Section 1-02.6, or if the documentation that is submitted fails to
demonstrate that a Good Faith Effort to meet the Condition of Award was made;

k. The Bid Proposal does not constitute a definite and unqualified offer to meet the
material terms of the Bid invitation; or

l. More than one Proposal is submitted for the same project from a Bidder under
the same or different names.
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2. A Proposal may be considered irregular and may be rejected if:

a. The Proposal does not include a unit price for every Bid item;
b. Any of the unit prices are excessively unbalanced (either above or below the
amount of a reasonable Bid) to the potential detriment of the Contracting Agency;

C. Receipt of Addenda is not acknowledged;

d. A member of a joint venture or partnership and the joint venture or partnership
submit Proposals for the same project (in such an instance, both Bids may be
rejected); or

e. If Proposal form entries are not made in ink.

DISQUALIFICATION OF BIDDERS

JULY 31, 2017 (APWA GSP) 1-02.14
Delete Section 1-02.14 and replace it with the following:

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder
responsibility criteria in RCW 39.04.350(1), as amended.

The Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility
criteria in RCW 39.04.350(1). To assess bidder responsibility, the Contracting Agency
reserves the right to request documentation as needed from the Bidder and third parties
concerning the Bidder's compliance with the mandatory bidder responsibility criteria.

The Bidder shall submit to the Contracting Agency a signed “Certification of Compliance
with Wage Payment Statutes”, document where the Bidder under penalty of perjury verifies
that the Bidder is in compliance with responsible bidder criteria in RCW 39.04.350
subsection (1)(g). A form appropriate for “Certification of Compliance with Wage Payment
Statutes” will be provided by the Contracting Agency in the Bid Documents. The form
provided in the Bid Documents shall be submitted with the Bid as stated in Section 1-02.9.

If the Contracting Agency determines the Bidder does not meet the mandatory bidder
responsibility criteria in RCW 39.04.350(1) and is therefore not a responsible Bidder, the
Contracting Agency shall notify the Bidder in writing, with the reasons for its determination.
If the Bidder disagrees with this determination, it may appeal the determination within two
(2) business days of the Contracting Agency’s determination by presenting its appeal and
any additional information to the Contracting Agency. The Contracting Agency will consider
the appeal and any additional information before issuing its final determination. If the final
determination affirms that the Bidder is not responsible, the Contracting Agency will not
execute a contract with any other Bidder until at least two business days after the Bidder
determined to be not responsible has received the Contracting Agency’s final determination.

PRE AWARD INFORMATION

AUGUST 14, 2013 (APWA GSP) 1-02.15
Revise Section 1-02.15 to read:

Before awarding any contract, the Contracting Agency may require one or more of these
items or actions of the apparent lowest responsible bidder:

1. A complete statement of the origin, composition, and manufacture of any or all
materials to be used,
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Samples of these materials for quality and fitness tests,

A progress schedule (in a form the Contracting Agency requires) showing the order

of and time required for the various phases of the work,

4. A breakdown of costs assigned to any bid item,

5. Attendance at a conference with the Engineer or representatives of the Engineer,

6. Obtain, and furnish a copy of, a business license to do business in the city or county
where the work is located.

7. Any other information or action taken that is deemed necessary to ensure that the

bidder is the lowest responsible bidder.

wnN

AWARD AND EXECUTION OF CONTRACT

(WSDOT GSP) 1-03.GR1

CONTRACT BOND

JULY 23, 2015 (APWA GSP) 1-03.4

Delete the first paragraph and replace it with the following:

The successful bidder shall provide executed payment and performance bond(s) for the full
contract amount. The bond may be a combined payment and performance bond; or be
separate payment and performance bonds. In the case of separate payment and
performance bonds, each shall be for the full contract amount. The bond(s) shall:

1.
2.

Be on Contracting Agency-furnished form(s);
Be signed by an approved surety (or sureties) that:

a. Is registered with the Washington State Insurance Commissioner, and
b. Appears on the current Authorized Insurance List in the State of Washington
published by the Office of the Insurance Commissioner,

Guarantee that the Contractor will perform and comply with all obligations, duties, and
conditions under the Contract, including but not limited to the duty and obligation to
indemnify, defend, and protect the Contracting Agency against all losses and claims
related directly or indirectly from any failure:

a. Of the Contractor (or any of the employees, subcontractors, or lower tier
subcontractors of the Contractor) to faithfully perform and comply with all contract
obligations, conditions, and duties, or

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the
Contractor) to pay all laborers, mechanics, subcontractors, lower tier subcontractors,
material person, or any other person who provides supplies or provisions for carrying
out the work;

Be conditioned upon the payment of taxes, increases, and penalties incurred on the
project under titles 50, 51, and 82 RCW; and

Be accompanied by a power of attorney for the Surety’s officer empowered to sign the
bond; and

Be signed by an officer of the Contractor empowered to sign official statements (sole
proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed by
the president or vice president, unless accompanied by written proof of the authority of
the individual signing the bond(s) to bind the corporation (i.e., corporate resolution,
power of attorney, or a letter to such effect signed by the president or vice president).

BAUER QUARRY 15
C.R.C.P. No. 166



JUDICIAL REVIEW

JULY 23, 2015 (APWA GSP) 1-03.7
Revise this section to read:

Any decision made by the Contracting Agency regarding the Award and execution of the
Contract or Bid rejection shall be conclusive subject to the scope of judicial review permitted
under Washington Law. Such review, if any, shall be timely filed in the Superior Court of the
county where the Contracting Agency headquarters is located, provided that where an
action is asserted against a county, RCW 36.01.05 shall control venue and jurisdiction.

SCOPE OF THE WORK

(APWA GSP) 04.GR1

CHANGED CONDITIONS

OCTOBER 1, 1994 (WC GSP) 1-04.7
Section 1-04.7 is supplemented with the following:

All loose material, including existing oversize (showing or hidden) within the Quarry shall be
utilized as specified in these special provisions.

CONTROL OF WORK

(WSDOT GSP) 1-05.GR1

NOTIFICATION

OCTOBER 1, 1994 (WC GSP) 1-05.5
Section 1-05.5 is supplemented with the following:

The Contractor shall notify the Contracting Agency 48 hours prior to stockpiling. Notification
shall be in writing.

REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK

OCTOBER 1, 2005 (APWA GSP) 1-05.7
Supplement Section 1-05.7 with the following:

If the Contractor fails to remedy defective or unauthorized work within the time specified in a
written notice from the Engineer, or fails to perform any part of the work required by the
Contract Documents, the Engineer may correct and remedy such work as may be identified
in the written notice, with Contracting Agency forces or by such other means as the
Contracting Agency may deem necessary.

If the Contractor fails to comply with a written order to remedy what the Engineer determines
to be an emergency situation, the Engineer may have the defective and unauthorized work
corrected immediately, have the rejected work removed and replaced, or have work the
Contractor refuses to perform completed by using Contracting Agency or other forces. An
emergency situation is any situation when, in the opinion of the Engineer, a delay in its
remedy could be potentially unsafe, or might cause serious risk of loss or damage to the
public.
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Direct or indirect costs incurred by the Contracting Agency attributable to correcting and
remedying defective or unauthorized work, or work the Contractor failed or refused to
perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from
monies due, or to become due, the Contractor. Such direct and indirect costs shall include in
particular, but without limitation, compensation for additional professional services required,
and costs for repair and replacement of work of others destroyed or damaged by correction,
removal, or replacement of the Contractor's unauthorized work.

No adjustment in contract time or compensation will be allowed because of the delay in the
performance of the work attributable to the exercise of the Contracting Agency’s rights
provided by this Section.

The rights exercised under the provisions of this section shall not diminish the Contracting
Agency’s right to pursue any other avenue for additional remedy or damages with respect to
the Contractor’s failure to perform the work as required.

FINAL INSPECTION

OCTOBER 1, 2005 (APWA GSP) 1-05.11
Delete Section 1-05.11 and replace it with the following:
1-05.11 Final Inspections and Operational Testing

1-05.11(1) Substantial Completion Date

When the Contractor considers the work to be substantially complete, the Contractor shall
so notify the Engineer and request the Engineer establish the Substantial Completion Date.
The Contractor’s request shall list the specific items of work that remain to be completed in
order to reach physical completion. The Engineer will schedule an inspection of the work
with the Contractor to determine the status of completion. The Engineer may also establish
the Substantial Completion Date unilaterally.

If, after this inspection, the Engineer concurs with the Contractor that the work is
substantially complete and ready for its intended use, the Engineer, by written notice to the
Contractor, will set the Substantial Completion Date. If, after this inspection the Engineer
does not consider the work substantially complete and ready for its intended use, the
Engineer will, by written notice, so notify the Contractor giving the reasons therefore.

Upon receipt of written notice concurring in or denying substantial completion, whichever is
applicable, the Contractor shall pursue vigorously, diligently and without unauthorized
interruption, the work necessary to reach Substantial and Physical Completion. The
Contractor shall provide the Engineer with a revised schedule indicating when the
Contractor expects to reach substantial and physical completion of the work.

The above process shall be repeated until the Engineer establishes the Substantial
Completion Date and the Contractor considers the work physically complete and ready for
final inspection.

1-05.11(2) Final Inspection and Physical Completion Date

When the Contractor considers the work physically complete and ready for final inspection,
the Contractor by written notice, shall request the Engineer to schedule a final inspection.
The Engineer will set a date for final inspection. The Engineer and the Contractor will then
make a final inspection and the Engineer will notify the Contractor in writing of all particulars
in which the final inspection reveals the work incomplete or unacceptable. The Contractor
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shall immediately take such corrective measures as are necessary to remedy the listed
deficiencies. Corrective work shall be pursued vigorously, diligently, and without interruption
until physical completion of the listed deficiencies. This process will continue until the
Engineer is satisfied the listed deficiencies have been corrected.

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the
written notice listing the deficiencies, the Engineer may, upon written notice to the
Contractor, take whatever steps are necessary to correct those deficiencies pursuant to
Section 1-05.7.

The Contractor will not be allowed an extension of contract time because of a delay in the
performance of the work attributable to the exercise of the Engineer’s right hereunder.

Upon correction of all deficiencies, the Engineer will notify the Contractor and the
Contracting Agency, in writing, of the date upon which the work was considered physically
complete. That date shall constitute the Physical Completion Date of the contract, but shall
not imply acceptance of the work or that all the obligations of the Contractor under the
contract have been fulfilled.

1-05.11(3) Operational Testing

It is the intent of the Contracting Agency to have at the Physical Completion Date a
complete and operable system. Therefor when the work involves the installation of
machinery or other mechanical equipment; street lighting, electrical distribution or signal
systems; irrigation systems; buildings; or other similar work it may be desirable for the
Engineer to have the Contractor operate and test the work for a period of time after final
inspection but prior to the physical completion date. Whenever items of work are listed in the
Contract Provisions for operational testing they shall be fully tested under operating
conditions for the time period specified to ensure their acceptability prior to the Physical
Completion Date. During and following the test period, the Contractor shall correct any items
of workmanship, materials, or equipment which prove faulty, or that are not in first class
operating condition. Equipment, electrical controls, meters, or other devices and equipment
to be tested during this period shall be tested under the observation of the Engineer, so that
the Engineer may determine their suitability for the purpose for which they were installed.
The Physical Completion Date cannot be established until testing and corrections have been
completed to the satisfaction of the Engineer.

The costs for power, gas, labor, material, supplies, and everything else needed to
successfully complete operational testing, shall be included in the unit contract prices
related to the system being tested, unless specifically set forth otherwise in the proposal.

Operational and test periods, when required by the Engineer, shall not affect a
manufacturer’s guaranties or warranties furnished under the terms of the contract.

SUPERINTENDENTS, LABOR AND EQUIPMENT OF CONTRACTOR

AUGUST 14, 2013 (APWA GSP) 1-05.13

Delete the sixth and seventh paragraphs of Section 1-05.13.

COOPERATION WITH OTHER CONTRACTORS

APRIL 11, 2003 (WC GSP) 1-05.14
Section 1-05.14 is supplemented with the following:
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The Contracting Agency reserves the right to haul crushed aggregate in cooperation with
the Contractor in order that the Contractor's hauling schedule and truck requirements may
be planned and not unduly disrupted without notification. At the request of the Engineer, the
Contractor shall provide, at no additional cost to the Contracting Agency, a loader and
operator to load the Contracting Agency’s trucks.

METHOD OF SERVING NOTICES

MARCH 25, 2009 (APWA GSP) 1-05.15
Revise the second paragraph of Section 1-05.15 to read:

All correspondence from the Contractor shall be directed to the Project Engineer. All
correspondence from the Contractor constituting any notification, notice of protest, notice of
dispute, or other correspondence constituting notification required to be furnished under the
Contract, must be in paper format, hand delivered or sent via mail delivery service to the
Project Engineer's office. Electronic copies such as e-mails or electronically delivered
copies of correspondence will not constitute such notice and will not comply with the
requirements of the Contract.

WATER AND POWER

OCTOBER 1, 2005 (APWA GSP) 1-05.16
Add the following new Section 1-05.16:

The Contractor shall make necessary arrangements, and shall bear the costs for power and
water necessary for the performance of the work, unless the contract includes power and
water as a pay item.

LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

(WSDOT GSP) 1-07.GR1

LAWS TO BE OBSERVED

OCTOBER 1, 2005 (APWA GSP) 1-07.1
Supplement Section 1-07.1 with the following:

In cases of conflict between different safety regulations, the more stringent regulation shall
apply.

The Washington State Department of Labor and Industries shall be the sole and paramount
administrative agency responsible for the administration of the provisions of the Washington
Industrial Safety and Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well known place at the
project site, all articles necessary for providing first aid to the injured. The Contractor shall
establish, publish, and make known to all employees, procedures for ensuring immediate
removal to a hospital, or doctor’'s care, persons, including employees, who may have been
injured on the project site. Employees should not be permitted to work on the project site
before the Contractor has established and made known procedures for removal of injured
persons to a hospital or a doctor’s care.
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The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the
Contractor’s plant, appliances, and methods, and for any damage or injury resulting from
their failure, or improper maintenance, use, or operation. The Contractor shall be solely and
completely responsible for the conditions of the project site, including safety for all persons
and property in the performance of the work. This requirement shall apply continuously, and
not be limited to normal working hours. The required or implied duty of the Engineer to
conduct construction review of the Contractor's performance does not, and shall not, be
intended to include review and adequacy of the Contractor’'s safety measures in, on, or near
the project site.

STATE SALES TAX

(WSDOT GSP) 1-07.2.GR1

JUNE 27, 2011 (APWA GSP) 1-07.2
Delete Section 1-07.2, including its sub-sections, in its entirety and replace it with the following:

The Washington State Department of Revenue has issued special rules on the State sales
tax. Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor
should contact the Washington State Department of Revenue for answers to questions in
this area. The Contracting Agency will not adjust its payment if the Contractor bases a bid
on a misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract
amounts. In some cases, however, state retail sales tax will not be included. Section 1-
07.2(2) describes this exception.

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a
FHWA-funded Project) only if the Contractor has obtained from the Washington State
Department of Revenue a certificate showing that all contract-related taxes have been paid
(RCW 60.28.051). The Contracting Agency may deduct from its payments to the Contractor
any amount the Contractor may owe the Washington State Department of Revenue,
whether the amount owed relates to this contract or not. Any amount so deducted will be
paid into the proper State fund.

1-07.2(1) State Sales Tax — Rule 171

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets,
roads, etc., which are owned by a municipal corporation, or political subdivision of the state,
or by the United States, and which are used primarily for foot or vehicular traffic. This
includes storm or combined sewer systems within and included as a part of the street or
road drainage system and power lines when such are part of the roadway lighting system.
For work performed in such cases, the Contractor shall include Washington State Retail
Sales Taxes in the various unit bid item prices, or other contract amounts, including those
that the Contractor pays on the purchase of the materials, equipment, or supplies used or
consumed in doing the work.

1-07.2(2) State Sales Tax — Rule 170

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or
existing buildings, or other structures, upon real property. This includes, but is not limited to,
the construction of streets, roads, highways, etc., owned by the state of Washington; water
mains and their appurtenances; sanitary sewers and sewage disposal systems unless such
sewers and disposal systems are within, and a part of, a street or road drainage system;
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telephone, telegraph, electrical power distribution lines, or other conduits or lines in or above
streets or roads, unless such power lines become a part of a street or road lighting system;
and installing or attaching of any article of tangible personal property in or to real property,
whether or not such personal property becomes a part of the realty by virtue of installation.

For work performed in such cases, the Contractor shall collect from the Contracting Agency,
retail sales tax on the full contract price. The Contracting Agency will automatically add this
sales tax to each payment to the Contractor. For this reason, the Contractor shall not
include the retail sales tax in the unit bid item prices, or in any other contract amount subject
to Rule 170, with the following exception.

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or
a subcontractor makes on the purchase or rental of tools, machinery, equipment, or
consumable supplies not integrated into the project. Such sales taxes shall be included in
the unit bid item prices or in any other contract amount.

1-07.2(3) Services

The Contractor shall not collect retail sales tax from the Contracting Agency on any contract
wholly for professional or other services (as defined in Washington State Department of
Revenue Rules 138 and 244).

STATE TAXES

MARCH 1, 1994 (WC GSP) 1-07.2
Section 1-07.2 is supplemented with the following:

Counties and Cities are exempt from the Sales Tax and Use Tax on sand, gravel and rock
when the material is taken from pits or quarries owned or leased to the County or City.
Contractors are exempt from the Use Tax on charges for labor and services in respect to the
production of sand, gravel and rock taken from a pit or quarry owned or leased to a County
or City when the material is stockpiled for placement on County or City roads by the City
itself or for sale by the County or City. Contractors are liable for the tax, however, in respect
to the value of all sand, gravel, and rock used by them in performance of a contract to
construct, repair and improve a publicly owned road by spreading the material on the
right-of-way, including sand, gravel and rock produced by the Contractor from a pit or quarry
owned by or leased to the County or City. Contractors are exempt from the Business and
Occupation Tax on charges for labor and services in respect to the production and
stockpiling of sand, gravel and rocks from pits or quarries owned or leased to counties or
cities when the material is to be placed on a County or City road by the County or City itself,
or is to be sold at cost to another County or City for road purposes. In all other cases, the
Contractor is subject to the applicable taxes. (RCW 82.08.0275, 82.12.0269 and 82.04.415)

SAND AND GRAVEL PERMIT
OCTOBER 4, 2000 (WC GSP) 1-07.5(3)

Section 1-07.5(3) is supplemented with the following:

The Contractor shall obtain a Sand and Gravel General Permit for portable rock crushers
from the Department of Ecology.
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PRIVATE/PUBLIC PROPERTY

APRIL 12, 1995 (WC GSP) 1-07.16(1)
Section 1-07.16(1) is supplemented with the following:

The Contractor shall maintain any and all roads used by the Contractor to haul materials to
and from the project. These haul roads shall be maintained to the same driving surface
condition as when the Contractor started hauling on them. If the haul road(s) are damaged
by the Contractor, the Contractor will repair them as directed by the Contracting Agency. If
the Contractor does not repair the damaged haul road(s) when directed by the Contracting
Agency the Contracting Agency will have the haul road(s) repaired by others and deduct the
cost from the money owed to the Contractor.

As directed by the Engineer, the Contractor shall settle dust on all haul road(s).

UTILITIES AND SIMILAR FACILITIES

(WSDOT GSP) 1-07.17.GR1

(WSDOT GSP) 1-07.17.INST1.GR1
Section 1-07.17 is supplemented with the following:

APRIL 2, 2007 (WSDOT GSP) 1-07.17.0PT1.FR1
Locations and dimensions shown in the Plans for existing facilities are in accordance with
available information obtained without uncovering, measuring, or other verification.

The following addresses and telephone numbers of utility companies known or suspected of
having facilities within the project limits are supplied for the Contractor's convenience:

Inland Telephone AT&T Avista

(509) 229-2211 (800) 222-3000 (800) 227-9187
Verizon Wireless Inland Power & Light

(800) 483-1000 (509) 747-7151

UTILITY RELOCATIONS

JANUARY 7, 2002 (WC GSP) 1-07.17

Section 1-07.17 is supplemented with the following:

The Contractor shall schedule and coordinate his operations with all utility companies that
have facilities within the project limits. This includes but is not limited to making contact
with the utilities sufficiently in advance of the project start date to facilitate any relocation
work which may be required.

Any delays, standby time, and/or other costs incurred by the Contractor due to utility
relocation's shall be considered incidental to the other bid items and no payment will be
made for these costs. Per Section 1-08.8 of the Standard Specifications, the Contractor
may request a contract time extension.

PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE

JANUARY 4, 2016 (APWA GSP) 1-07.18

Delete Section 1-07.18 in its entirety, and replace it with the following:

BAUER QUARRY 22
C.R.C.P. No. 166



1-07.18 Insurance

1-07.18(1) General Requirements

A. The Contractor shall procure and maintain the insurance described in all subsections of
section 1-07.18 of these Special Provisions, from insurers with a current A. M. Best
rating of not less than A-: VIl and licensed to do business in the State of Washington.
The Contracting Agency reserves the right to approve or reject the insurance provided,
based on the insurer’s financial condition.

B. The Contractor shall keep this insurance in force without interruption from the
commencement of the Contractor's Work through the term of the Contract and for thirty
(30) days after the Physical Completion date, unless otherwise indicated below.

C. If any insurance policy is written on a claims made form, its retroactive date, and that of
all subsequent renewals, shall be no later than the effective date of this Contract. The
policy shall state that coverage is claims made, and state the retroactive date. Claims-
made form coverage shall be maintained by the Contractor for a minimum of 36 months
following the Completion Date or earlier termination of this Contract, and the Contractor
shall annually provide the Contracting Agency with proof of renewal. If renewal of the
claims made form of coverage becomes unavailable, or economically prohibitive, the
Contractor shall purchase an extended reporting period (“tail”) or execute another form
of guarantee acceptable to the Contracting Agency to assure financial responsibility for
liability for services performed.

D. The Contractor's Automobile Liabilityy, Commercial General Liability and Excess or
Umbrella Liability insurance policies shall be primary and non-contributory insurance as
respects the Contracting Agency’s insurance, self-insurance, or self-insured pool
coverage. Any insurance, self-insurance, or self-insured pool coverage maintained by
the Contracting Agency shall be excess of the Contractor’s insurance and shall not
contribute with it.

E. The Contractor shall provide the Contracting Agency and all additional insureds with
written notice of any policy cancellation, within two business days of their receipt of such
notice.

G. The Contractor shall not begin work under the Contract until the required insurance has
been obtained and approved by the Contracting Agency

H. Failure on the part of the Contractor to maintain the insurance as required shall
constitute a material breach of contract, upon which the Contracting Agency may, after
giving five business days’ notice to the Contractor to correct the breach, immediately
terminate the Contract or, at its discretion, procure or renew such insurance and pay any
and all premiums in connection therewith, with any sums so expended to be repaid to
the Contracting Agency on demand, or at the sole discretion of the Contracting Agency,
offset against funds due the Contractor from the Contracting Agency.

I. All costs for insurance shall be incidental to and included in the unit or lump sum prices
of the Contract and no additional payment will be made.
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1-07.18(2) Additional Insured

All insurance policies, with the exception of Workers Compensation, and of Professional
Liability and Builder's Risk (if required by this Contract) shall name the following listed
entities as additional insured(s) using the forms or endorsements required herein:

= the Contracting Agency and its officers, elected officials, employees, agents, and
volunteers

The above-listed entities shall be additional insured(s) for the full available limits of liability
maintained by the Contractor, irrespective of whether such limits maintained by the
Contractor are greater than those required by this Contract, and irrespective of whether the
Certificate of Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits
lower than those maintained by the Contractor.

For Commercial General Liability insurance coverage, the required additional insured
endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing
operations and CG 20 37 10 01 for completed operations.

1-07.18(3) Subcontractors

The Contractor shall cause each Subcontractor of every tier to provide insurance coverage
that complies with all applicable requirements of the Contractor-provided insurance as set
forth herein, except the Contractor shall have sole responsibility for determining the limits of
coverage required to be obtained by Subcontractors.

The Contractor shall ensure that all Subcontractors of every tier add all entities listed in
1-07.18(2) as additional insureds, and provide proof of such on the policies as required by
that section as detailed in 1-07.18(2) using an endorsement as least as broad as ISO CG 20
10 10 01 for ongoing operations and CG 20 37 10 01 for completed operations.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
Agency evidence of insurance and copies of the additional insured endorsements of each
Subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.

1-07.18(4) Verification of Coverage

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and
endorsements for each policy of insurance meeting the requirements set forth herein when
the Contractor delivers the signed Contract for the work. Failure of Contracting Agency to
demand such verification of coverage with these insurance requirements or failure of
Contracting Agency to identify a deficiency from the insurance documentation provided shall
not be construed as a waiver of Contractor’s obligation to maintain such insurance.

Verification of coverage shall include:

1. An ACORD certificate or a form determined by the Contracting Agency to be
equivalent.

2. Copies of all endorsements naming Contracting Agency and all other entities listed in

1-07.18(2) as additional insured(s), showing the policy number. The Contractor may

submit a copy of any blanket additional insured clause from its policies instead of a

separate endorsement.

Any other amendatory endorsements to show the coverage required herein.

A notation of coverage enhancements on the Certificate of Insurance shall not satisfy

these requirements — actual endorsements must be submitted.

B w

BAUER QUARRY 24
C.R.C.P. No. 166



Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
Agency a full and certified copy of the insurance policy(s). If Builders Risk insurance is
required on this Project, a full and certified copy of that policy is required when the
Contractor delivers the signed Contract for the work.

1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Contractor’s
maintenance of insurance, its scope of coverage, and limits as required herein shall not be
construed to limit the liability of the Contractor to the coverage provided by such insurance,
or otherwise limit the Contracting Agency’s recourse to any remedy available at law or in
equity.

All deductibles and self-insured retentions must be disclosed and are subject to approval by
the Contracting Agency. The cost of any claim payments falling within the deductible or self-
insured retention shall be the responsibility of the Contractor. In the event an additional
insured incurs a liability subject to any policy’s deductibles or self-insured retention, said
deductibles or self-insured retention shall be the responsibility of the Contractor.

1-07.18(5)A Commercial General Liability

Commercial General Liability insurance shall be written on coverage forms at least as broad
as ISO occurrence form CG 00 01, including but not limited to liability arising from premises,
operations, stop gap liability, independent contractors, products-completed operations,
personal and advertising injury, and liability assumed under an insured contract. There shall
be no exclusion for liability arising from explosion, collapse or underground property
damage.

The Commercial General Liability insurance shall be endorsed to provide a per project
general aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.

Contractor shall maintain Commercial General Liability Insurance arising out of the
Contractor’s completed operations for at least three years following Substantial Completion
of the Work.

Such policy must provide the following minimum limits:

$1,000,000 Each Occurrence

$2,000,000 General Aggregate

$2,000,000 Products & Completed Operations Aggregate
$1,000,000 Personal & Advertising Injury each offence
$1,000,000 Stop Gap / Employers’ Liability each accident

1-07.18(5)B Automobile Liability

Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be
written on a coverage form at least as broad as ISO form CA 00 01. If the work involves the
transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 48
endorsements.

Such policy must provide the following minimum limit:
$1,000,000 Combined single limit each accident

1-07.18(5)C Workers’ Compensation
The Contractor shall comply with Workers’ Compensation coverage as required by the
Industrial Insurance laws of the State of Washington.
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BLASTING PERMIT

OCTOBER 1, 1994 (WC GSP) 1-07.22

Section 1-07.22 is supplemented with the following:

The Contractor shall obtain a blasting permit from the Whitman County Public Works
Department.

OPACITY

FEBRUARY 17, 1998 (WC GSP) 1-07.23(1)
Section 1-07.23(1) is supplemented with the following:

At no time may opacity exceed 20 percent for three minutes from any process equipment in
the following areas: the quarry, the quarry's abutting properties, the County Road, and the
stockpile sites. If the opacity exceeds 20 percent for three minutes, measures shall
immediately be taken to control the dust. If it is impossible to operate with an opacity of less
than 20 percent, the crusher shall be immediately shut down.

PUBLIC CONVENIENCE AND SAFETY

(WSDOT GSP) 1-07.23.GR1

Construction Under Traffic
(WSDOT GSP) 1-07.23(1).GR1

(WSDOT GSP) 1-07.23(1).INST1.GR1

Section 1-07.23(1) is supplemented with the following:

Work Zone Clear Zone
JANUARY 2, 2012 (WSDOT GSP) 1-07.23(1)OPT2.GR1

The Work Zone Clear Zone (WZCZ) applies during working and nonworking hours. The
WZCZ applies only to temporary roadside objects introduced by the Contractor’s
operations and does not apply to preexisting conditions or permanent Work. Those
work operations that are actively in progress shall be in accordance with adopted and
approved Traffic Control Plans, and other contract requirements.

During nonworking hours equipment or materials shall not be within the WZCZ unless
they are protected by permanent guardrail or temporary concrete barrier. The use of
temporary concrete barrier shall be permitted only if the Engineer approves the
installation and location.

During actual hours of work, unless protected as described above, only materials
absolutely necessary to construction shall be within the WZCZ and only construction
vehicles absolutely necessary to construction shall be allowed within the WZCZ or
allowed to stop or park on the shoulder of the roadway.

The Contractor's nonessential vehicles and employees private vehicles shall not be
permitted to park within the WZCZ at any time unless protected as described above.

Deviation from the above requirements shall not occur unless the Contractor has
requested the deviation in writing and the Engineer has provided written approval.
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Minimum WZCZ distances are measured from the edge of traveled way and will be
determined as follows:

Regulatory Distance From
Posted Speed Traveled Way
(Feet)
35 mph or less 10 *
40 mph 15
45 to 55 mph 20
60 mph or greater 30

* or 2-feet beyond the outside edge of sidewalk

Minimum Work Zone Clear Zone Distance

RIGHTS OF WAY

JULY 23, 2015 (APWA GSP) 1-07.24
Delete Section 1-07.24 in its entirety, and replace it with the following:

Street Right of Way lines, limits of easements, and limits of construction permits are
indicated in the Plans. The Contractor’s construction activities shall be confined within these
limits, unless arrangements for use of private property are made.

Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way
and easements, both permanent and temporary, necessary for carrying out the work.
Exceptions to this are noted in the Bid Documents or will be brought to the Contractor’s
attention by a duly issued Addendum.

Whenever any of the work is accomplished on or through property other than public Right of
Way, the Contractor shall meet and fulfill all covenants and stipulations of any easement
agreement obtained by the Contracting Agency from the owner of the private property.
Copies of the easement agreements may be included in the Contract Provisions or made
available to the Contractor as soon as practical after they have been obtained by the
Engineer.

Whenever easements or rights of entry have not been acquired prior to advertising, these
areas are so noted in the Plans. The Contractor shall not proceed with any portion of the
work in areas where right of way, easements or rights of entry have not been acquired until
the Engineer certifies to the Contractor that the right of way or easement is available or that
the right of entry has been received. If the Contractor is delayed due to acts of omission on
the part of the Contracting Agency in obtaining easements, rights of entry or right of way, the
Contractor will be entitled to an extension of time. The Contractor agrees that such delay
shall not be a breach of contract.

Each property owner shall be given 48 hours notice prior to entry by the Contractor. This
includes entry onto easements and private property where private improvements must be
adjusted.

The Contractor shall be responsible for providing, without expense or liability to the
Contracting Agency, any additional land and access thereto that the Contractor may desire
for temporary construction facilities, storage of materials, or other Contractor needs.
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However, before using any private property, whether adjoining the work or not, the
Contractor shall file with the Engineer a written permission of the private property owner,
and, upon vacating the premises, a written release from the property owner of each property
disturbed or otherwise interfered with by reasons of construction pursued under this
contract. The statement shall be signed by the private property owner, or proper authority
acting for the owner of the private property affected, stating that permission has been
granted to use the property and all necessary permits have been obtained or, in the case of
a release, that the restoration of the property has been satisfactorily accomplished. The
statement shall include the parcel number, address, and date of signature. Written releases
must be filed with the Engineer before the Completion Date will be established.

PROSECUTION AND PROGRESS

(WSDOT GSP) 1-08.GR1

PRELIMINARY MATTERS

MAY 25, 2006 (APWA GSP) 1-08.0

Add the following new section:

1-08.0 Preliminary Matters

MAY 25, 2006 (APWA GSP) 0800.1

HOURS OF WORK

DECEMBER 8, 2014 (APWA GSP) 1-08.0(2)

Add the following new Section 1-08.0(2):

Except in the case of emergency or unless otherwise approved by the Engineer, the normal
working hours for the Contract shall be any consecutive 8-hour period between 7:00 a.m.
and 6:00 p.m. Monday through Friday, exclusive of a lunch break. If the Contractor desires
different than the normal working hours stated above, the request must be submitted in
writing prior to the preconstruction conference, subject to the provisions below. The working
hours for the Contract shall be established at or prior to the preconstruction conference.

All working hours and days are also subject to local permit and ordinance conditions (such
as noise ordinances).

If the Contractor wishes to deviate from the established working hours, the Contractor shall
submit a written request to the Engineer for consideration. This request shall state what
hours are being requested, and why. Requests shall be submitted for review no later than 7
days prior to the day(s) the Contractor is requesting to change the hours.

If the Contracting Agency approves such a deviation, such approval may be subject to
certain other conditions, which will be detailed in writing. For example:

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting
Agency for the costs in excess of straight-time costs for Contracting Agency
representatives who worked during such times. (The Engineer may require
designated representatives to be present during the work. Representatives who may
be deemed necessary by the Engineer include, but are not limited to: survey crews;
personnel from the Contracting Agency’s material testing lab; inspectors; and other
Contracting Agency employees or third party consultants when, in the opinion of the
Engineer, such work necessitates their presence.)
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2. Considering the work performed on Saturdays, Sundays, and holidays as working
days with regard to the contract time.

3. Considering multiple work shifts as multiple working days with respect to contract
time even though the multiple shifts occur in a single 24-hour period.

4. If a 4-10 work schedule is requested and approved the non working day for the week
will be charged as a working day.

5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and
recorded properly on certified payroll

FEBRUARY 5, 2005 (WC GSP) 1-08.0(2)

The operational hours for the Bauer Quarry and Stockpile Site are limited to Monday through
Friday from 7:00 a.m. to 9:00 p.m. daily. No work, including mobilization and equipment
maintenance, may occur outside of the operational hours.

NOTICE TO PROCEED AND PROSECUTION OF THE WORK

JULY 23, 2015 (APWA GSP) 1-08.4
Delete Section 1-08.4 and replace it with the following:

Notice to Proceed will be given after the contract has been executed and the contract bond
and evidence of insurance have been approved and filed by the Contracting Agency. The
Contractor shall not commence with the work until the Notice to Proceed has been given by
the Engineer. The Contractor shall commence construction activities on the project site
within ten days of the Notice to Proceed Date, unless otherwise approved in writing. The
Contractor shall diligently pursue the work to the physical completion date within the time
specified in the contract. Voluntary shutdown or slowing of operations by the Contractor
shall not relieve the Contractor of the responsibility to complete the work within the time(s)
specified in the contract.

When shown in the Plans, the first order of work shall be the installation of high visibility
fencing to delineate all areas for protection or restoration, as described in the Contract.
Installation of high visibility fencing adjacent to the roadway shall occur after the placement
of all necessary signs and traffic control devices in accordance with 1-10.1(2). Upon
construction of the fencing, the Contractor shall request the Engineer to inspect the fence.
No other work shall be performed on the site until the Contracting Agency has accepted the
installation of high visibility fencing, as described in the Contract.

TIME FOR COMPLETION

(WSDOT GSP) 1-08.5.GR1

(WSDOT GSP) 1-08.5.INST2.GR1
Section 1-08.5 is supplemented with the following:

MARCH 13, 1995 (WSDOT GSP) 1-08.5.0PT7.FR1

This project shall be physically completed by March 30, 2018.

JUNE 19, 2016 (WC GSP) 1-08.5
No work will be allowed on the following dates:
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November 10, 2017 through November 12, 2017
November 23, 2017 through November 26, 2017
December 23, 2017 through January 1, 2018
January 13, 2018 through January 15, 2018
February 17, 2018 through February 19, 2018

These days shall be defined as nonworking days.

OCTOBER 3, 2017 (WC GSP) 1-08.5 OPTION B

Revise the third and fourth paragraphs of Section 1-08.5 to read:

Contract time shall begin on the first working day following the 10th calendar day after the
Notice to Proceed date. If the Contractor starts work on the project at an earlier date, then
contract time shall begin on the first working day when onsite work begins. The Contract
Provisions may specify another starting date for Contract time, in which case, time will begin
on the starting date specified.

Each working day shall be charged to the contract as it occurs, until the contract work is
physically complete. Requests for an unworkable day shall be the Contractors responsibility.
Requests shall be made in writing within 14 calendar days after an unworkable day. To be
considered by the Engineer, the protest shall be in sufficient detail to enable the Engineer to
ascertain the basis and amount of time requested. By not filing such detailed request in the
14 day period, the Contracting Agency shall deem all of the days as workable, unless the
date is already defined as a nonworking day.

Revise the sixth paragraph to read:

The Engineer will give the Contractor written notice of the completion date of the contract
after all the Contractor's obligations under the contract have been performed by the
Contractor. The following events must occur before the Completion Date can be
established:
1. The physical work on the project must be complete; and
2. The Contractor must furnish all documentation required by the contract and required by
law, to allow the Contracting Agency to process final acceptance of the contract. The
following documents must be received by the Project Engineer prior to establishing a
completion date:
a. Certified Payrolls (per Section 1-07.9(5)).
b. Material Acceptance Certification Documents
c. Monthly Reports of Amounts Credited as DBE Participation, as required by the
Contract Provisions.
d. Final Contract Voucher Certification
e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the Contractor and all
Subcontractors
f. Property owner releases per Section 1-07.24

LIQUIDATED DAMAGES
AUGUST 14, 2013 (APWA GSP) 1-08.9

Revise the fourth paragraph of Section 1-08.9 to read:

When the Contract Work has progressed to Substantial Completion as defined in the
Contract. The Engineer may determine that the work is Substantially Complete. The
Engineer will notify the Contractor in writing of the Substantial Completion Date. For
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overruns in Contract time occurring after the date so established, the formula for liquidated
damages shown above will not apply. For overruns in Contract time occurring after the
Substantial Completion Date, liquidated damages shall be assessed on the basis of direct
engineering and related costs assignable to the project until the actual Physical Completion
Date of all the Contract Work. The Contractor shall complete the remaining Work as
promptly as possible. Upon request by the Project Engineer, the Contractor shall furnish a
written schedule for completing the physical Work on the Contract.

MEASUREMENT AND PAYMENT

(WSDOT GSP) 1-09.GR1

MEASUREMENT

OCTOBER 1, 1994 (WC GSP) 1-09.2(5)
Section 1-09.2(5) is supplemented with the following:

Belt Conveyor Scales or Self-Weighing/Recording Platform Scales shall be the only
acceptable method of measurement.

MAY 2, 2017 (APWA GSP) 1-09.2(5)

Revise the first paragraph of Section 1-09.2(5) to read:

Scale Verification Checks — At the Engineer’s discretion, the Engineer may require the
Contractor to perform verification checks on the accuracy of each batch, hopper, or platform
scale used in weighing contract items of Work.

PAYMENTS

(WSDOT GSP) 1-09.9.GR1

MARCH 13, 2012 (APWA GSP) 1-09.9
Delete the first four paragraphs of Section 1-09.9 and replace them with the following:

The basis of payment will be the actual quantities of Work performed according to the
Contract and as specified for payment.

The Contractor shall submit a breakdown of the cost of lump sum bid items at the
Preconstruction Conference, to enable the Project Engineer to determine the Work
performed on a monthly basis. A breakdown is not required for lump sum items that include
a basis for incremental payments as part of the respective Specification. Absent a lump
sum breakdown, the Project Engineer will make a determination based on information
available. The Project Engineer’s determination of the cost of work shall be final.

Progress payments for completed work and material on hand will be based upon progress
estimates prepared by the Engineer. A progress estimate cutoff date will be established at
the preconstruction conference.

The initial progress estimate will be made not later than 30 days after the Contractor
commences the work, and successive progress estimates will be made every month
thereafter until the Completion Date. Progress estimates made during progress of the work
are tentative, and made only for the purpose of determining progress payments. The
progress estimates are subject to change at any time prior to the calculation of the final
payment.
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The value of the progress estimate will be the sum of the following:

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of
work completed multiplied by the unit price.

2. Lump Sum lItems in the Bid Form — based on the approved Contractor’s lump sum
breakdown for that item, or absent such a breakdown, based on the Engineer’'s
determination.

3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site or
other storage area approved by the Engineer.

4. Change Orders — entitlement for approved extra cost or completed extra work as
determined by the Engineer.

Progress payments will be made in accordance with the progress estimate less:

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects;

2. The amount of progress payments previously made; and

3. Funds withheld by the Contracting Agency for disbursement in accordance with the
Contract Documents.

Progress payments for work performed shall not be evidence of acceptable performance or
an admission by the Contracting Agency that any work has been satisfactorily completed.
The determination of payments under the contract will be final in accordance with Section
1-05.1.

MARCH 13, 2012 (APWA GSP) 1-09.9

Supplement Section 1-09.9 with the following:

Lump sum item breakdowns are not required when the bid price for the lump sum item is
less than $20,000.

RECLAMATION AND RETAINAGE

APRIL 11, 2003 (WC GSP) 1-09.9(1)
Section 1-09.9(1) is supplemented with the following:

In addition to the 5 percent retained percentage, a sum of $5,000 will also be retained for
each quarry and pit site used in the contract work until reclamation of that pit or quarry is
completed to the satisfaction of the Engineer. The $5,000 retainage will be withheld from
the first partial payment following construction activities in the respective pit or quarry.

After crushing all said materials, the Contractor shall have no more than 15 calendar days to
complete reclamation of the pit or quarry to the satisfaction of the Engineer. If not
completed to the satisfaction of the Engineer by the specified date, the Engineer can have
said reclamation completed by others and the total cost deducted from or billed to the
Contractor. Bid prices for the items shown shall be the only compensation paid for at the
completion of this contract. All costs involved in the production and stockpiling of crushed
aggregate including stripping, clearing and reclamation of the quarry shall be considered
incidental and covered by other pay items.
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PAYMENT FOR SURPLUS PROCESSED MATERIALS

JANUARY 8, 1996 (WC GSP) 1-09.10
Section 1-09.10 is deleted and replaced with the following:

Surplus processed material is that material in excess of the contract amount or subsequent
change order amounts.

The Contractor will be reimbursed, at the unit bid price, for a maximum of 100 tons of
surplus processed material, per bid item, for surplus processed material produced by the
Contractor from the Contracting Agency provided source(s). Any surplus material over the
100 ton limit will not be reimbursed.

The Contractor shall not dispose of any surplus material without permission of the Engineer.
Surplus material shall remain the property of the Contracting Agency without reimbursement
to the Contractor.

TIME LIMITATION AND JURISDICTION

JULY 23, 2015 (APWA GSP) 1-09.11(3)
Revise Section 1-09.11(3) to read:

For the convenience of the parties to the Contract it is mutually agreed by the parties that
any claims or causes of action which the Contractor has against the Contracting Agency
arising from the Contract shall be brought within 180 calendar days from the date of final
acceptance (Section 1-05.12) of the Contract by the Contracting Agency; and it is further
agreed that any such claims or causes of action shall be brought only in the Superior Court
of the county where the Contracting Agency headquarters is located, provided that where
an action is asserted against a county, RCW 36.01.05 shall control venue and jurisdiction.
The parties understand and agree that the Contractor’s failure to bring suit within the time
period provided, shall be a complete bar to any such claims or causes of action. It is further
mutually agreed by the parties that when any claims or causes of action which the
Contractor asserts against the Contracting Agency arising from the Contract are filed with
the Contracting Agency or initiated in court, the Contractor shall permit the Contracting
Agency to have timely access to any records deemed necessary by the Contracting Agency
to assist in evaluating the claims or action.

CLAIMS $250,000 OR LESS

OCTOBER 1, 2005 (APWA GSP) 1-09.13(3)

Delete Section 1-09.13(3) and replace it with the following:

The Contractor and the Contracting Agency mutually agree that those claims that total
$250,000 or less, submitted in accordance with Section 1-09.11 and not resolved by
nonbinding ADR processes, shall be resolved through litigation unless the parties mutually
agree in writing to resolve the claim through binding arbitration.

ADMINISTRATION OF ARBITRATION

JULY 23, 2015 (APWA GSP) 1-09.13(3)A

Revise the third paragraph of Section 1-09.13(3)A to read:
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The Contracting Agency and the Contractor mutually agree to be bound by the decision of
the arbitrator, and judgment upon the award rendered by the arbitrator may be entered in
the Superior Court of the county in which the Contracting Agency’s headguarters is located,
provided that where claims subject to arbitration are asserted against a county, RCW
36.01.05 shall control venue and jurisdiction of the Superior Court. The decision of the
arbitrator and the specific basis for the decision shall be in writing. The arbitrator shall use
the Contract as a basis for decisions.

DIVISION 3
PRODUCTION FROM QUARRY AND
PIT SITES AND STOCKPILING

(WSDOT GSP) DIVISION3.GR3

PRODUCTION FROM QUARRY AND PIT SITES

(WSDOT GSP) 3-01.GR3

PRODUCTION AND CONSTRUCTION REQUIREMENTS

OCTOBER 1, 1994 (WC GSP) 3-01.2(4)
Section 3-01.2(4) is supplemented with the following:

The crushing plan shows the location of proposed excavation limits (blasting limit line,
setback line or quarry boundary). The Contracting Agency believes there is adequate
suitable rock in the location shown. If suitable rock is not found or found in quantities too
small to meet production requirements, the Contractor may choose to excavate elsewhere in
accordance with the Lease and Ultimate Reclamation Plan. Work for production from other
areas of the Quarry/Stockpile sites is to be done at no additional cost to the Contracting
Agency.

When crushing operations are complete, all loose blasted rock remaining within the Quarry
shall be excavated. All oversize (larger than 36") shall be separated and broken to a size
not larger than 36" in any one direction, unless otherwise directed by the Engineer. Then all
of the loose rock shall be stockpiled within the quarry boundaries.

All work involved in excavation, separating the oversize rock, breaking the oversize rock,
and stockpiling excess shot rock from within the Quarry shall be incidental to and included in
other bid items.

REJECT MATERIALS
OCTOBER 1, 1994 (WC GSP) 3-01.3(3)
Section 3-01.3(3) is supplemented with the following:

If production of crushed aggregate produces reject materials, these materials shall be the
property of the Contracting Agency and stockpiled as directed by the Engineer.

All costs incurred in producing, hauling and stockpiling the reject materials shall be
incidental to the production of the specified materials and shall be included by the
Contractor in the unit bid prices in the contract.
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STOCKPILING AGGREGATES

(WSDOT GSP) 3-02.GR3

STOCKPILE SITES PROVIDED BY THE CONTRACTING AGENCY

OCTOBER 1, 1994 (WC GSP) 3-02.2(1)
Section 3-02.2(1) is supplemented with the following:

All provided stockpile sites are shown on the plans.

PREPARATION AND CONSTRUCTION OF STOCKPILE SITES

OCTOBER 1, 1994 (WC GSP) 3-02.2(5)
Section 3-02.2(5) is supplemented with the following:

To the satisfaction of the Engineer, the Contractor will level the stockpile site to a smooth,
firm, uniform surface.

Belly dumps will not be allowed in stockpiling. No equipment will be allowed on the 3/8”
Chips stockpile.

All stockpiles shall not exceed 25 feet in height without prior approval of the Engineer.

All costs involved in preparing stockpile sites will be incidental to the unit contract prices for
the various materials being stockpiled. All costs in hauling the specified materials shall be
incidental to the unit bid price for the various items being stockpiled.

Section 3-02.2(6) is supplemented with the following:

If any contamination, foreign matter, or elongated aggregate is found in any of the
stockpiles, the entire stockpile shall be rescreened, at the discretion of the Engineer. All
cost of rescreening a contaminated pile shall be incidental to the other items of work.

GENERAL SPECIALS

PORTABLE TESTING LABORATORY

SEPTEMBER 1, 1993 (WC GSP) LAB

When directed by the Engineer, the Contractor shall supply a portable aggregate testing
laboratory complete with heat, lighting, testing equipment, desk and chair. The laboratory shall
be at least 120 square feet floor area. The doors and desk are to be equipped with locks and
the lighting is to be adequate for the intended paper work. The required test equipment will
include apparatus’ necessary to perform aggregate tests according to WSDOT standards as
described in the WSDOT Materials Manual. Electronic scales are mandatory. A dry sink used
to wash aggregate samples and divert wash water outside is also necessary. Plumbing of water
supply to the sink is optional. Costs for providing and operation of the portable laboratory shall
be incidental to the other items of work.
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WATER AND POWER

APRIL 20, 2010 (WC GSP) WATER&POWER

The Contractor shall provide the Contracting Agency with water and power for testing purposes.
The water shall be of sufficient quantity and quality to perform the tests, as determined by the
Engineer. The required power supply for the Contracting Agency’s portable testing laboratory is
240 volts which includes sufficient amperage to perform the required tests.
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State of Washington

Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate
of fringe benefits. On public works projects, worker's wage and benefit rates must add to
not less than this total. A brief description of overtime calculation requirements are
provided on the Benefit Code Key.

Journey Level Prevailing Wage Rates for the Effective Date: 10/30/2017

County Trade Job Classification Wage [Holiday|Overtime|Note
Whitman|Asbestos Abatement Workers [Journey Level $38.16| 5D 1H
Whitman |Boilermakers Journey Level $64.54| 5N 1Cc
Whitman (Brick Mason Journey Level $47.64| 5A 1M
Whitman (Building Service Employees Janitor $11.00 1

Whitman (Building Service Employees Shampooer $11.14 1
Whitman|Building Service Employees Waxer $11.00 1
Whitman|Building Service Employees Window Cleaner $11.00 1
Whitman|Cabinet Makers (In Shop) Journey Level $12.00 1
Whitman|Carpenters Carpenters $43.90| 5A 1B 8N
Whitman|Cement Masons Journey Level $42.00 7B IN
Whitman |Divers & Tenders Assistant Tender $50.55| 5A 1B
Whitman|Divers & Tenders Dive Supervisor $92.80| b5A 1B
Whitman|Divers & Tenders Diver $91.30] 5A 1B 8v
Whitman|Divers & Tenders Diver on Standby $53.72| 5A 1B
Whitman|Divers & Tenders Diver Tender $52.72| 5A 1B
Whitman|Divers & Tenders Diving Master $62.74| 5A 1B
Whitman |Divers & Tenders Manifold Operator $52.72| 5A 1B
Whitman|Divers & Tenders Manifold Operator Mixed Gas | $56.72| 5A 1B
Whitman|Divers & Tenders Remote Operated Vehicle $52.72| 5A 1B

Operator
Whitman|Divers & Tenders Remote Operated Vehicle $50.55| 5A 1B
Tender/Technician

Whitman|Dredge Workers Assistant Engineer $56.44| 5D 3F
Whitman|Dredge Workers Assistant Mate (Deckhand) $56.00, 5D 3F
Whitman |Dredge Workers Boatmen $56.44| 5D 3F
Whitman|Dredge Workers Engineer Welder $57.51 5D 3F
Whitman|Dredge Workers Leverman, Hydraulic $58.67| 5D 3F
Whitman|Dredge Workers Mates $56.44| 5D 3F
Whitman |Dredge Workers Oiler $56.00 5D 3F
Whitman|Drywall Applicator Journey Level $43.90| 5A 1B 8N




Whitman|Drywall Tapers Journey Level $21.03 1

Whitman|Electrical Fixture Maintenance|Journey Level $11.00 1
Workers

Whitman |Electricians - Inside Journeyman $50.88| 7G 1E

Whitman|Electricians - Motor Shop Craftsman $15.37 1

Whitman Electricians - Motor Shop Journey Level $14.69 1

Whitman|Electricians - Powerline Cable Splicer $73.93| 5A 4D
Construction

Whitman|Electricians - Powerline Certified Line Welder $67.60| 5A 4D
Construction

Whitman Electricians - Powerline Groundperson $45.49| 5A 4D
Construction

Whitman|Electricians - Powerline Heavy Line Equipment $67.60| 5A 4D
Construction Operator

Whitman Electricians - Powerline Journey Level Lineperson $67.60| 5A 4D
Construction

Whitman|Electricians - Powerline Line Equipment Operator $57.02| 5A 4D
Construction

Whitman|Electricians - Powerline Pole Sprayer $67.60| 5A 4D
Construction

Whitman Electricians - Powerline Powderperson $50.76] 5A 4D
Construction

Whitman|Electronic Technicians Journey Level $20.80 1

Whitman [Elevator Constructors Mechanic $90.39| 7D 4A

Whitman|Elevator Constructors Mechanic In Charge $100.22| 7D 4A

Whitman|Fabricated Precast Concrete [Journey Level - In-Factory $11.00 1
Products Work Only

Whitman|Fence Erectors Fence Erector $17.29 1

Whitman |(Flaggers Journey Level $36.06| 7B M

Whitman|Glaziers Journey Level $15.63 1

Whitman|Heat & Frost Insulators And  [Journey Level $22.73 1
Asbestos Workers

Whitman|Heating Equipment Mechanics [Journey Level $22.34 1

Whitman|Hod Carriers & Mason Tenders [Journey Level $39.69| 7B M

Whitman|Industrial Power Vacuum Journey Level $11.00 1
Cleaner

Whitman|Inland Boatmen Journey Level $11.00 1

Whitman|Inspection/Cleaning/Sealing |Cleaner Operator, Foamer $11.00 1
Of Sewer & Water Systems By |Operator
Remote Control

Whitman|Inspection/Cleaning/Sealing [Grout Truck Operator $11.48 1
Of Sewer & Water Systems By
Remote Control

Whitman|Inspection/Cleaning/Sealing [Head Operator $12.78 1
Of Sewer & Water Systems By
Remote Control

Whitman|Inspection/Cleaning/Sealing |Technician $11.00 1
Of Sewer & Water Systems By
Remote Control

Whitman Tv Truck Operator $11.00 1




Inspection/Cleaning/Sealing
Of Sewer & Water Systems By
Remote Control

Whitman|Insulation Applicators Journey Level $43.90| 5A 1B 8N
Whitman|lronworkers Journeyman $59.40| 7N 10
Whitman|Laborers Air And Hydraulic Track Drill $38.70| 7B M
Whitman|Laborers Asphalt Raker $38.70 7B ™M
Whitman|Laborers Asphalt Roller, Walking $38.43| 7B 1M
Whitman|Laborers Brick Pavers $38.16| 7B M
Whitman|Laborers Brush Hog Feeder $38.16| 7B M
Whitman|Laborers Brush Machine $38.70 7B 1M
Whitman |Laborers Caisson Worker, Free Air $38.70| 7B M
Whitman|Laborers Carpenter Tender $38.16| 7B ™
Whitman|Laborers Cement Finisher Tender $38.43| 7B ™
Whitman |Laborers Cement Handler $38.16| 7B M
Whitman|Laborers Chain Saw Operator & Faller $38.70| 7B ™
Whitman|Laborers Clean-up Laborer $38.16| 7B ™M
Whitman|Laborers Compaction Equipment $38.43| 7B M
Whitman|Laborers Concrete Crewman $38.16| 7B M
Whitman|Laborers Concrete Saw, Walking $38.43| 7B ™
Whitman|Laborers Concrete Signalman $38.16| 7B 1M
Whitman|Laborers Concrete Stack $38.70| 7B M
Whitman|Laborers Confined Space Attendant $38.16/ 7B ™
Whitman|Laborers Crusher Feeder $38.16| 7B 1M
Whitman|Laborers Demolition $38.16| 7B M
Whitman|Laborers Demolition Torch $38.43| 7B 1M
Whitman|Laborers Dope Pot Fireman, Non- $38.43| 7B ™M

mechanical
Whitman|Laborers Driller Helper (when Required | $38.43| 7B ™M

To Move & Position Machine)
Whitman|Laborers Drills With Dual Masts $38.98| 7B ™
Whitman |Laborers Dry Stack Walls $38.16| 7B 1M
Whitman|Laborers Dumpman $38.16| 7B M
Whitman|Laborers Erosion Control Laborer $38.16| 7B ™
Whitman |Laborers Final Detail Cleanup (i.e., $36.06| 7B 1M

Dusting, Vacuuming, Window

Cleaning; Not Construction

Debris Cleanup)

Whitman|Laborers Firewatch $38.16| 7B 1M
Whitman|Laborers Form Cleaning Machine $38.16| 7B M
Feeder, Stacker
Whitman |Laborers Form Setter, Paving $38.43| 7B M
Whitman|Laborers General Laborer $38.16| 7B ™
Whitman |Laborers Grade Checker $40.69| 7B 1M
Whitman|Laborers Grout Machine Header Tender | $38.16| 7B M
Whitman|Laborers Guard Rail $38.16| 7B 1M
Whitman|Laborers Gunite $38.70 7B 1M




Whitman|Laborers Hazardous Waste Worker $38.98| 7B 1M
(level A)

Whitman|Laborers Hazardous Waste Worker $38.70 7B 1M
(level B)

Whitman|Laborers Hazardous Waste Worker $38.43| 7B 1M
(level C)

Whitman |Laborers Hazardous Waste Worker $38.16| 7B 1M
(level D)

Whitman|Laborers Hdpe Or Similar Liner Installer | $38.16| 7B 1M

Whitman|Laborers High Scaler $38.70| 7B M

Whitman|Laborers Jackhammer Operator Miner, | $38.43| 7B M
Class "b"

Whitman|Laborers Laser Beam Operator $38.70| 7B ™

Whitman|Laborers Miner, Class "a" $38.16| 7B ™M

Whitman|Laborers Miner, Class "c" $38.70| 7B M

Whitman|Laborers Miner, Class "d" $38.98| 7B 1M

Whitman|Laborers Monitor Operator, Air Track $38.70 7B ™M
Or Similar Mounting

Whitman|Laborers Mortar Mixer $38.70 7B ™

Whitman|Laborers Nipper $38.16| 7B 1M

Whitman|Laborers Nozzleman $38.70| 7B 1M

Whitman|Laborers Nozzleman, Water (to Include | $38.43| 7B 1M
Fire Hose), Air Or Steam

Whitman|Laborers Pavement Breaker, 90 Lbs. & | $38.70| 7B ™
Over

Whitman|Laborers Pavement Breaker, Under 90 | $38.43| 7B M
Lbs.

Whitman|Laborers Pipelayer $38.70| 7B 1M

Whitman|Laborers Pipelayer, Corrugated Metal $38.43| 7B ™
Culvert And Multi-plate

Whitman|Laborers Pipewrapper $38.70| 7B 1M

Whitman|Laborers Plasterer Tenders $38.70| 7B 1M

Whitman|Laborers Pot Tender $38.43| 7B 1M

Whitman|Laborers Powderman $40.35| 7B 1M

Whitman|Laborers Powderman Helper $38.43| 7B M

Whitman|Laborers Power Buggy Operator $38.43| 7B M

Whitman|Laborers Power Tool Operator, Gas, $38.43| 7B M
Electric, Pneumatic

Whitman|Laborers Railroad Equipment, Power $38.43| 7B 1M
Driven, Except Dual Mobile

Whitman|Laborers Railroad Power Spiker Or $38.43| 7B M
Puller, Dual Mobile

Whitman |Laborers Remote Equipment Operator | $38.98| 7B M

Whitman|Laborers Remote Equipment Operator | $38.43| 7B ™
(i.e. Compaction And
Demolition)

Whitman|Laborers Rigger/signal Person $38.43| 7B 1M

Whitman|Laborers Riprap Person $38.16| 7B M

Whitman|Laborers Rodder & Spreader $38.43| 7B ™




Whitman|Laborers Sandblast Tailhoseman $38.16| 7B M
Whitman|Laborers Scaffold Erector, Wood Or $38.16| 7B 1M
Steel
Whitman|Laborers Stake Jumper $38.16| 7B 1M
Whitman|Laborers Structural Mover $38.16| 7B M
Whitman|Laborers Tailhoseman (water Nozzle) $38.16| 7B 1M
Whitman|Laborers Timber Bucker & Faller (by $38.16| 7B M
Hand)
Whitman|Laborers Track Laborer (rr) $38.16| 7B M
Whitman|Laborers Traffic Control Laborer $36.06| 7B ™ 8T
Whitman|Laborers Traffic Control Supervisor $37.06| 7B ™ 8S
Whitman|Laborers Trencher, Shawnee $38.43| 7B M
Whitman|Laborers Trenchless Technology $38.70| 7B ™
Technician
Whitman|Laborers Truck Loader $38.16| 7B 1M
Whitman|Laborers Tugger Operator $38.43| 7B ™M
Whitman |Laborers Vibrators, All $38.70 7B 1M
Whitman|Laborers Wagon Drills $38.43| 7B 1M
Whitman|Laborers Water Pipe Liner $38.43| 7B 1M
Whitman|Laborers Welder, Electric, Manual Or $38.98 7B 1M
Automatic (hdpe Or Similar
Pipe And Liner)
Whitman|Laborers Well-point Person $38.16| 7B 1M
Whitman|Laborers Wheelbarrow, Power Driven $38.43| 7B ™M
Whitman|Laborers - Underground Sewer |All Classifications $24.26 1
& Water
Whitman|Landscape Construction Irrigation Or Lawn Sprinkler $11.00 1
Installers
Whitman|Landscape Construction Landscape Equipment $11.00 1
Operators Or Truck Drivers
Whitman|Landscape Construction Landscaping Or Planting $11.00 1
Laborers
Whitman|Lathers Journey Level $43.90| 5A 1B 8N
Whitman|Marble Setters Journey Level $47.64| 5A 1M
Whitman|Metal Fabrication (In Shop) Fitter $12.76 1
Whitman|Metal Fabrication (In Shop) Laborer $11.00 1
Whitman (Metal Fabrication (In Shop) Machine Operator $12.66 1
Whitman|Metal Fabrication (In Shop) Painter $11.00 1
Whitman|Metal Fabrication (In Shop) Welder $12.76 1
Whitman [Millwright Journey Level $61.86] 5A 1B 8N
Whitman|Modular Buildings Journey Level $11.00 1
Whitman |Painters Journey Level $33.40| 6Z 1W
Whitman|Pile Driver Journey Level $44.99| 5A 1B 8N
Whitman|Plasterers Journey Level $40.48| 7K N
Whitman|Playground & Park Equipment [Journey Level $11.00 1
Installers
Whitman|Plumbers & Pipefitters Journey Level $62.35 7E 1J




Whitman|Power Equipment Operators |Journey Level $17.00 1
Whitman|Power Equipment Operators- [Journey Level $28.54 1
Underground Sewer & Water
Whitman|Power Line Clearance Tree Journey Level In Charge $48.54
Trimmers
Whitman|Power Line Clearance Tree Spray Person $46.03
Trimmers
Whitman Power Line Clearance Tree Tree Equipment Operator $48.54
Trimmers
Whitman|Power Line Clearance Tree Tree Trimmer $43.32
Trimmers
Whitman|Power Line Clearance Tree Tree Trimmer Groundperson $32.68
Trimmers
Whitman|Refrigeration & Air Journey Level $17.34
Conditioning Mechanics
Whitman|Residential Brick Mason Journey Level $47.64
Whitman|Residential Carpenters Journey Level $14.30
Whitman|Residential Cement Masons Journey Level $12.57
Whitman|Residential Drywall Journey Level $19.85
Applicators
Whitman |Residential Drywall Tapers Journey Level $21.03 1
Whitman(Residential Electricians Journey Level $16.28 1
Whitman|Residential Glaziers Journey Level $16.04 1
Whitman|Residential Insulation Journey Level $11.00 1
Applicators
Whitman|Residential Laborers Journey Level $19.74 1
Whitman|Residential Marble Setters Journey Level $47.64 1M
Whitman|Residential Painters Journey Level $11.08 1
Whitman|Residential Plumbers & Journey Level $16.97 1
Pipefitters
Whitman|Residential Refrigeration & Journey Level $11.00
Air Conditioning Mechanics
Whitman|Residential Sheet Metal Journey Level (Field or Shop) | $14.66
Workers
Whitman|Residential Soft Floor Layers [Journey Level $15.50 1
Whitman|Residential Sprinkler Fitters [Journey Level $11.00 1
(Fire Protection)
Whitman|Residential Stone Masons Journey Level $47.64 ™
Whitman (Residential Terrazzo Workers [Journey Level $15.95 1
Whitman|Residential Terrazzo/Tile Journey Level $13.87 1
Finishers
Whitman|Residential Tile Setters Journey Level $15.95 1
Whitman|Roofers Journey Level $38.97| 5l 1R
Whitman|Roofers Using Irritable Bituminous $40.97 5l 1R
Materials
Whitman|Sheet Metal Workers Journey Level (Field or Shop) | $59.26| 6Z 1B
Whitman|[Sign Makers & Installers Journey Level $13.91 1
(Electrical)
Whitman Journey Level $13.91 1




Sign Makers & Installers (Non-

Electrical)

Whitman|Soft Floor Layers Journey Level $15.79 1

Whitman|Solar Controls For Windows Journey Level $11.00 1

Whitman|Sprinkler Fitters (Fire Journey Level $53.00 7J 1R
Protection)

Whitman|Stage Rigging Mechanics (Non [Journey Level $13.23 1
Structural)

Whitman|Stone Masons Journey Level $47.64| 5A ™

Whitman (Street And Parking Lot Journey Level $14.00 1
Sweeper Workers

Whitman|Surveyors Chain Person $11.00| Null 1

Whitman|Surveyors Instrument Person $12.05| Null 1

Whitman|[Surveyors Party Chief $15.05| Null 1

Whitman|Telecommunication Journey Level $17.39 1
Technicians

Whitman|Telephone Line Construction - [Cable Splicer $38.84| 5A 2B
Outside

Whitman|Telephone Line Construction - [Hole Digger/Ground Person $21.45| 5A 2B
Outside

Whitman|Telephone Line Construction - |Installer (Repairer) $37.21 5A 2B
Outside

Whitman|Telephone Line Construction - [Special Aparatus Installer | $38.84| 5A 2B
Outside

Whitman|Telephone Line Construction - [Special Apparatus Installer Il $38.03| 5A 2B
Outside

Whitman|Telephone Line Construction - [Telephone Equipment $38.84| b5A 2B
QOutside Operator (Heavy)

Whitman|Telephone Line Construction - [Telephone Equipment $36.09| 5A 2B
QOutside Operator (Light)

Whitman|Telephone Line Construction - [Telephone Lineperson $36.09| 5A 2B
Outside

Whitman|Telephone Line Construction - [Television Groundperson $20.33| 5A 2B
Outside

Whitman|Telephone Line Construction - |Television $27.21 5A 2B
QOutside Lineperson/Installer

Whitman|Telephone Line Construction - | Television System Technician | $32.55| 5A 2B
Outside

Whitman|Telephone Line Construction - [Television Technician $29.18| 5A 2B
Outside

Whitman|Telephone Line Construction - [Tree Trimmer $36.09| 5A 2B
Outside

Whitman|Terrazzo Workers Journey Level $40.90| 5A ™M

Whitman|Tile Setters Journey Level $40.90| 5A 1M

Whitman|Tile, Marble & Terrazzo Journey Level $33.33| 5A M
Finishers

Whitman|Traffic Control Stripers Journey Level $44.93| 7A 1K

Whitman|Truck Drivers Asphalt Mix Over 20 Yards $42.50| 5D 1V 8M

(E.WA-690)
Whitman|Truck Drivers $42.33| 5D 1V 8M




Asphalt Mix To 20 Yards (E.

WA - 690)
Whitman|Truck Drivers Dump Truck $19.45 1
Whitman|Truck Drivers Dump Truck And Trailer $19.45 1
Whitman|Truck Drivers Other Trucks $27.84 1
Whitman|Truck Drivers Transit Mixer $17.75 1
Whitman|Well Drillers & Irrigation Irrigation Pump Installer $13.92 1
Pump Installers
Whitman|Well Drillers & Irrigation Oiler $11.00 1
Pump Installers
Whitman|Well Drillers & Irrigation Well Driller $18.00 1

Pump Installers




Benefit Code Key — Effective 8/31/2017 thru 3/2/2018
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Overtime Codes

Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for
the worker.

1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours and all hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours before or after a five-eight (8) hour workweek day or a four-ten (10) hour workweek day and
the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly
rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the hourly
rate of wage.

The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a four-
ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten
(10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or equipment
breakdown) shall be paid at one and one-half times the hourly rate of wage. All hours worked Monday through
Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the hourly rate
of wage.

All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over ten (10) hours Monday through
Saturday, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid
at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of wage.
All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.
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Overtime Codes Continued

The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on Saturday
shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at one and
one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on
Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten (10)
hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half times
the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays and all other overtime
hours worked, except Labor Day, shall be paid at double the hourly rate of wage. All hours worked on Labor Day
shall be paid at three times the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays (except Labor Day) shall be paid at two times the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and
one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the control of the
employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be paid
at double the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls on
Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the
holiday and all work performed shall be paid at double the hourly rate of wage.

All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any
employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day for a 4 x 10
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during the
workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10 workweek) or
40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours and all hours
worked on Sundays and Labor Day shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.
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Overtime Codes Continued

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

C.

All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
holidays shall be paid at two times the hourly rate of wage.

The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the holiday
pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of wage.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays
shall be paid at two and one-half times the hourly rate of wage including holiday pay.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on holidays shall
be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. On a four-day, ten-
hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours worked after ten shall
be paid at double the hourly rate of wage. The first eight (8) hours worked on the fifth day shall be paid at one and
one-half times the hourly rate of wage. All other hours worked on the fifth, sixth, and seventh days and on holidays
shall be paid at double the hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. Hours
worked over twelve hours (12) in a single shift and all work performed after 6:00 pm Saturday to 6:00 am Monday
and holidays shall be paid at double the straight time rate of pay. Any shift starting between the hours of 6:00 pm and
midnight shall receive an additional one dollar ($1.00) per hour for all hours worked that shift. The employer shall
have the sole discretion to assign overtime work to employees. Primary consideration for overtime work shall be given
to employees regularly assigned to the work to be performed on overtime situations. After an employee has worked
eight (8) hours at an applicable overtime rate, all additional hours shall be at the applicable overtime rate until such
time as the employee has had a break of eight (8) hours or more.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at one and one-half times the hourly rate of wage.
All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays shall be paid at double the hourly rate
of wage. After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at
the applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.
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Overtime Codes Continued

All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 15% over the hourly rate of wage. All other hours worked after 6:00 am on Saturdays, shall be paid at one and
one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

All hours worked Sundays and holidays shall be paid at double the hourly rate of wage. Each week, once 40 hours of
straight time work is achieved, then any hours worked over 10 hours per day Monday through Saturday shall be paid
at double the hourly wage rate.

All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two and
one-half times the hourly rate of wage including holiday pay.

All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at
two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be
compensated at one and one half (1-1/2) times the regular rate of pay.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. In the event the job is
down due to weather conditions during a five day work week (Monday through Friday,) or a four day-ten hour work
week (Tuesday through Friday,) then Saturday may be worked as a voluntary make-up day at the straight time rate.
However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All hours worked Monday
through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A.

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked over twelve (12) hours per day and all hours worked on holidays shall be paid at double the hourly
rate of wage.

On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at
one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday
due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on Saturday
may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all hours worked
on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay.
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Overtime Codes Continued

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay. Rates
include all members of the assigned crew.

EXCEPTION:

On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, generating
plants, industrial plants, associated installations and substations, except those substations whose primary function is
to feed a distribution system, will be paid overtime under the following rates:

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10) hours will be at two (2) times
the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2) times
the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on Sundays
and holidays will be at the double the hourly rate of wage.

All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the
hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one and one half (1%2) times the regular shift rate for the first
eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 20% over the hourly rate of wage. All hours worked on Sundays shall be paid at one and one-half times the
hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
and all hours on Sunday shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid
at three times the hourly rate of wage.

Holiday Codes

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, and Christmas Day (7).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, the day before Christmas, and Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).
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Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day,
And Christmas (6).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving Day,
Christmas Eve Day, And Christmas Day (7).

Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9).

Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday
After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The
Following Monday Shall Be Considered As A Holiday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas
Day (6).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After
Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
And Christmas Day (7).

Paid Holidays: New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, Christmas Day, And The Day Before Or After Christmas (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year's Day, Day Before Or After New Year's Day, Presidents Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and a Half-
Day On Christmas Eve Day. (9 1/2).

Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas Eve
Day (11).
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Holiday Codes Continued

Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating Holiday (10).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday

After Thanksgiving Day, And Christmas Day (7).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day, And
Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the
holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be Observed
As A Holiday On The Following Monday. If any of the listed holidays falls on a Saturday, the preceding Friday shall
be a regular work day.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be
observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday
on the preceding Friday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid holiday
which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which falls on a
Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on
a Saturday shall be observed as a holiday on the preceding Friday.
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Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day (6).
Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which
falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day
before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Paid Holidays: New Year's Day, The Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, And the Day
after or before Christmas Day (10). Any holiday which falls on a Sunday shall be observed as a holiday on the
following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the
preceding Friday shall be a regular work day.

Paid Holidays: New Year's Day, the day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day
after or before Christmas Day (10). If any of the listed holidays fall on Saturday, the preceding Friday shall be observed
as the holiday. If any of the listed holidays falls on a Sunday, the day observed by the Nation shall be considered a
holiday and compensated accordingly.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly.
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Paid Holidays: New Year's Day, the Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and The Day
after or before Christmas Day. (10). If any of the listed holidays falls on a Sunday, the day observed by the Nation
shall be considered a holiday and compensated accordingly. Any holiday which falls on a Saturday shall be observed
as a holiday on the preceding Friday.

Note Codes

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And
Level C: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D:
$0.50.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, Level B: $0.75, Level
C: $0.50, And Level D: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows -Class A Suit: $2.00, Class B Suit: $1.50,
Class C Suit: $1.00, And Class D Suit $0.50.

The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or spotting
or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance and removal
of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control
Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the
State of Washington, Oregon, Montana, or Idaho. These classifications are only effective on or after August 31, 2012.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or spotting
or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on approved Traffic
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued
by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31,
2012.

Effective August 31, 2012 — A Traffic Control Laborer performs the setup, maintenance and removal of all temporary
traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian traffic during
construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control Plans or
where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the State of
Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 2012.



Benefit Code Key — Effective 8/31/2017 thru 3/2/2018

Note Codes Continued

Workers on hazmat projects receive additional hourly premiums as follows — Class A Suit: $2.00, Class B Suit: $1.50,
And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any and all
work performed underground, including operating, servicing and repairing of equipment. The premium for
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive
an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers who
do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade elevation
receive an additional $0.50 per hour.

In addition to the hourly wage and fringe benefits, the following depth and enclosure premiums shall be paid. The
premiums are to be calculated for the maximum depth and distance into an enclosure that a diver reaches in a day.
The premiums are to be paid one time for the day and are not used in calculating overtime pay.

Depth premiums apply to depths of fifty feet or more. Over 50' to 100" - $2.00 per foot for each foot over 50 feet. Over
101" to 150" - $3.00 per foot for each foot over 101 feet. Over 151" to 220" - $4.00 per foot for each foot over 220 feet.
Over 221" - $5.00 per foot for each foot over 221 feet.

Enclosure premiums apply when divers enter enclosures (such as pipes or tunnels) where there is no vertical ascent

and is measured by the distance travelled from the entrance. 25’ to 300’ - $1.00 per foot from entrance. 300’ to 600’
- $1.50 per foot beginning at 300°. Over 600’ - $2.00 per foot beginning at 600°.
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To:

PROPOSAL

Bidder

Board of County Commissioners, Whitman County Courthouse, Colfax, WA 99111

Commissioners:

The undersigned hereby certify that they have examined the location of the BAUER QUARRY,

C.R.C.P. No. 166 as shown in the contract plans, and have read and thoroughly understand the

plans, specifications and special provisions concerning the work described in this project.

The undersigned further understand the method by which payment will be made for said work,

and hereby propose to undertake and complete the work described in this project, or as much

thereof as can be completed with the monies available, in accordance with the said plans,

specifications and special provisions and the following schedule of rates and prices:

SCHEDULE OF ITEMS

NOTE: Unit prices for all items (unless filled in by Contracting Agency), all extensions, and total

amount of bid shall be shown. All entries must be in legible figures (not words) and typed or

entered in ink.

ITEM

ESTIMATED

NO. DESCRIPTION QUANTITY UNIT PRICE PER UNIT TOTAL PRICE
1. |Mobilization 1 L.S. LUMP SUM
5 Furnish & Stockpile Crushed 30,000 Ton

Surfacing Top Course

BASIS OF AWARD: TOTAL ITEMS 1-2

BAUER QUARRY
C.R.C.P. No. 166




Failure to return this Declaration as part of the bid proposal package
will make the bid nonresponsive and ineligible for award.

NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of
perjury under the laws of the United States that the following
statements are true and correct:

1. That the undersigned person(s), firm, association or corporation has
(have) not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with the project for which this
proposal is submitted.

2. That by signing the signature page of this proposal, | am
deemed to have signed and to have agreed to the provisions
of this declaration.

NOTICE TO ALL BIDDERS

To report rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (USDOT) operates the above toll-free
“hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone
with knowledge of possible bid rigging, bidder collusion, or other fraudulent
activities should use the “hotline” to report such activities.

The “hotline” is part of USDOT’s continuing effort to identify and investigate
highway construction contract fraud and abuse and is operated under the
direction of the USDOT Inspector General. All information will be treated
confidentially and caller anonymity will be respected.

BAUER QUARRY 2 DOT Form 272-036H EF
C.R.C.P. No. 166 Revised 5/06



"7’ w""'m Proposal - Signature Page

The bidder is hereby advised that by signature of this proposal he/she is deemed to have acknowledged
all requirements and signed all certificates contained herein.

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the approximate
estimate of quantities at the above prices and in the form as indicated below is attached hereto:

Cash 1 in the Amount of
Cashier's Check ] Dollars
Certified Check L] s ) Payable to the State Treasurer
Proposal Bond [] Inthe Amount of 5% of the Bid

Receipt is hereby acknowledged of addendum(s) No.(s) , &

Signature of Authorized Official(s)
Proposal Must be Signed

Firm Name

Address

State of Washington Contractor’s License No.

Federal ID No.

Note:

(1)  This proposal form is not transferable and any alteration of the firm’s name entered hereon
without prior permission from the Secretary of Transportation will be cause for considering the
proposal irregular and subsequent rejection of the bid.

(2 Please refer to section 1-02.6 of the standard specifications, re: “Preparation of Proposal,” or
“Article 4” of the Instruction to Bidders for building construction jobs.

3) Should it be necessary to modify this proposal either in writing or by electronic means, please
make reference to the following proposal number in your communication 02

BAUER QUARRY

DOT Form 272-036D EF
C.R.C.P. No. 166 3 Revised 8/98



“1

Certification of Compliance with Wage Payment Statutes

Bauer Quarry
C.R.C.P. No. 166

The bidder hereby certifies that, within the three-year period immediately preceding the bid
solicitation date (October 5, 2017), the bidder is not a “willful” violator, as defined in RCW
49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final and
binding citation and notice of assessment issued by the Department of Labor and Industries or
through a civil judgment entered by a court of limited or general jurisdiction.

| certify under penalty of perjury under the laws of the State of Washington that the foregoing is
true and correct.

Bidder’s Business Name

Signature of Authorized Official*

Printed Name

Title

Date City State

Check One:
Sole Proprietorship O  Partnership 0 Joint Venture [ Corporation [

State of Incorporation, or if not a corporation, State where business entity was formed:

If a co-partnership, give firm name under which business is transacted:

*If a corporation, proposal must be executed in the corporate name by the president or vice-president
(or any other corporate officer accompanied by evidence of authority to sign). If a co-partnership,
proposal must be executed by a partner.



SUBMIT THE
ENCLOSED PROPOSAL
BOND FORM WITH
YOUR PROPOSAL.

USE OF OTHER FORMS
MAY SUBJECT YOUR
BID TO REJECTION.

NOTE: Use of other forms may limit
the bond below an amount equal
to five percent of the bid total.






-_—
VD Dopartaont of Thansportation Proposal Bond

KNOW ALL MEN BY THESE PRESENTS, That we,

of as principal, and the

a corporation duly organized under the laws of the state of ,and
authorized to do business in the State of Washington, as surety, are held and firmly bound unto the State

of Washington in the full and penal sum of five (5) percent of the total amount of the bid proposal of said
principal for the work hereinafter described, for the payment of which, well and truly to be made, we bind

our heirs, executors, administrators and assigns, and successors and assigns, firmly by these presents.
The condition of this bond is such, that whereas the principal herein is herewith submitting his or

its sealed proposal for the following highway construction, to wit:

said bid and proposal, by reference thereto, being made a part hereof.

NOW, THEREFORE, If the said proposal bid by said principal be accepted, and the contract be
awarded to said principal, and if said principal shall duly make and enter into and execute said contract
and shall furnish bond as required by the Department of Transportation within a period of twenty (20)
days from and after said award, exclusive of the day of such award, then this obligation shall be null
and void, otherwise it shall remain and be in full force and effect.

IN TESTIMONY WHEREOF, The principal and surety have caused these presents to be signed
and sealed this day of

(Principal)

(Surety)

(Attorney-in-fact)

BAUER QUARRY
DOT Form 272-001 EF
C.R.C.P. No. 166 Revised 12/97






SW 1/4 SEC. 36, T. 13 N.,, R. 45 E., W.M.

NOTES: ——w
1. PRIOR_TO_BEGINNING WORK THE CONTRACTOR SHALL SUBMIT A SIGN 9. BLASTED MATERIAL NOT USED DURING THE AGGREGATE PRODUCTION SHALL BE ==
PLAN O THE COUNTY ENGINEER. WHITMAN COUNTY WILL PROVIDE GRADED TO A NATURAL APPEARANCE AS DIRECTED BY THE COUNTY ENGINEER. o
BURRTION oF FHE PROIEL? 10. NO EQUIPMENT SHALL COME WITHIN 27 FEET OF THE POWER LINES. JN BAER 2 JOHNSON ¢
2. THE_CONTRACTOR SHALL PLAN OPERATIONS SO AS TO UTLLIZE 100% 1 KR S R e ALL HAVE 27 FEET MINIMUM CLEARANCE 77PN g&
F_THE OVERSIZE MATERIAL ENCOUNTERED WITHIN THE QUARRY. POWER LINES AND POWER POLES ‘“0“5&5 % = )
3 ARG g TERSECTIONS: SHALL BE ROUNDED TO NATURAL DRV FROM THE JOE, AT THE ULTIMATE. REGLAVATION FLOOR e =0 = i e
ELEVATION, TO THE SETBACK LINE. THE ULTIMATE RECLAMATION ) = B> Y
4. PROPOSED STOCKPILE SITES TO BE CLEARED AND LEVELED TO THE FLOOR ELEVATION VARIES FROM 2554.00" TO 2558.00". FOR MORE Z e <
SATISFACTION OF THE COUNTY ENGINEER PRIOR TO STOCKPILING. DETALLS," SEE THE ULIIMATE RECLAMATION PLAN SHEET, FILED IN"THE ) / 7
©
5. MAINTENANCE OF ALL HAUL ROADS SHALL BE THE CONTRACTORS RESPONSIBILITY. . “0 " o/ Coconr e yor oovol ETeD EXISTING. BERMS. OF BN !
6. QUARRY OVERBURDEN WILL BE BERMED WITHIN THIRTY FEET OF THE QUARRY " OVERBURDEN ARE TO BE SPREAD OVER THE COMPLETED 2H:1V l\‘/ ~
BOUNDARY TO THE SATISFACTION OF THE COUNTY ENGINEER, AND IS NOT RECLAMATION SLOPE FACE AND ALL ADJACENT PROPERTY TO THE kon Druffel R N\
AVAILABLE FOR USE BY THE CONTRACTOR IN AGGREGATE PRODUCTION. QUARIRY OPERATIONS SHALL BE_RETURNED T0 TS, ORIGINAL on T i A
7. A BLASTING PLAN (WHICH SHALL ALSO SHOW OVERBURDEN REMOVAL ) ) By ! )7
AND STOCKPILINGF% SHALL BE SUBMITIED, FOR APPROVAL BY THE Ny 5 I eweS
COUNTY ENGINEER. ~ 48 HOURS OF NOTICE IS REQUIRED AND e 2 offl old _B=
2 OURS NOTICE of ‘BUARTING T NEIGHBORS. 19 RQUIRED, & Sl 7

2
A LIST_OF THE NEIGHBORS TO BE CONTACTED CAN BE OBTAINED
FROM THE CONTRACTING AGENCY.

8. AGGREGATE SHALL BE STOCKPILED WITHIN THE DESIGNATED AREA, AS
DIRECTED BY THE COUNTY ENGINEER. THE TOPS OF ALL STOKPILED
MATERIAL INCLUDING OVERBURDEN SHALL BE LEVELED.
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SLOPE ROUNDING (TYP)
1% TO 2% GRADE
/_ CURVE | RADIUS |LENGTH|CHORD BEARING |CHORD LENGTH
co1 190.00° | 271.57" N 41°04'30" E 249.04
WALL & PlT FLOOR DETA"_ co2 | 190.00° | 100.96' | N 6526'34" E 108.43'
_.I.YPI C AI_ SE(%N N.I.S_ co3 190.00° | 161.61" | N 24°29'43" E 156.78'
Drawn By: PLANS PREPARED UNDER THE
M AMRS‘HAL;_ 0.942077 SCALE WHITMAN COUNTY ENGINEER DIRECTION OF: CRUSHING PLAN C.R.C.P. NO. 7166 SHEET
. __AS SHowN 310 N. MAIN ST.
Checked By, 09/2017| HORIZONTAL: 45 SHOWN COLFAX WA 99111 b R BAUER OleR R )/ &' S 7- OCK P /LE 5/ 7- E 1 OF 1
No. | Date | By | Ckd. [Appr. Revision M. STOREY  09/2017| VERTICAL —____AS SHOWN (508) 307-6208 Date: _09/2017
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