NOTICE

This set of contract plans and provisions has been downloaded. The
County cannot track the firms or persons who have downloaded copies of
the posted document(s); therefore, the County cannot ensure that
subsequent addenda or changes have been sent to all interested parties. It
is the responsibility of interested persons or firms to contact the Whitman
County Public Works Department in order to confirm that you have the
most recent release and any and all addenda related to the project. You
may also request to be added to the planholders list.
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INTRODUCTION

JANUARY 2, 2018

The following Amendments and Special Provisions shall be used in conjunction with the 2018
Standard Specifications for Road, Bridge, and Municipal Construction.

AMENDMENTS TO THE STANDARD SPECIFICATIONS

The following Amendments to the Standard Specifications are made a part of this contract and
supersede any conflicting provisions of the Standard Specifications. For informational
purposes, the date following each Amendment title indicates the implementation date of the
Amendment or the latest date of revision.

Each Amendment contains all current revisions to the applicable section of the Standard
Specifications and may include references which do not apply to this particular project.

SECTION 1-01, DEFINITIONS AND TERMS

AUGUST 6, 2018

1-01.3 Definitions
The following new term and definition is inserted before the definition for “Shoulder”:

Sensitive Area — Natural features, which may be previously altered by human activity, that
are present on or adjacent to the project location and protected, managed, or regulated by
local, tribal, state, or federal agencies.

The following new term and definition is inserted after the definition for “Working Drawings”:

WSDOT Form — Forms developed and maintained by WSDOT that are required or available
for use on a project. These forms can be downloaded from the forms catalogue at:

http://wsdot.wa.gov/forms/pdfForms.html

SECTION 1-02, BID PROCEDURES AND CONDITIONS

APRIL 2, 2018

1-02.4(1) General
This section is supplemented with the following:

Prospective Bidders are advised that the Contracting Agency may include a partially
completed Washington State Department of Ecology (Ecology) Transfer of Coverage
(Ecology Form ECY 020-87a) for the Construction Stormwater General Permit (CSWGP) as
part of the Bid Documents. When the Contracting Agency requires the transfer of coverage
of the CSWGP to the Contractor, an informational copy of the Transfer of Coverage and the
associated CSWGP will be included in the appendices. As a condition of Section 1-03.3,
the Contractor is required to complete sections I, Ill, and VIII of the Transfer of Coverage
and return the form to the Contracting Agency.

The Contracting Agency is responsible for compliance with the CSWGP until the end of day
that the Contract is executed. Beginning on the day after the Contract is executed, the
Contractor shall assume complete legal responsibility for compliance with the CSWGP and
full implementation of all conditions of the CSWGP as they apply to the Contract Work.
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1-02.5 Proposal Forms
The first sentence of the first paragraph is revised to read:

At the request of a Bidder, the Contracting Agency will provide a physical Proposal Form for
any project on which the Bidder is eligible to Bid.

1-02.6 Preparation of Proposal
Iltem number 1 of the second paragraph is revised to read:

1. A unit price for each item (omitting digits more than two places to the right of the decimal
point),

In the third sentence of the fourth paragraph, “WSDOT Form 422-031” is revised to read
“WSDOT Form 422-031U".

The following is inserted after the third sentence of the fourth paragraph:

Bidders shall submit a UDBE Broker Agreement documenting the fees or commissions
charged by the Broker for any Broker listed on the UDBE Utilization Certification in
accordance with the Special Provisions. Bidders shall submit a completed UDBE Trucking
Credit Form for each UDBE Trucking firm listed on the UDBE Utilization Certification in
accordance with the Special Provisions. WSDOT Form 272-058 is available for this
purpose.

The following new paragraph is inserted before the last paragraph:

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law
Compliance form (WSDOT Form 272-009). Failure to return this certification as part of the
Bid Proposal package will make this Bid Nonresponsive and ineligible for Award. A
Contractor Certification of Wage Law Compliance form is included in the Proposal Forms.

1-02.13 Irregular Proposals
Item 1(h) is revised to read:

h. The Bidder fails to submit Underutilized Disadvantaged Business Enterprise Good Faith
Effort documentation, if applicable, as required in Section 1-02.6, or if the documentation
that is submitted fails to demonstrate that a Good Faith Effort to meet the Condition of
Award was made;

Item 1(i) is revised to read the following three items:

i. The Bidder fails to submit an Underutilized Disadvantaged Business Enterprise Trucking
Credit Form, if applicable, as required in Section 1-02.6, or if the Form that is submitted
fails to meet the requirements of the Special Provisions;

j-  The Bidder fails to submit an Underutilized Disadvantaged Business Enterprise Broker
Agreement, if applicable, as required in Section 1-02.6, or if the documentation that is
submitted fails to demonstrate that the fee/commission is reasonable as determined by
the Contracting Agency; or

k. The Bid Proposal does not constitute a definite and unqualified offer to meet the material
terms of the Bid invitation.

DONEEN QUARRY 2
C.R.C.P. No. 168



SECTION 1-03, AWARD AND EXECUTION OF CONTRACT

JANUARY 2, 2018

1-03.3 Execution of Contract
The first paragraph is revised to read:

Within 20 calendar days after the Award date, the successful Bidder shall return the signed
Contracting Agency-prepared Contract, an insurance certification as required by Section 1-
07.18, a satisfactory bond as required by law and Section 1-03.4, the Transfer of Coverage
form for the Construction Stormwater General Permit with sections |, Ill, and VIII completed
when provided, and shall be registered as a contractor in the state of Washington.

1-03.5 Failure to Execute Contract
The first sentence is revised to read:

Failure to return the insurance certification and bond with the signed Contract as required in
Section 1-03.3, or failure to provide Disadvantaged, Minority or Women’s Business
Enterprise information if required in the Contract, or failure or refusal to sign the Contract, or
failure to register as a contractor in the state of Washington, or failure to return the
completed Transfer of Coverage for the Construction Stormwater General Permit to the
Contracting Agency when provided shall result in forfeiture of the proposal bond or deposit
of this Bidder.

SECTION 1-05, CONTROL OF WORK

AUGUST 6, 2018

1-05.5 Vacant
This section, including title, is revised to read:

1-05.5 Tolerances
Geometrical tolerances shall be measured from the points, lines, and surfaces defined in
Contract documents.

A plus (+) tolerance increases the amount or dimension to which it applies, or raises a
deviation from level. A minus (-) tolerance decreases the amount or dimension to which it
applies, or lowers a deviation from level. Where only one signed tolerance is specified (+ or -
), there is no specified tolerance in the opposing direction.

Tolerances shall not be cumulative. The most restrictive tolerance shall control.

Tolerances shall not extend the Work beyond the Right of Way or other legal boundaries
identified in the Contract documents. If application of tolerances causes the extension of the
Work beyond the Right of Way or legal boundaries, the tolerance shall be reduced for that
specific instance.

Tolerances shall not violate other Contract requirements. If application of tolerances causes
the Work to violate other Contract requirements, the tolerance shall be reduced for that
specific instance. If application of tolerances causes conflicts with other components or
aspects of the Work, the tolerance shall be reduced for that specific instance.

DONEEN QUARRY 3
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1-05.9 Equipment
The following new paragraph is inserted before the first paragraph:

Prior to mobilizing equipment on site, the Contractor shall thoroughly remove all loose dirt
and vegetative debris from drive mechanisms, wheels, tires, tracks, buckets and
undercarriage. The Engineer will reject equipment from the site until it returns clean.

This section is supplemented with the following:

Upon completion of the Work, the Contractor shall completely remove all loose dirt and
vegetative debris from equipment before removing it from the job site.

SECTION 1-06, CONTROL OF MATERIAL

JANUARY 2, 2018

1-06.1(3) Aggregate Source Approval (ASA) Database
This section is supplemented with the following:

Regardless of status of the source, whether listed or not listed in the ASA database the
source owner may be asked to provide testing results for toxicity in accordance with Section
9-03.21(1).

1-06.2(2)D Quality Level Analysis
This section is supplemented with the following new subsection:

1-06.2(2)D5 Quality Level Calculation — HMA Compaction
The procedures for determining the quality level and pay factor for HMA compaction are as
follows:

1. Determine the arithmetic mean, X, for compaction of the lot:
X
x = ZX
n

Where:

x = individual compaction test values for each sublot in the lot.
>x = summation of individual compaction test values

n = total number test values

2. Compute the sample standard deviation, “S”, for each constituent:

1
anZ—(Zx)2 ?
n(n-1)

S =

Where:
Yx?= summation of the squares of individual compaction test values
(>x)? = summation of the individual compaction test values squared

DONEEN QUARRY 4
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3. Compute the lower quality index (QL):

X, —LSL
=
Where:

LSL= 915

4. Determine P (the percent within the lower Specification limit which corresponds to a
given Qr) from Table 1. For negative values of Q, P. is equal to 100 minus the table
P.. Ifthe value of Q. does not correspond exactly to a figure in the table, use the next
higher value.

5. Determine the quality level (the total percent within Specification limits):
Quality Level = P,

6. Using the quality level from step 5, determine the composite pay factor (CPF) from
Table 2.

7. If the CPF determined from step 6 is 1.00 or greater: use that CPF for the
compaction lot; however, the maximum HMA compaction CPF using an LSL = 91.5
shall be 1.05.

8. If the CPF from step 6 is not 1.00 or greater: repeat steps 3 through 6 using an LSL
= 91.0. The value thus determined shall be the HMA compaction CPF for that lot;
however, the maximum HMA compaction CPF using an LSL = 91.00 shall be 1.00.

1-06.2(2)D4 Quality Level Calculation
The first paragraph (excluding the numbered list) is revised to read:

The procedures for determining the quality level and pay factors for a material, other than
HMA compaction, are as follows:

SECTION 1-07, LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

AUGUST 6, 2018

1-07.5 Environmental Regulations
This section is supplemented with the following new subsections:

1-07.5(5) U.S. Army Corps of Engineers
When temporary fills are permitted, the Contractor shall remove fills in their entirety and the
affected areas returned to pre-construction elevations.

If a U.S. Army Corps of Engineers permit is noted in Section 1-07.6 of the Special
Provisions, the Contractor shall retain a copy of the permit or the verification letter (in the
case of a Nationwide Permit) on the worksite for the life of the Contract. The Contractor shall
provide copies of the permit or verification letter to all subcontractors involved with the
authorized work prior to their commencement of any work in waters of the U.S.
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C.R.C.P. No. 168



1-07.5(6) U.S. Fish/Wildlife Services and National Marine Fisheries Service

The Contracting Agency will provide fish exclusion and handling services if the Work
dictates. However, if the Contractor discovers any fish stranded by the project and a
Contracting Agency biologist is not available, they shall immediately release the fish into a
flowing stream or open water.

1-07.5(1) General
The first sentence is deleted and replaced with the following:

No Work shall occur within areas under the jurisdiction of resource agencies unless
authorized in the Contract.

The third paragraph is deleted.

1-07.5(2) State Department of Fish and Wildlife
This section is revised to read:

In doing the Work, the Contractor shall:

1.

2.

Not degrade water in a way that would harm fish, wildlife, or their habitat.

Not place materials below or remove them from the ordinary high water line except
as may be specified in the Contract.

Not allow equipment to enter waters of the State except as specified in the Contract.

Revegetate in accordance with the Plans, unless the Special Provisions permit
otherwise.

Prevent any fish-threatening silt buildup on the bed or bottom of any body of water.
Ensure continuous stream flow downstream of the Work area.

Dispose of any project debris by removal, burning, or placement above high-water
flows.

Immediately notify the Engineer and stop all work causing impacts, if at any time, as
a result of project activities, fish are observed in distress or a fish kill occurs.

If the Work in (1) through (3) above differs little from what the Contract requires, the
Contracting Agency will measure and pay for it at unit Contract prices. But if Contract items
do not cover those areas, the Contracting Agency will pay pursuant to Section 1-09.4. Work
in (4) through (8) above shall be incidental to Contract pay items.

1-07.5(3) State Department of Ecology
This section is revised to read:

In doing the Work, the Contractor shall:

1.

2.

Comply with Washington State Water Quality Standards.

Perform Work in such a manner that all materials and substances not specifically
identified in the Contract documents to be placed in the water do not enter waters of
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C.R.C.P. No. 168



the State, including wetlands. These include, but are not limited to, petroleum
products, hydraulic fluid, fresh concrete, concrete wastewater, process wastewater,
slurry materials and waste from shaft drilling, sediments, sediment-laden water,
chemicals, paint, solvents, or other toxic or deleterious materials.

3. Use equipment that is free of external petroleum-based products.

4. Remove accumulations of soil and debris from drive mechanisms (wheels, tracks,
tires) and undercarriage of equipment prior to using equipment below the ordinary
high water line.

5. Clean loose dirt and debris from all materials placed below the ordinary high water
line. No materials shall be placed below the ordinary high water line without the
Engineer’s concurrence.

6. When a violation of the Construction Stormwater General Permit (CSWGP) occurs,
immediately notify the Engineer and fill out WSDOT Form 422-011, Contractor ECAP
Report, and submit the form to the Engineer within 48 hours of the violation.

7. Once Physical Completion has been given, prepare a Notice of Termination (Ecology
Form ECY 020-87) and submit the Notice of Termination electronically to the
Engineer in a PDF format a minimum of 7 calendar days prior to submitting the
Notice of Termination to Ecology.

8. Transfer the CSWGP coverage to the Contracting Agency when Physical Completion
has been given and the Engineer has determined that the project site is not
stabilized from erosion.

9. Submit copies of all correspondence with Ecology electronically to the Engineer in a
PDF format within four calendar days.

1-07.5(4) Air Quality
This section is revised to read:

The Contractor shall comply with all regional clean air authority and/or State Department of
Ecology rules and regulations.

The air quality permit process may include additional State Environment Policy Act (SEPA)
requirements. Contractors shall contact the appropriate regional air pollution control
authority well in advance of beginning Work.

When the Work includes demolition or renovation of any existing facility or structure that
contains Asbestos Containing Material (ACM) and/or Presumed Asbestos-Containing
Material (PACM), the Contractor shall comply with the National Emission Standards for
Hazardous Air Pollutants (NESHAP).

Any requirements included in Federal and State regulations regarding air quality that applies
to the “owner or operator” shall be the responsibility of the Contractor.

1-07.7(1) General
The first sentence of the third paragraph is revised to read:
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When the Contractor moves equipment or materials on or over Structures, culverts or pipes,
the Contractor may operate equipment with only the load-limit restrictions in Section 1-
07.7(2).

The first sentence of the last paragraph is revised to read:

Unit prices shall cover all costs for operating over Structures, culverts and pipes.

1-07.9(1) General
The last sentence of the sixth paragraph is revised to read:

Generally, the Contractor initiates the request by preparing standard form 1444 Request for
Authorization of Additional Classification and Rate, available at
https://www.dol.gov/whd/recovery/dbsurvey/conformance.htm, and submitting it to the
Engineer for further action.

1-07.9(2) Posting Notices
The second sentence of the first paragraph (up until the colon) is revised to read:

The Contractor shall ensure the most current edition of the following are posted:
In items 1 through 10, the revision dates are deleted.

1-07.11(2) Contractual Requirements
In this section, “creed” is revised to read “religion”.

Iltem numbers 1 through 9 are revised to read 2 through 10, respectively.
After the preceding Amendment is applied, the following new item number 1 is inserted:

1. The Contractor shall maintain a Work site that is free of harassment, humiliation, fear,
hostility and intimidation at all times. Behaviors that violate this requirement include but
are not limited to:

a. Persistent conduct that is offensive and unwelcome.

b. Conduct that is considered to be hazing.

c. Jokes about race, gender, or sexuality that are offensive.

d. Unwelcome, unwanted, rude or offensive conduct or advances of a sexual nature
which interferes with a person’s ability to perform their job or creates an intimidating,

hostile, or offensive work environment.

e. Language or conduct that is offensive, threatening, intimidating or hostile based on
race, gender, or sexual orientation.

f. Repeating rumors about individuals in the Work Site that are considered to be
harassing or harmful to the individual’s reputation.

1-07.11(5) Sanctions

This section is supplemented with the following:
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Immediately upon the Engineer’s request, the Contractor shall remove from the Work site
any employee engaging in behaviors that promote harassment, humiliation, fear or
intimidation including but not limited to those described in these specifications.

1-07.11(6) Incorporation of Provisions
The first sentence is revised to read:

The Contractor shall include the provisions of Section 1-07.11(2) Contractual Requirements
(1) through (5) and the Section 1-07.11(5) Sanctions in every subcontract including
procurement of materials and leases of equipment.

1-07.15(1) Spill Prevention, Control, and Countermeasures Plan
The last sentence of the first paragraph is revised to read:

An SPCC Plan template and guidance information is available at
http://www.wsdot.wa.gov/environment/technical/disciplines/hazardous-materials/spill-
prevent-report.

1-07.18 Public Liability and Property Damage Insurance
Item number 1 is supplemented with the following new sentence:

This policy shall be kept in force from the execution date of the Contract until the Physical
Completion Date.

SECTION 1-08, PROSECUTION AND PROGRESS

AUGUST 6, 2018

1-08.1 Subcontracting
The first sentence of the seventh paragraph is revised to read:

All Work that is not performed by the Contractor will be considered as subcontracting
except: purchase of sand, gravel, crushed stone, crushed slag, batched concrete
aggregates, ready-mix concrete, off-site fabricated structural steel, other off-site fabricated
items, and any other materials supplied by established and recognized commercial plants;
or (2) delivery of these materials to the Work site in vehicles owned or operated by such
plants or by recognized independent or commercial hauling companies hired by those
commercial plants.

1-08.5 Time for Completion
Iltem number 2 of the sixth paragraph is supplemented with the following:

f. A copy of the Notice of Termination sent to the Washington State Department of Ecology
(Ecology); the elapse of 30 calendar days from the date of receipt of the Notice of
Termination by Ecology; and no rejection of the Notice of Termination by Ecology. This
requirement will not apply if the Construction Stormwater General Permit is transferred
back to the Contracting Agency in accordance with Section 8-01.3(16).

1-08.7 Maintenance During Suspension
The fifth paragraph is revised to read:
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The Contractor shall protect and maintain all other Work in areas not used by traffic. All
costs associated with protecting and maintaining such Work shall be the responsibility of the
Contractor.

SECTION 1-09, MEASUREMENT AND PAYMENT

AUGUST 6, 2018

1-09.2(1) General Requirements for Weighing Equipment
The last paragraph is supplemented with the following:

When requested by the Engineer, the Contractor’s representative shall collect the tickets
throughout the day and provide them to the Engineer’s designated receiver, not later than
the end of shift, for reconciliation. Tickets for loads not verified as delivered will receive no

pay.

1-09.2(2) Specific Requirements for Batching Scales
The last sentence of the first paragraph is revised to read:

Batching scales used for concrete or hot mix asphalt shall not be used for batching
other materials.

1-09.10 Payment for Surplus Processed Materials
The following sentence is inserted after the first sentence of the second paragraph:

For Hot Mix Asphalt, the Plan quantity and quantity used will be adjusted for the quantity of
Asphalt and quantity of RAP or other materials incorporated into the mix.

SECTION 3-01, PRODUCTION FROM QUARRY AND PIT SITES

APRIL 2, 2018

3-01.1 Description
The first paragraph is revised to read:

This Work shall consist of manufacturing and producing crushed and screened aggregates
including pit run aggregates of the kind, quality, and grading specified for use in the
construction of concrete, hot mix asphalt, crushed surfacing, maintenance rock, ballast,
gravel base, gravel backfill, gravel borrow, riprap, and bituminous surface treatments of all
descriptions.
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SPECIAL PROVISIONS

INTRODUCTION TO THE SPECIAL PROVISIONS

AUGUST 14, 2013 (APWA GSP) INTRO

The work on this project shall be accomplished in accordance with the Standard Specifications
for Road, Bridge and Municipal Construction, 2016 edition, as issued by the Washington State
Department of Transportation (WSDOT) and the American Public Works Association (APWA),
Washington State Chapter (hereafter “Standard Specifications”). The Standard Specifications,
as modified or supplemented by the Amendments to the Standard Specifications and these
Special Provisions, all of which are made a part of the Contract Documents, shall govern all of
the Work.

These Special Provisions are made up of both General Special Provisions (GSPs) from various
sources, which may have project-specific fill-ins; and project-specific Special Provisions. Each
Provision either supplements, modifies, or replaces the comparable Standard Specification, or
is a new Provision. The deletion, amendment, alteration, or addition to any subsection or
portion of the Standard Specifications is meant to pertain only to that particular portion of the
section, and in no way should it be interpreted that the balance of the section does not apply.

The project-specific Special Provisions are not labeled as such. The GSPs are labeled under
the headers of each GSP, with the effective date of the GSP and its source. For example:

March 8, 2013 (APWA GSP)
April 1, 2013 (WSDOT GSP)
May 1, 2013 (WC GSP)

Also incorporated into the Contract Documents by reference are:
¢ Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted
edition, with Washington State modifications, if any
e Standard Plans for Road, Bridge and Municipal Construction, WSDOT/APWA, current
edition

Contractor shall obtain copies of these publications, at Contractor’'s own expense.

DIVISION 1
GENERAL REQUIREMENTS

(WSDOT GSP) DIVISION1.GR1

DESCRIPTION OF WORK

(WSDOT GSP) DESWORK.GR1

LOCATION OF PROJECT

MAY 8, 1996 (WC GSP) LOCATION

The Doneen Quarry and Stockpile Site is located in the SW 74 of Section 17 and the SE Va4 of
Section 18, Township 19 North, Range 45 East, W.M., approximately 3 miles east of
Oakesdale, Washington.
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DESCRIPTION OF WORK

MARCH 13, 1995 (WSDOT GSP) DESWORK1.FR1

The work performed under this contract includes the manufacturing and stockpiling of Crushed
Surfacing Top Course, 3/8” Chips, V2" Minus and Crushed Screenings. These items shall meet
the requirements of Sections 9-03.4 and 9-03.9 of the Standard Specifications with the
exception of the grading requirements, which are listed below.

Crushed Surfacing Top Course 3/8" Chips
Sieve Size Percent Passing Sieve Size Percent Passing
3/4" square 99-100 1/2" square 100
1/2" square 80-100 3/8" square 70-90
U.S. No. 4 46-66 U.S.No. 4 0-5
U.S. No. 40 8-24 U.S. No. 8 0-3
U.S. No. 200 10.0 max. U.S. No. 200 0-0.8
% Fracture 75 min. % Fracture 90 min.
S.E. 40 min.
Crushed Screenings
1/4" Minus Sieve Size Percent Passing
Sieve Size Percent Passing 3/8" square 100
3/8" square 100 U.S. No. 10 0-35
U.S. No. 10 0-25 U.S. No. 200 20.0 max
U.S. No. 200 0-4.0 max. % Fracture 50 min.
% Fracture 75 min. S.E. 20 min.

For each type of aggregate, each rock shall have no dimension larger than 150% of the last
specified sieve size through which the aggregate passes.

DEFINITIONS AND TERMS

(APWA GSP) 1-01.GR1

DEFINITIONS

JANUARY 4, 2016 (APWA GSP) 1-01.3

Delete the heading Completion Dates and the three paragraphs that follow it, and replace them
with the following:

Dates

Bid Opening Date
The date on which the Contracting Agency publicly opens and reads the Bids.

Award Date
The date of the formal decision of the Contracting Agency to accept the lowest responsible
and responsive Bidder for the Work.

Contract Execution Date
The date the Contracting Agency officially binds the Agency to the Contract.

Notice to Proceed Date
The date stated in the Notice to Proceed on which the Contract time begins.
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Substantial Completion Date

The day the Engineer determines the Contracting Agency has full and unrestricted use and
benefit of the facilities, both from the operational and safety standpoint, any remaining traffic
disruptions will be rare and brief, and only minor incidental work, replacement of temporary
substitute facilities, plant establishment periods, or correction or repair remains for the
Physical Completion of the total Contract.

Physical Completion Date

The day all of the Work is physically completed on the project. All documentation required
by the Contract and required by law does not necessarily need to be furnished by the
Contractor by this date.

Completion Date

The day all the Work specified in the Contract is completed and all the obligations of the
Contractor under the contract are fulfilled by the Contractor. All documentation required by
the Contract and required by law must be furnished by the Contractor before establishment
of this date.

Final Acceptance Date
The date on which the Contracting Agency accepts the Work as complete.

Supplement this Section with the following:

All references in the Standard Specifications, Amendments, or WSDOT General Special

LT

Provisions, to the terms “Department of Transportation”, “Washington State Transportation

Commission”, “Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and
“State Treasurer” shall be revised to read “Contracting Agency”.

All references to the terms “State” or “state” shall be revised to read “Contracting Agency”
unless the reference is to an administrative agency of the State of Washington, a State
statute or regulation, or the context reasonably indicates otherwise.

All references to “State Materials Laboratory” shall be revised to read “Contracting Agency
designated location”.

All references to “final contract voucher certification” shall be interpreted to mean the
Contracting Agency form(s) by which final payment is authorized, and final completion and
acceptance granted.

Additive

A supplemental unit of work or group of bid items, identified separately in the Bid Proposal,
which may, at the discretion of the Contracting Agency, be awarded in addition to the base
bid.

Alternate

One of two or more units of work or groups of bid items, identified separately in the Bid
Proposal, from which the Contracting Agency may make a choice between different
methods or material of construction for performing the same work.

Business Day
A business day is any day from Monday through Friday except holidays as listed in Section
1-08.5.
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Contract Bond

The definition in the Standard Specifications for “Contract Bond” applies to whatever bond
form(s) are required by the Contract Documents, which may be a combination of a Payment
Bond and a Performance Bond.

Contract Documents
See definition for “Contract”.

Contract Time
The period of time established by the terms and conditions of the Contract within which the
Work must be physically completed.

Notice of Award
The written notice from the Contracting Agency to the successful Bidder signifying the
Contracting Agency’s acceptance of the Bid Proposal.

Notice to Proceed

The written notice from the Contracting Agency or Engineer to the Contractor authorizing
and directing the Contractor to proceed with the Work and establishing the date on which
the Contract time begins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and
equestrian traffic.

BID PROCEDURES AND CONDITIONS

(WSDOT GSP) 1-02.GR1

QUALIFICATIONS OF BIDDER

JANUARY 24, 2011 (APWA GSP) 1-02.1
Delete Section 1-02.1 and replace it with the following:

Before award of a public works contract, a bidder must meet at least the minimum
qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to
be awarded a public works project.

PLANS AND SPECIFICATIONS
JUNE 27, 2011 (APWA GSP) 1-02.2

Delete Section 1-02.2 and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed can be found in the
Call for Bids (Advertisement for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractor at no
cost as detailed below:
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To Prime Contractor No. of Sets | Basis of Distribution

Reduced plans (11" x 17") 5 Furnished automatically upon award.
Contract Provisions 5 Furnished automatically upon award.
Large plans (e.g., 22" x 34") 3 Furnished only upon request.

Additional plans and Contract Provisions may be obtained by the Contractor from the source
stated in the Call for Bids, at the Contractor’s own expense.

PROPOSAL FORMS

JULY 31, 2017 (APWA GSP) 1-02.5
Delete Section 1-02.5 and replace it with the following:

The Proposal Form will identify the project and its location and describe the work. It will also
list estimated quantities, units of measurement, the items of work, and the materials to be
furnished at the unit bid prices. The bidder shall complete spaces on the proposal form that
call for, but are not limited to, unit prices; extensions; summations; the total bid amount;
signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda;
the bidders name, address, telephone number, and signature; the bidder’s
UDBE/DBE/M/WBE commitment, if applicable; a State of Washington Contractor’s
Registration Number; and a Business License Number, if applicable. Bids shall be
completed by typing or shall be printed in ink by hand, preferably in black ink. The required
certifications are included as part of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms with alternates and
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all
alternates and additives set forth in the Proposal Form unless otherwise specified.

PREPARARTION OF PROPOSAL

(WSDOT GSP) 1-02.6.GR1

(WSDOT GSP) 1-02.6.0PT15.INST1.GR1
Section 1-02.6 is supplemented with the following:

AUGUST 2, 2004 (WSDOT GSP) 1-02.6.0PT15.GR1

The fifth and sixth paragraphs of Section 1-02.6 are deleted.

MAY 17, 2018 (APWA GSP) 1-02.6
Supplement the second paragraph of Section 1-02.6 with the following:

4. If a minimum bid amount has been established for any item, the unit or lump sum price
must equal or exceed the minimum amount stated.

5. Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed by
the signer of the bid.

Delete the last two paragraphs of Section 1-02.6 and replace them with the following:

If no Subcontractor is listed, the Bidder acknowledges that it does intend to use any
Subcontractor to perform those items of work.

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law
Compliance form, provided by the Contracting Agency. Failure to return this certification as
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part of the Bid Proposal package will make this Bid Nonresponsive and ineligible for Award.
A Contractor Certification of Wage Law Compliance form is included in the Proposal Forms.

The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner.

A bid by a corporation shall be executed in the corporate name, by the president or a vice
president (or other corporate officer accompanied by evidence of authority to sign).

A bid by a partnership shall be executed in the partnership name, and signed by a partner. A
copy of the partnership agreement shall be submitted with the Bid Form if any UDBE
requirements are to be satisfied through such an agreement.

A bid by a joint venture shall be executed in the joint venture name and signed by a member
of the joint venture. A copy of the joint venture agreement shall be submitted with the Bid
Form if any UDBE requirements are to be satisfied through such an agreement.

BID DEPOSIT

MARCH 8, 2013 (APWA GSP) 1-02.7
Supplement Section 1-02.7 with the following:
Bid bonds shall contain the following:

Contracting Agency-assigned number for the project;

Name of the project;

The Contracting Agency named as obligee;

The amount of the bid bond stated either as a dollar figure or as a percentage which
represents five percent of the maximum bid amount that could be awarded;
Signature of the bidder’s officer empowered to sign official statements. The signature
of the person authorized to submit the bid should agree with the signature on the
bond, and the title of the person must accompany the said signature;

6. The signature of the surety’s officer empowered to sign the bond and the power of
attorney.

il

o

If so stated in the Contract Provisions, bidder must use the bond form included in the
Contract Provisions.

If so stated in the Contract Provisions, cash will not be accepted for a bid deposit.
DELIVERY OF PROPOSAL
MAY 17, 2018 (APWA GSP) 1-02.9 OPTION A

Delete Section 1-02.9 and replace it with the following:

Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project
Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as
otherwise required in the Bid Documents, to ensure proper handling and delivery.

To be considered responsive on a FHWA-funded project, the Bidder may be required to
submit the following items, as required by Section 1-02.6:
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e UDBE Written Confirmation Document from each UDBE firm listed on the Bidder’s
completed UDBE Utilization Certification (WSDOT 272-056U)
o Good Faith Effort (GFE) Documentation

These documents, if applicable, shall be received either with the Bid Proposal or as a
supplement to the Bid. These documents shall be received no later than 24 hours (not
including Saturdays, Sundays and Holidays) after the time for delivery of the Bid Proposal.

If submitted after the Bid Proposal is due, the document(s) must be submitted in a sealed
envelope labeled the same as for the Proposal, with “Supplemental Information” added. All
other information required to be submitted with the Bid Proposal must be submitted with the
Bid Proposal itself, at the time stated in the Call for Bids.

The Contracting Agency will not open or consider any Bid Proposal that is received after the
time specified in the Call for Bids for receipt of Bid Proposals, or received in a location other
than that specified in the Call for Bids. The Contracting Agency will not open or consider
any “Supplemental Information” (UDBE confirmations, or GFE documentation) that is
received after the time specified above, or received in a location other than that specified in
the Call for Bids.

WITHDRAWING, REVISING, OR SUPPLEMENTING PROPOSAL

JULY 23, 2015 (APWA GSP) 1-02.10
Delete Section1-02.10 and replace it with the following:

After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may
withdraw, revise, or supplement it if:

1. The Bidder submits a written request signed by an authorized person and physically
delivers it to the place designated for receipt of Bid Proposals, and

2. The Contracting Agency receives the request before the time set for receipt of Bid
Proposals, and

3. The revised or supplemented Bid Proposal (if any) is received by the Contracting
Agency before the time set for receipt of Bid Proposals.

If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received before
the time set for receipt of Bid Proposals, the Contracting Agency will return the unopened
Proposal package to the Bidder. The Bidder must then submit the revised or supplemented
package in its entirety. If the Bidder does not submit a revised or supplemented package,
then its bid shall be considered withdrawn.

Late revised or supplemented Bid Proposals or late withdrawal requests will be date
recorded by the Contracting Agency and returned unopened. Mailed, emailed, or faxed
requests to withdraw, revise, or supplement a Bid Proposal are not acceptable.

PUBLIC OPENING OF PROPOSALS

(WSDOT GSP) 1-02.12.GR1

(WSDOT GSP) 1-02.12.INST1.GR1
Section 1-02.12 is supplemented with the following:
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NOVEMBER 20, 2000 (WC GSP) 1-02.12

Date of Opening Bids

Sealed bids will be received by the Board of County Commissioners of Whitman County,
State of Washington, at its office in the Whitman County Courthouse, N. 400 Main Street,
Colfax, Washington, until 11:00 a.m. Pacific Daylight Savings Time, on Monday, October
29, 2018 at which time all bids will be opened and publicly read.

IRREGULAR PROPOSALS

JUNE 20, 2017 (APWA GSP) 1-02.13
Delete Section 1-02.13 and replace it with the following:

1. A Proposal will be considered irregular and will be rejected if:

a. The Bidder is not prequalified when so required;

b. The authorized Proposal form furnished by the Contracting Agency is not used or
is altered;

C. The completed Proposal form contains any unauthorized additions, deletions,
alternate Bids, or conditions;

d. The Bidder adds provisions reserving the right to reject or accept the award, or

enter into the Contract;

A price per unit cannot be determined from the Bid Proposal;

The Proposal form is not properly executed;

The Bidder fails to submit or properly complete a Subcontractor list, if applicable,

as required in Section 1-02.6;

The Bidder fails to submit or properly complete an Underutilized Disadvantaged

Business Enterprise Certification, if applicable, as required in Section 1-02.6;

The Bidder fails to submit written confirmation from each UDBE firm listed on the

Bidder's completed UDBE Utilization Certification that they are in agreement with

the bidder's UDBE participation commitment, if applicable, as required in Section

1-02.6, or if the written confirmation that is submitted fails to meet the

requirements of the Special Provisions;

i The Bidder fails to submit UDBE Good Faith Effort documentation, if applicable,
as required in Section 1-02.6, or if the documentation that is submitted fails to
demonstrate that a Good Faith Effort to meet the Condition of Award was made;

k. The Bid Proposal does not constitute a definite and unqualified offer to meet the
material terms of the Bid invitation; or

l. More than one Proposal is submitted for the same project from a Bidder under
the same or different names.

> @™o

2. A Proposal may be considered irregular and may be rejected if:

a. The Proposal does not include a unit price for every Bid item;

b. Any of the unit prices are excessively unbalanced (either above or below the
amount of a reasonable Bid) to the potential detriment of the Contracting Agency;

C. Receipt of Addenda is not acknowledged;

d. A member of a joint venture or partnership and the joint venture or partnership
submit Proposals for the same project (in such an instance, both Bids may be
rejected); or

e. If Proposal form entries are not made in ink.
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DISQUALIFICATION OF BIDDERS

MAY 17, 2018 (APWA GSP) 1-02.14 OPTION A
Delete Section 1-02.14 and replace it with the following:

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder
responsibility criteria in RCW 39.04.350(1), as amended.

The Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility
criteria in RCW 39.04.350(1). To assess bidder responsibility, the Contracting Agency
reserves the right to request documentation as needed from the Bidder and third parties
concerning the Bidder's compliance with the mandatory bidder responsibility criteria.

If the Contracting Agency determines the Bidder does not meet the mandatory bidder
responsibility criteria in RCW 39.04.350(1) and is therefore not a responsible Bidder, the
Contracting Agency shall notify the Bidder in writing, with the reasons for its determination.
If the Bidder disagrees with this determination, it may appeal the determination within two
(2) business days of the Contracting Agency’s determination by presenting its appeal and
any additional information to the Contracting Agency. The Contracting Agency will consider
the appeal and any additional information before issuing its final determination. If the final
determination affirms that the Bidder is not responsible, the Contracting Agency will not
execute a contract with any other Bidder until at least two business days after the Bidder
determined to be not responsible has received the Contracting Agency’s final determination.

PRE AWARD INFORMATION

AUGUST 14, 2013 (APWA GSP) 1-02.15
Revise Section 1-02.15 to read:

Before awarding any contract, the Contracting Agency may require one or more of these
items or actions of the apparent lowest responsible bidder:

1. A complete statement of the origin, composition, and manufacture of any or all
materials to be used,

2. Samples of these materials for quality and fitness tests,

3. A progress schedule (in a form the Contracting Agency requires) showing the order

of and time required for the various phases of the work,

A breakdown of costs assigned to any bid item,

Attendance at a conference with the Engineer or representatives of the Engineer,

Obtain, and furnish a copy of, a business license to do business in the city or county

where the work is located.

7. Any other information or action taken that is deemed necessary to ensure that the
bidder is the lowest responsible bidder.

o oabk

AWARD AND EXECUTION OF CONTRACT

(WSDOT GSP) 1-03.GR1

CONTRACT BOND

JULY 23, 2015 (APWA GSP) 1-03.4

Delete the first paragraph and replace it with the following:
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The successful bidder shall provide executed payment and performance bond(s) for the full
contract amount. The bond may be a combined payment and performance bond; or be
separate payment and performance bonds. In the case of separate payment and
performance bonds, each shall be for the full contract amount. The bond(s) shall:

1. Be on Contracting Agency-furnished form(s);
Be signed by an approved surety (or sureties) that:

a. Is registered with the Washington State Insurance Commissioner, and
b. Appears on the current Authorized Insurance List in the State of Washington
published by the Office of the Insurance Commissioner,

1. Guarantee that the Contractor will perform and comply with all obligations, duties, and
conditions under the Contract, including but not limited to the duty and obligation to
indemnify, defend, and protect the Contracting Agency against all losses and claims
related directly or indirectly from any failure:

a. Of the Contractor (or any of the employees, subcontractors, or lower tier
subcontractors of the Contractor) to faithfully perform and comply with all contract
obligations, conditions, and duties, or

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the
Contractor) to pay all laborers, mechanics, subcontractors, lower tier subcontractors,
material person, or any other person who provides supplies or provisions for carrying
out the work;

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the
project under titles 50, 51, and 82 RCW; and

5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign the
bond; and

6. Be signed by an officer of the Contractor empowered to sign official statements (sole
proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed by
the president or vice president, unless accompanied by written proof of the authority of
the individual signing the bond(s) to bind the corporation (i.e., corporate resolution,
power of attorney, or a letter to such effect signed by the president or vice president).

JUDICIAL REVIEW

JULY 23, 2015 (APWA GSP) 1-03.7
Revise this section to read:

Any decision made by the Contracting Agency regarding the Award and execution of the
Contract or Bid rejection shall be conclusive subject to the scope of judicial review permitted
under Washington Law. Such review, if any, shall be timely filed in the Superior Court of the
county where the Contracting Agency headquarters is located, provided that where an
action is asserted against a county, RCW 36.01.05 shall control venue and jurisdiction.
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SCOPE OF THE WORK

(APWA GSP) 04.GR1

CHANGED CONDITIONS

OCTOBER 1, 1994 (WC GSP) 1-04.7
Section 1-04.7 is supplemented with the following:

All loose material, including existing oversize (showing or hidden) within the Quarry shall be
utilized as specified in these special provisions.

CONTROL OF WORK

(WSDOT GSP) 1-05.GR1

NOTIFICATION

OCTOBER 1, 1994 (WC GSP) 1-05.5
Section 1-05.5 is supplemented with the following:

The Contractor shall notify the Contracting Agency 48 hours prior to stockpiling. Notification
shall be in writing.

REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK

OCTOBER 1, 2005 (APWA GSP) 1-05.7
Supplement Section 1-05.7 with the following:

If the Contractor fails to remedy defective or unauthorized work within the time specified in a
written notice from the Engineer, or fails to perform any part of the work required by the
Contract Documents, the Engineer may correct and remedy such work as may be identified
in the written notice, with Contracting Agency forces or by such other means as the
Contracting Agency may deem necessary.

If the Contractor fails to comply with a written order to remedy what the Engineer determines
to be an emergency situation, the Engineer may have the defective and unauthorized work
corrected immediately, have the rejected work removed and replaced, or have work the
Contractor refuses to perform completed by using Contracting Agency or other forces. An
emergency situation is any situation when, in the opinion of the Engineer, a delay in its
remedy could be potentially unsafe, or might cause serious risk of loss or damage to the
public.

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and
remedying defective or unauthorized work, or work the Contractor failed or refused to
perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from
monies due, or to become due, the Contractor. Such direct and indirect costs shall include in
particular, but without limitation, compensation for additional professional services required,
and costs for repair and replacement of work of others destroyed or damaged by correction,
removal, or replacement of the Contractor’s unauthorized work.

No adjustment in contract time or compensation will be allowed because of the delay in the
performance of the work attributable to the exercise of the Contracting Agency’s rights
provided by this Section.
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The rights exercised under the provisions of this section shall not diminish the Contracting
Agency’s right to pursue any other avenue for additional remedy or damages with respect to
the Contractor’s failure to perform the work as required.

FINAL INSPECTION

OCTOBER 1, 2005 (APWA GSP) 1-05.11

Delete Section 1-05.11 and replace it with the following:
1-05.11 Final Inspections and Operational Testing

1-05.11(1) Substantial Completion Date

When the Contractor considers the work to be substantially complete, the Contractor shall
so notify the Engineer and request the Engineer establish the Substantial Completion Date.
The Contractor’s request shall list the specific items of work that remain to be completed in
order to reach physical completion. The Engineer will schedule an inspection of the work
with the Contractor to determine the status of completion. The Engineer may also establish
the Substantial Completion Date unilaterally.

If, after this inspection, the Engineer concurs with the Contractor that the work is
substantially complete and ready for its intended use, the Engineer, by written notice to the
Contractor, will set the Substantial Completion Date. If, after this inspection the Engineer
does not consider the work substantially complete and ready for its intended use, the
Engineer will, by written notice, so notify the Contractor giving the reasons therefore.

Upon receipt of written notice concurring in or denying substantial completion, whichever is
applicable, the Contractor shall pursue vigorously, diligently and without unauthorized
interruption, the work necessary to reach Substantial and Physical Completion. The
Contractor shall provide the Engineer with a revised schedule indicating when the
Contractor expects to reach substantial and physical completion of the work.

The above process shall be repeated until the Engineer establishes the Substantial
Completion Date and the Contractor considers the work physically complete and ready for
final inspection.

1-05.11(2) Final Inspection and Physical Completion Date

When the Contractor considers the work physically complete and ready for final inspection,
the Contractor by written notice, shall request the Engineer to schedule a final inspection.
The Engineer will set a date for final inspection. The Engineer and the Contractor will then
make a final inspection and the Engineer will notify the Contractor in writing of all particulars
in which the final inspection reveals the work incomplete or unacceptable. The Contractor
shall immediately take such corrective measures as are necessary to remedy the listed
deficiencies. Corrective work shall be pursued vigorously, diligently, and without interruption
until physical completion of the listed deficiencies. This process will continue until the
Engineer is satisfied the listed deficiencies have been corrected.

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the
written notice listing the deficiencies, the Engineer may, upon written notice to the
Contractor, take whatever steps are necessary to correct those deficiencies pursuant to
Section 1-05.7.

The Contractor will not be allowed an extension of contract time because of a delay in the
performance of the work attributable to the exercise of the Engineer’s right hereunder.
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Upon correction of all deficiencies, the Engineer will notify the Contractor and the
Contracting Agency, in writing, of the date upon which the work was considered physically
complete. That date shall constitute the Physical Completion Date of the contract, but shall
not imply acceptance of the work or that all the obligations of the Contractor under the
contract have been fulfilled.

1-05.11(3) Operational Testing

It is the intent of the Contracting Agency to have at the Physical Completion Date a
complete and operable system. Therefor when the work involves the installation of
machinery or other mechanical equipment; street lighting, electrical distribution or signal
systems; irrigation systems; buildings; or other similar work it may be desirable for the
Engineer to have the Contractor operate and test the work for a period of time after final
inspection but prior to the physical completion date. Whenever items of work are listed in the
Contract Provisions for operational testing they shall be fully tested under operating
conditions for the time period specified to ensure their acceptability prior to the Physical
Completion Date. During and following the test period, the Contractor shall correct any items
of workmanship, materials, or equipment which prove faulty, or that are not in first class
operating condition. Equipment, electrical controls, meters, or other devices and equipment
to be tested during this period shall be tested under the observation of the Engineer, so that
the Engineer may determine their suitability for the purpose for which they were installed.
The Physical Completion Date cannot be established until testing and corrections have been
completed to the satisfaction of the Engineer.

The costs for power, gas, labor, material, supplies, and everything else needed to
successfully complete operational testing, shall be included in the unit contract prices
related to the system being tested, unless specifically set forth otherwise in the proposal.

Operational and test periods, when required by the Engineer, shall not affect a
manufacturer’s guaranties or warranties furnished under the terms of the contract.

SUPERINTENDENTS, LABOR AND EQUIPMENT OF CONTRACTOR

AUGUST 14, 2013 (APWA GSP) 1-05.13

Delete the sixth and seventh paragraphs of Section 1-05.13.

COOPERATION WITH OTHER CONTRACTORS

APRIL 11, 2003 (WC GSP) 1-05.14
Section 1-05.14 is supplemented with the following:

The Contracting Agency reserves the right to haul crushed aggregate in cooperation with
the Contractor in order that the Contractor's hauling schedule and truck requirements may
be planned and not unduly disrupted without notification. At the request of the Engineer, the
Contractor shall provide, at no additional cost to the Contracting Agency, a loader and
operator to load the Contracting Agency’s trucks.

METHOD OF SERVING NOTICES

MARCH 25, 2009 (APWA GSP) 1-05.15

Revise the second paragraph of Section 1-05.15 to read:
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All correspondence from the Contractor shall be directed to the Project Engineer. All
correspondence from the Contractor constituting any notification, notice of protest, notice of
dispute, or other correspondence constituting notification required to be furnished under the
Contract, must be in paper format, hand delivered or sent via mail delivery service to the
Project Engineer's office. Electronic copies such as e-mails or electronically delivered
copies of correspondence will not constitute such notice and will not comply with the
requirements of the Contract.

WATER AND POWER

OCTOBER 1, 2005 (APWA GSP) 1-05.16
Add the following new Section 1-05.16:

The Contractor shall make necessary arrangements, and shall bear the costs for power and
water necessary for the performance of the work, unless the contract includes power and
water as a pay item.

LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

(WSDOT GSP) 1-07.GR1

LAWS TO BE OBSERVED

OCTOBER 1, 2005 (APWA GSP) 1-07.1
Supplement Section 1-07.1 with the following:

In cases of conflict between different safety regulations, the more stringent regulation shall
apply.

The Washington State Department of Labor and Industries shall be the sole and paramount
administrative agency responsible for the administration of the provisions of the Washington
Industrial Safety and Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well known place at the
project site, all articles necessary for providing first aid to the injured. The Contractor shall
establish, publish, and make known to all employees, procedures for ensuring immediate
removal to a hospital, or doctor’s care, persons, including employees, who may have been
injured on the project site. Employees should not be permitted to work on the project site
before the Contractor has established and made known procedures for removal of injured
persons to a hospital or a doctor’s care.

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the
Contractor’s plant, appliances, and methods, and for any damage or injury resulting from
their failure, or improper maintenance, use, or operation. The Contractor shall be solely and
completely responsible for the conditions of the project site, including safety for all persons
and property in the performance of the work. This requirement shall apply continuously, and
not be limited to normal working hours. The required or implied duty of the Engineer to
conduct construction review of the Contractor’'s performance does not, and shall not, be
intended to include review and adequacy of the Contractor’s safety measures in, on, or near
the project site.
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STATE SALES TAX

(WSDOT GSP) 1-07.2.GR1

JUNE 27, 2011 (APWA GSP) 1-07.2
Delete Section 1-07.2, including its sub-sections, in its entirety and replace it with the following:

The Washington State Department of Revenue has issued special rules on the State sales
tax. Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor
should contact the Washington State Department of Revenue for answers to questions in
this area. The Contracting Agency will not adjust its payment if the Contractor bases a bid
on a misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract
amounts. In some cases, however, state retail sales tax will not be included. Section 1-
07.2(2) describes this exception.

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a
FHWA-funded Project) only if the Contractor has obtained from the Washington State
Department of Revenue a certificate showing that all contract-related taxes have been paid
(RCW 60.28.051). The Contracting Agency may deduct from its payments to the Contractor
any amount the Contractor may owe the Washington State Department of Revenue,
whether the amount owed relates to this contract or not. Any amount so deducted will be
paid into the proper State fund.

1-07.2(1) State Sales Tax — Rule 171

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets,
roads, etc., which are owned by a municipal corporation, or political subdivision of the state,
or by the United States, and which are used primarily for foot or vehicular traffic. This
includes storm or combined sewer systems within and included as a part of the street or
road drainage system and power lines when such are part of the roadway lighting system.
For work performed in such cases, the Contractor shall include Washington State Retail
Sales Taxes in the various unit bid item prices, or other contract amounts, including those
that the Contractor pays on the purchase of the materials, equipment, or supplies used or
consumed in doing the work.

1-07.2(2) State Sales Tax — Rule 170

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or
existing buildings, or other structures, upon real property. This includes, but is not limited to,
the construction of streets, roads, highways, etc., owned by the state of Washington; water
mains and their appurtenances; sanitary sewers and sewage disposal systems unless such
sewers and disposal systems are within, and a part of, a street or road drainage system;
telephone, telegraph, electrical power distribution lines, or other conduits or lines in or above
streets or roads, unless such power lines become a part of a street or road lighting system;
and installing or attaching of any article of tangible personal property in or to real property,
whether or not such personal property becomes a part of the realty by virtue of installation.

For work performed in such cases, the Contractor shall collect from the Contracting Agency,
retail sales tax on the full contract price. The Contracting Agency will automatically add this
sales tax to each payment to the Contractor. For this reason, the Contractor shall not
include the retail sales tax in the unit bid item prices, or in any other contract amount subject
to Rule 170, with the following exception.
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Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or
a subcontractor makes on the purchase or rental of tools, machinery, equipment, or
consumable supplies not integrated into the project. Such sales taxes shall be included in
the unit bid item prices or in any other contract amount.

1-07.2(3) Services

The Contractor shall not collect retail sales tax from the Contracting Agency on any contract
wholly for professional or other services (as defined in Washington State Department of
Revenue Rules 138 and 244).

STATE TAXES

MARCH 1, 1994 (WC GSP) 1-07.2
Section 1-07.2 is supplemented with the following:

Counties and Cities are exempt from the Sales Tax and Use Tax on sand, gravel and rock
when the material is taken from pits or quarries owned or leased to the County or City.
Contractors are exempt from the Use Tax on charges for labor and services in respect to the
production of sand, gravel and rock taken from a pit or quarry owned or leased to a County
or City when the material is stockpiled for placement on County or City roads by the City
itself or for sale by the County or City. Contractors are liable for the tax, however, in respect
to the value of all sand, gravel, and rock used by them in performance of a contract to
construct, repair and improve a publicly owned road by spreading the material on the
right-of-way, including sand, gravel and rock produced by the Contractor from a pit or quarry
owned by or leased to the County or City. Contractors are exempt from the Business and
Occupation Tax on charges for labor and services in respect to the production and
stockpiling of sand, gravel and rocks from pits or quarries owned or leased to counties or
cities when the material is to be placed on a County or City road by the County or City itself,
or is to be sold at cost to another County or City for road purposes. In all other cases, the
Contractor is subject to the applicable taxes. (RCW 82.08.0275, 82.12.0269 and 82.04.415)

SAND AND GRAVEL PERMIT

OCTOBER 4, 2000 (WC GSP) 1-07.5(3)
Section 1-07.5(3) is supplemented with the following:

The Contractor shall obtain a Sand and Gravel General Permit for portable rock crushers
from the Department of Ecology.

PRIVATE/PUBLIC PROPERTY

APRIL 12, 1995 (WC GSP) 1-07.16(1)
Section 1-07.16(1) is supplemented with the following:

The Contractor shall maintain any and all roads used by the Contractor to haul materials to
and from the project. These haul roads shall be maintained to the same driving surface
condition as when the Contractor started hauling on them. If the haul road(s) are damaged
by the Contractor, the Contractor will repair them as directed by the Contracting Agency. If
the Contractor does not repair the damaged haul road(s) when directed by the Contracting
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Agency the Contracting Agency will have the haul road(s) repaired by others and deduct the
cost from the money owed to the Contractor.

As directed by the Engineer, the Contractor shall settle dust on all haul road(s).

UTILITIES AND SIMILAR FACILITIES

(WSDOT GSP) 1-07.17.GR1

(WSDOT GSP) 1-07.17.INST1.GR1
Section 1-07.17 is supplemented with the following:

APRIL 2, 2007 (WSDOT GSP) 1-07.17.0PT1.FR1
Locations and dimensions shown in the Plans for existing facilities are in accordance with
available information obtained without uncovering, measuring, or other verification.

The following addresses and telephone numbers of utility companies known or suspected of
having facilities within the project limits are supplied for the Contractor's convenience:

Verizon Wireless Inland Power & Light
(800) 483-1000 (509) 747-7151

UTILITY RELOCATIONS

JANUARY 7, 2002 (WC GSP) 1-07.17
Section 1-07.17 is supplemented with the following:

The Contractor shall schedule and coordinate his operations with all utility companies that
have facilities within the project limits. This includes but is not limited to making contact
with the utilities sufficiently in advance of the project start date to facilitate any relocation
work which may be required.

Any delays, standby time, and/or other costs incurred by the Contractor due to utility
relocation's shall be considered incidental to the other bid items and no payment will be
made for these costs. Per Section 1-08.8 of the Standard Specifications, the Contractor
may request a contract time extension.

PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE

JANUARY 4, 2016 (APWA GSP) 1-07.18
Delete Section 1-07.18 in its entirety, and replace it with the following:
1-07.18 Insurance

1-07.18(1) General Requirements

A. The Contractor shall procure and maintain the insurance described in all subsections of
section 1-07.18 of these Special Provisions, from insurers with a current A. M. Best
rating of not less than A-: VII and licensed to do business in the State of Washington.
The Contracting Agency reserves the right to approve or reject the insurance provided,
based on the insurer’s financial condition.
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B. The Contractor shall keep this insurance in force without interruption from the
commencement of the Contractor’'s Work through the term of the Contract and for thirty
(30) days after the Physical Completion date, unless otherwise indicated below.

C. If any insurance policy is written on a claims made form, its retroactive date, and that of
all subsequent renewals, shall be no later than the effective date of this Contract. The
policy shall state that coverage is claims made, and state the retroactive date. Claims-
made form coverage shall be maintained by the Contractor for a minimum of 36 months
following the Completion Date or earlier termination of this Contract, and the Contractor
shall annually provide the Contracting Agency with proof of renewal. If renewal of the
claims made form of coverage becomes unavailable, or economically prohibitive, the
Contractor shall purchase an extended reporting period (“tail’) or execute another form
of guarantee acceptable to the Contracting Agency to assure financial responsibility for
liability for services performed.

D. The Contractor’'s Automobile Liabilityy, Commercial General Liability and Excess or
Umbrella Liability insurance policies shall be primary and non-contributory insurance as
respects the Contracting Agency’s insurance, self-insurance, or self-insured pool
coverage. Any insurance, self-insurance, or self-insured pool coverage maintained by
the Contracting Agency shall be excess of the Contractor’s insurance and shall not
contribute with it.

E. The Contractor shall provide the Contracting Agency and all additional insureds with
written notice of any policy cancellation, within two business days of their receipt of such
notice.

G. The Contractor shall not begin work under the Contract until the required insurance has
been obtained and approved by the Contracting Agency

H. Failure on the part of the Contractor to maintain the insurance as required shall
constitute a material breach of contract, upon which the Contracting Agency may, after
giving five business days’ notice to the Contractor to correct the breach, immediately
terminate the Contract or, at its discretion, procure or renew such insurance and pay any
and all premiums in connection therewith, with any sums so expended to be repaid to
the Contracting Agency on demand, or at the sole discretion of the Contracting Agency,
offset against funds due the Contractor from the Contracting Agency.

I. All costs for insurance shall be incidental to and included in the unit or lump sum prices
of the Contract and no additional payment will be made.

1-07.18(2) Additional Insured

All insurance policies, with the exception of Workers Compensation, and of Professional
Liability and Builder’s Risk (if required by this Contract) shall name the following listed
entities as additional insured(s) using the forms or endorsements required herein:

» the Contracting Agency and its officers, elected officials, employees, agents, and
volunteers

The above-listed entities shall be additional insured(s) for the full available limits of liability
maintained by the Contractor, irrespective of whether such limits maintained by the
Contractor are greater than those required by this Contract, and irrespective of whether the
Certificate of Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits
lower than those maintained by the Contractor.
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For Commercial General Liability insurance coverage, the required additional insured
endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing
operations and CG 20 37 10 01 for completed operations.

1-07.18(3) Subcontractors

The Contractor shall cause each Subcontractor of every tier to provide insurance coverage
that complies with all applicable requirements of the Contractor-provided insurance as set
forth herein, except the Contractor shall have sole responsibility for determining the limits of
coverage required to be obtained by Subcontractors.

The Contractor shall ensure that all Subcontractors of every tier add all entities listed in
1-07.18(2) as additional insureds, and provide proof of such on the policies as required by
that section as detailed in 1-07.18(2) using an endorsement as least as broad as ISO CG 20
10 10 01 for ongoing operations and CG 20 37 10 01 for completed operations.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
Agency evidence of insurance and copies of the additional insured endorsements of each
Subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.

1-07.18(4) Verification of Coverage

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and
endorsements for each policy of insurance meeting the requirements set forth herein when
the Contractor delivers the signed Contract for the work. Failure of Contracting Agency to
demand such verification of coverage with these insurance requirements or failure of
Contracting Agency to identify a deficiency from the insurance documentation provided shall
not be construed as a waiver of Contractor’s obligation to maintain such insurance.

Verification of coverage shall include:

1. An ACORD certificate or a form determined by the Contracting Agency to be
equivalent.

2. Copies of all endorsements naming Contracting Agency and all other entities listed in
1-07.18(2) as additional insured(s), showing the policy number. The Contractor may
submit a copy of any blanket additional insured clause from its policies instead of a
separate endorsement.

3. Any other amendatory endorsements to show the coverage required herein.

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy
these requirements — actual endorsements must be submitted.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
Agency a full and certified copy of the insurance policy(s). If Builders Risk insurance is
required on this Project, a full and certified copy of that policy is required when the
Contractor delivers the signed Contract for the work.

1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Contractor’s
maintenance of insurance, its scope of coverage, and limits as required herein shall not be
construed to limit the liability of the Contractor to the coverage provided by such insurance,
or otherwise limit the Contracting Agency’s recourse to any remedy available at law or in
equity.
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All deductibles and self-insured retentions must be disclosed and are subject to approval by
the Contracting Agency. The cost of any claim payments falling within the deductible or self-
insured retention shall be the responsibility of the Contractor. In the event an additional
insured incurs a liability subject to any policy’s deductibles or self-insured retention, said
deductibles or self-insured retention shall be the responsibility of the Contractor.

1-07.18(5)A Commercial General Liability

Commercial General Liability insurance shall be written on coverage forms at least as broad
as ISO occurrence form CG 00 01, including but not limited to liability arising from premises,
operations, stop gap liability, independent contractors, products-completed operations,
personal and advertising injury, and liability assumed under an insured contract. There shall
be no exclusion for liability arising from explosion, collapse or underground property
damage.

The Commercial General Liability insurance shall be endorsed to provide a per project
general aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.

Contractor shall maintain Commercial General Liability Insurance arising out of the
Contractor’s completed operations for at least three years following Substantial Completion
of the Work.

Such policy must provide the following minimum limits:

$1,000,000 Each Occurrence

$2,000,000 General Aggregate

$2,000,000 Products & Completed Operations Aggregate
$1,000,000 Personal & Advertising Injury each offence
$1,000,000 Stop Gap / Employers’ Liability each accident

1-07.18(5)B Automobile Liability

Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be
written on a coverage form at least as broad as ISO form CA 00 01. If the work involves the
transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 48
endorsements.

Such policy must provide the following minimum limit:
$1,000,000 Combined single limit each accident

1-07.18(5)C Workers’ Compensation
The Contractor shall comply with Workers’ Compensation coverage as required by the
Industrial Insurance laws of the State of Washington.

BLASTING PERMIT
OCTOBER 1, 1994 (WG GSP) 1-07.22

Section 1-07.22 is supplemented with the following:

The Contractor shall obtain a blasting permit from the Whitman County Public Works
Department.
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OPACITY

FEBRUARY 17, 1998 (WC GSP) 1-07.23(1)
Section 1-07.23(1) is supplemented with the following:

At no time may opacity exceed 20 percent for three minutes from any process equipment in
the following areas: the quarry, the quarry's abutting properties, the County Road, and the
stockpile sites. If the opacity exceeds 20 percent for three minutes, measures shall
immediately be taken to control the dust. If it is impossible to operate with an opacity of less
than 20 percent, the crusher shall be immediately shut down.

PUBLIC CONVENIENCE AND SAFETY

(WSDOT GSP) 1-07.23.GR1

Construction Under Traffic
(WSDOT GSP) 1-07.23(1).GR1

(WSDOT GSP) 1-07.23(1).INST1.GR1

Section 1-07.23(1) is supplemented with the following:

Work Zone Clear Zone
JANUARY 2, 2012 (WSDOT GSP) 1-07.23(1)OPT2.GR1

The Work Zone Clear Zone (WZCZ) applies during working and nonworking hours. The
WZCZ applies only to temporary roadside objects introduced by the Contractor’s
operations and does not apply to preexisting conditions or permanent Work. Those
work operations that are actively in progress shall be in accordance with adopted and
approved Traffic Control Plans, and other contract requirements.

During nonworking hours equipment or materials shall not be within the WZCZ unless
they are protected by permanent guardrail or temporary concrete barrier. The use of
temporary concrete barrier shall be permitted only if the Engineer approves the
installation and location.

During actual hours of work, unless protected as described above, only materials
absolutely necessary to construction shall be within the WZCZ and only construction
vehicles absolutely necessary to construction shall be allowed within the WZCZ or
allowed to stop or park on the shoulder of the roadway.

The Contractor's nonessential vehicles and employees private vehicles shall not be
permitted to park within the WZCZ at any time unless protected as described above.

Deviation from the above requirements shall not occur unless the Contractor has
requested the deviation in writing and the Engineer has provided written approval.

Minimum WZCZ distances are measured from the edge of traveled way and will be
determined as follows:
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Regulatory Distance From
Posted Speed Traveled Way
(Feet)
35 mph or less 10~
40 mph 15
45 to 55 mph 20
60 mph or greater 30

* or 2-feet beyond the outside edge of sidewalk

Minimum Work Zone Clear Zone Distance

RIGHTS OF WAY

JULY 23, 2015 (APWA GSP) 1-07.24
Delete Section 1-07.24 in its entirety, and replace it with the following:

Street Right of Way lines, limits of easements, and limits of construction permits are
indicated in the Plans. The Contractor’s construction activities shall be confined within these
limits, unless arrangements for use of private property are made.

Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way
and easements, both permanent and temporary, necessary for carrying out the work.
Exceptions to this are noted in the Bid Documents or will be brought to the Contractor’s
attention by a duly issued Addendum.

Whenever any of the work is accomplished on or through property other than public Right of
Way, the Contractor shall meet and fulfill all covenants and stipulations of any easement
agreement obtained by the Contracting Agency from the owner of the private property.
Copies of the easement agreements may be included in the Contract Provisions or made
available to the Contractor as soon as practical after they have been obtained by the
Engineer.

Whenever easements or rights of entry have not been acquired prior to advertising, these
areas are so noted in the Plans. The Contractor shall not proceed with any portion of the
work in areas where right of way, easements or rights of entry have not been acquired until
the Engineer certifies to the Contractor that the right of way or easement is available or that
the right of entry has been received. If the Contractor is delayed due to acts of omission on
the part of the Contracting Agency in obtaining easements, rights of entry or right of way, the
Contractor will be entitled to an extension of time. The Contractor agrees that such delay
shall not be a breach of contract.

Each property owner shall be given 48 hours notice prior to entry by the Contractor. This
includes entry onto easements and private property where private improvements must be
adjusted.

The Contractor shall be responsible for providing, without expense or liability to the
Contracting Agency, any additional land and access thereto that the Contractor may desire
for temporary construction facilities, storage of materials, or other Contractor needs.
However, before using any private property, whether adjoining the work or not, the
Contractor shall file with the Engineer a written permission of the private property owner,
and, upon vacating the premises, a written release from the property owner of each property
disturbed or otherwise interfered with by reasons of construction pursued under this
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contract. The statement shall be signed by the private property owner, or proper authority
acting for the owner of the private property affected, stating that permission has been
granted to use the property and all necessary permits have been obtained or, in the case of
a release, that the restoration of the property has been satisfactorily accomplished. The
statement shall include the parcel number, address, and date of signature. Written releases
must be filed with the Engineer before the Completion Date will be established.

PROSECUTION AND PROGRESS

(WSDOT GSP) 1-08.GR1

PRELIMINARY MATTERS

MAY 25, 2006 (APWA GSP) 1-08.0

Add the following new section:

1-08.0 Preliminary Matters

MAY 25, 2006 (APWA GSP) 0800.1

HOURS OF WORK

DECEMBER 8, 2014 (APWA GSP) 1-08.0(2)
Add the following new Section 1-08.0(2):

Except in the case of emergency or unless otherwise approved by the Engineer, the normal
working hours for the Contract shall be any consecutive 8-hour period between 7:00 a.m.
and 6:00 p.m. Monday through Friday, exclusive of a lunch break. If the Contractor desires
different than the normal working hours stated above, the request must be submitted in
writing prior to the preconstruction conference, subject to the provisions below. The working
hours for the Contract shall be established at or prior to the preconstruction conference.

All working hours and days are also subject to local permit and ordinance conditions (such
as noise ordinances).

If the Contractor wishes to deviate from the established working hours, the Contractor shall
submit a written request to the Engineer for consideration. This request shall state what
hours are being requested, and why. Requests shall be submitted for review no later than 7
days prior to the day(s) the Contractor is requesting to change the hours.

If the Contracting Agency approves such a deviation, such approval may be subject to
certain other conditions, which will be detailed in writing. For example:

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting
Agency for the costs in excess of straight-time costs for Contracting Agency
representatives who worked during such times. (The Engineer may require
designated representatives to be present during the work. Representatives who may
be deemed necessary by the Engineer include, but are not limited to: survey crews;
personnel from the Contracting Agency’s material testing lab; inspectors; and other
Contracting Agency employees or third party consultants when, in the opinion of the
Engineer, such work necessitates their presence.)

2. Considering the work performed on Saturdays, Sundays, and holidays as working
days with regard to the contract time.
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3. Considering multiple work shifts as multiple working days with respect to contract
time even though the multiple shifts occur in a single 24-hour period.

4. If a 4-10 work schedule is requested and approved the non working day for the week
will be charged as a working day.

5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and
recorded properly on certified payroll

NOTICE TO PROCEED AND PROSECUTION OF THE WORK

JULY 23, 2015 (APWA GSP) 1-08.4
Delete Section 1-08.4 and replace it with the following:

Notice to Proceed will be given after the contract has been executed and the contract bond
and evidence of insurance have been approved and filed by the Contracting Agency. The
Contractor shall not commence with the work until the Notice to Proceed has been given by
the Engineer. The Contractor shall commence construction activities on the project site
within ten days of the Notice to Proceed Date, unless otherwise approved in writing. The
Contractor shall diligently pursue the work to the physical completion date within the time
specified in the contract. Voluntary shutdown or slowing of operations by the Contractor
shall not relieve the Contractor of the responsibility to complete the work within the time(s)
specified in the contract.

When shown in the Plans, the first order of work shall be the installation of high visibility
fencing to delineate all areas for protection or restoration, as described in the Contract.
Installation of high visibility fencing adjacent to the roadway shall occur after the placement
of all necessary signs and traffic control devices in accordance with 1-10.1(2). Upon
construction of the fencing, the Contractor shall request the Engineer to inspect the fence.
No other work shall be performed on the site until the Contracting Agency has accepted the
installation of high visibility fencing, as described in the Contract.

TIME FOR COMPLETION

(WSDOT GSP) 1-08.5.GR1

(WSDOT GSP) 1-08.5.INST2.GR1
Section 1-08.5 is supplemented with the following:

MARCH 13, 1995 (WSDOT GSP) 1-08.5.0PT7.FR1

This project shall be physically completed by February 1, 2019.

JUNE 19, 2016 (WC GSP) 1-08.5
No work will be allowed on the following dates:

November 22, 2018 through November 25, 2018
December 22, 2018 through January 1, 2019

These days shall be defined as nonworking days.

OCTOBER 3, 2017 (WC GSP) 1-08.5 OPTION B

Revise the third and fourth paragraphs of Section 1-08.5 to read:

Contract time shall begin on the first working day following the 10th calendar day after the
Notice to Proceed date. If the Contractor starts work on the project at an earlier date, then
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contract time shall begin on the first working day when onsite work begins. The Contract
Provisions may specify another starting date for Contract time, in which case, time will begin
on the starting date specified.

Each working day shall be charged to the contract as it occurs, until the contract work is
physically complete. Requests for an unworkable day shall be the Contractors responsibility.
Requests shall be made in writing within 14 calendar days after an unworkable day. To be
considered by the Engineer, the protest shall be in sufficient detail to enable the Engineer to
ascertain the basis and amount of time requested. By not filing such detailed request in the
14 day period, the Contracting Agency shall deem all of the days as workable, unless the
date is already defined as a nonworking day.

Revise the sixth paragraph to read:

The Engineer will give the Contractor written notice of the completion date of the contract
after all the Contractor's obligations under the contract have been performed by the
Contractor. The following events must occur before the Completion Date can be
established:
1. The physical work on the project must be complete; and
2. The Contractor must furnish all documentation required by the contract and required by
law, to allow the Contracting Agency to process final acceptance of the contract. The
following documents must be received by the Project Engineer prior to establishing a
completion date:
a. Certified Payrolls (per Section 1-07.9(5)).
b. Material Acceptance Certification Documents
c. Monthly Reports of Amounts Credited as DBE Participation, as required by the
Contract Provisions.
d. Final Contract Voucher Certification
e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the Contractor and all
Subcontractors
f. Property owner releases per Section 1-07.24

LIQUIDATED DAMAGES

AUGUST 14, 2013 (APWA GSP) 1-08.9
Revise the fourth paragraph of Section 1-08.9 to read:

When the Contract Work has progressed to Substantial Completion as defined in the
Contract. The Engineer may determine that the work is Substantially Complete. The
Engineer will notify the Contractor in writing of the Substantial Completion Date. For
overruns in Contract time occurring after the date so established, the formula for liquidated
damages shown above will not apply. For overruns in Contract time occurring after the
Substantial Completion Date, liquidated damages shall be assessed on the basis of direct
engineering and related costs assignable to the project until the actual Physical Completion
Date of all the Contract Work. The Contractor shall complete the remaining Work as
promptly as possible. Upon request by the Project Engineer, the Contractor shall furnish a
written schedule for completing the physical Work on the Contract.
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MEASUREMENT AND PAYMENT

(WSDOT GSP) 1-09.GR1

MEASUREMENT

OCTOBER 1, 1994 (WC GSP) 1-09.2(5)
Section 1-09.2(5) is supplemented with the following:

Belt Conveyor Scales or Self-Weighing/Recording Platform Scales shall be the only
acceptable method of measurement.

MAY 2, 2017 (APWA GSP) 1-09.2(5)

Revise the first paragraph of Section 1-09.2(5) to read:

Scale Verification Checks — At the Engineer’s discretion, the Engineer may require the
Contractor to perform verification checks on the accuracy of each batch, hopper, or platform
scale used in weighing contract items of Work.

PAYMENTS

(WSDOT GSP) 1-09.9.GR1

MARCH 13, 2012 (APWA GSP) 1-09.9
Delete the first four paragraphs of Section 1-09.9 and replace them with the following:

The basis of payment will be the actual quantities of Work performed according to the
Contract and as specified for payment.

The Contractor shall submit a breakdown of the cost of lump sum bid items at the
Preconstruction Conference, to enable the Project Engineer to determine the Work
performed on a monthly basis. A breakdown is not required for lump sum items that include
a basis for incremental payments as part of the respective Specification. Absent a lump
sum breakdown, the Project Engineer will make a determination based on information
available. The Project Engineer’s determination of the cost of work shall be final.

Progress payments for completed work and material on hand will be based upon progress
estimates prepared by the Engineer. A progress estimate cutoff date will be established at
the preconstruction conference.

The initial progress estimate will be made not later than 30 days after the Contractor
commences the work, and successive progress estimates will be made every month
thereafter until the Completion Date. Progress estimates made during progress of the work
are tentative, and made only for the purpose of determining progress payments. The
progress estimates are subject to change at any time prior to the calculation of the final
payment.

The value of the progress estimate will be the sum of the following:

1. Unit Price ltems in the Bid Form — the approximate quantity of acceptable units of
work completed multiplied by the unit price.

2. Lump Sum lItems in the Bid Form — based on the approved Contractor’'s lump sum
breakdown for that item, or absent such a breakdown, based on the Engineer’s
determination.
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3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site or
other storage area approved by the Engineer.

4. Change Orders — entitlement for approved extra cost or completed extra work as
determined by the Engineer.

Progress payments will be made in accordance with the progress estimate less:

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects;

2. The amount of progress payments previously made; and

3. Funds withheld by the Contracting Agency for disbursement in accordance with the
Contract Documents.

Progress payments for work performed shall not be evidence of acceptable performance or
an admission by the Contracting Agency that any work has been satisfactorily completed.
The determination of payments under the contract will be final in accordance with Section
1-05.1.

MARCH 13, 2012 (APWA GSP) 1-09.9

Supplement Section 1-09.9 with the following:

Lump sum item breakdowns are not required when the bid price for the lump sum item is
less than $20,000.

RECLAMATION AND RETAINAGE

APRIL 11, 2003 (WC GSP) 1-09.9(1)
Section 1-09.9(1) is supplemented with the following:

In addition to the 5 percent retained percentage, a sum of $5,000 will also be retained for
each quarry and pit site used in the contract work until reclamation of that pit or quarry is
completed to the satisfaction of the Engineer. The $5,000 retainage will be withheld from
the first partial payment following construction activities in the respective pit or quarry.

After crushing all said materials, the Contractor shall have no more than 15 calendar days to
complete reclamation of the pit or quarry to the satisfaction of the Engineer. If not
completed to the satisfaction of the Engineer by the specified date, the Engineer can have
said reclamation completed by others and the total cost deducted from or billed to the
Contractor. Bid prices for the items shown shall be the only compensation paid for at the
completion of this contract. All costs involved in the production and stockpiling of crushed
aggregate including stripping, clearing and reclamation of the quarry shall be considered
incidental and covered by other pay items.

PAYMENT FOR SURPLUS PROCESSED MATERIALS
JANUARY 8, 1996 (WC GSP) 1-09.10

Section 1-09.10 is deleted and replaced with the following:

Surplus processed material is that material in excess of the contract amount or subsequent
change order amounts.

The Contractor will be reimbursed, at the unit bid price, for a maximum of 100 tons of
surplus processed material, per bid item, for surplus processed material produced by the
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Contractor from the Contracting Agency provided source(s). Any surplus material over the
100 ton limit will not be reimbursed.

The Contractor shall not dispose of any surplus material without permission of the Engineer.
Surplus material shall remain the property of the Contracting Agency without reimbursement
to the Contractor.

TIME LIMITATION AND JURISDICTION

JULY 23, 2015 (APWA GSP) 1-09.11(3)
Revise Section 1-09.11(3) to read:

For the convenience of the parties to the Contract it is mutually agreed by the parties that
any claims or causes of action which the Contractor has against the Contracting Agency
arising from the Contract shall be brought within 180 calendar days from the date of final
acceptance (Section 1-05.12) of the Contract by the Contracting Agency; and it is further
agreed that any such claims or causes of action shall be brought only in the Superior Court
of the county where the Contracting Agency headquarters is located, provided that where
an action is asserted against a county, RCW 36.01.05 shall control venue and jurisdiction.
The parties understand and agree that the Contractor’s failure to bring suit within the time
period provided, shall be a complete bar to any such claims or causes of action. It is further
mutually agreed by the parties that when any claims or causes of action which the
Contractor asserts against the Contracting Agency arising from the Contract are filed with
the Contracting Agency or initiated in court, the Contractor shall permit the Contracting
Agency to have timely access to any records deemed necessary by the Contracting Agency
to assist in evaluating the claims or action.

CLAIMS $250,000 OR LESS

OCTOBER 1, 2005 (APWA GSP) 1-09.13(3)
Delete Section 1-09.13(3) and replace it with the following:

The Contractor and the Contracting Agency mutually agree that those claims that total
$250,000 or less, submitted in accordance with Section 1-09.11 and not resolved by
nonbinding ADR processes, shall be resolved through litigation unless the parties mutually
agree in writing to resolve the claim through binding arbitration.

ADMINISTRATION OF ARBITRATION

JULY 23, 2015 (APWA GSP) 1-09.13(3)A
Revise the third paragraph of Section 1-09.13(3)A to read:

The Contracting Agency and the Contractor mutually agree to be bound by the decision of
the arbitrator, and judgment upon the award rendered by the arbitrator may be entered in
the Superior Court of the county in which the Contracting Agency’s headquarters is located,
provided that where claims subject to arbitration are asserted against a county, RCW
36.01.05 shall control venue and jurisdiction of the Superior Court. The decision of the
arbitrator and the specific basis for the decision shall be in writing. The arbitrator shall use
the Contract as a basis for decisions.

DONEEN QUARRY 38
C.R.C.P. No. 168



DIVISION 3
PRODUCTION FROM QUARRY AND
PIT SITES AND STOCKPILING

(WSDOT GSP) DIVISION3.GR3

PRODUCTION FROM QUARRY AND PIT SITES

(WSDOT GSP) 3-01.GR3

PRODUCTION AND CONSTRUCTION REQUIREMENTS

OCTOBER 1, 1994 (WC GSP) 3-01.2(4)
Section 3-01.2(4) is supplemented with the following:

The crushing plan shows the location of proposed excavation limits (blasting limit line,
setback line or quarry boundary). The Contracting Agency believes there is adequate
suitable rock in the location shown. If suitable rock is not found or found in quantities too
small to meet production requirements, the Contractor may choose to excavate elsewhere in
accordance with the Lease and Ultimate Reclamation Plan. Work for production from other
areas of the Quarry/Stockpile sites is to be done at no additional cost to the Contracting
Agency.

When crushing operations are complete, all loose blasted rock remaining within the Quarry
shall be excavated. All oversize (larger than 36") shall be separated and broken to a size
not larger than 36" in any one direction, unless otherwise directed by the Engineer. Then all
of the loose rock shall be stockpiled within the quarry boundaries.

All work involved in excavation, separating the oversize rock, breaking the oversize rock,
and stockpiling excess shot rock from within the Quarry shall be incidental to and included in
other bid items.

REJECT MATERIALS
OCTOBER 1, 1994 (WC GSP) 3-01.3(3)

Section 3-01.3(3) is supplemented with the following:

If production of crushed aggregate produces reject materials, these materials shall be the
property of the Contracting Agency and stockpiled as directed by the Engineer.

All costs incurred in producing, hauling and stockpiling the reject materials shall be
incidental to the production of the specified materials and shall be included by the
Contractor in the unit bid prices in the contract.

STOCKPILING AGGREGATES

(WSDOT GSP) 3-02.GR3

STOCKPILE SITES PROVIDED BY THE CONTRACTING AGENCY

OCTOBER 1, 1994 (WC GSP) 3-02.2(1)
Section 3-02.2(1) is supplemented with the following:

All provided stockpile sites are shown on the plans.
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PREPARATION AND CONSTRUCTION OF STOCKPILE SITES

OCTOBER 1, 1994 (WC GSP) 3-02.2(5)
Section 3-02.2(5) is supplemented with the following:

To the satisfaction of the Engineer, the Contractor will level the stockpile site to a smooth,
firm, uniform surface.

Belly dumps will not be allowed in stockpiling. No equipment will be allowed on the 3/8”
Chips stockpile.

All stockpiles shall not exceed 25 feet in height without prior approval of the Engineer.

All costs involved in preparing stockpile sites will be incidental to the unit contract prices for
the various materials being stockpiled. All costs in hauling the specified materials shall be
incidental to the unit bid price for the various items being stockpiled.

Section 3-02.2(6) is supplemented with the following:

If any contamination, foreign matter, or elongated aggregate is found in any of the
stockpiles, the entire stockpile shall be rescreened, at the discretion of the Engineer. All
cost of rescreening a contaminated pile shall be incidental to the other items of work.

GENERAL SPECIALS

PORTABLE TESTING LABORATORY

SEPTEMBER 1, 1993 (WC GSP) LAB

When directed by the Engineer, the Contractor shall supply a portable aggregate testing
laboratory complete with heat, lighting, testing equipment, desk and chair. The laboratory shall
be at least 120 square feet floor area. The doors and desk are to be equipped with locks and
the lighting is to be adequate for the intended paper work. The required test equipment will
include apparatus’ necessary to perform aggregate tests according to WSDOT standards as
described in the WSDOT Materials Manual. Electronic scales are mandatory. A dry sink used
to wash aggregate samples and divert wash water outside is also necessary. Plumbing of water
supply to the sink is optional. Costs for providing and operation of the portable laboratory shall
be incidental to the other items of work.

WATER AND POWER

APRIL 20, 2010 (WC GSP) WATER&POWER

The Contractor shall provide the Contracting Agency with water and power for testing purposes.
The water shall be of sufficient quantity and quality to perform the tests, as determined by the
Engineer. The required power supply for the Contracting Agency’s portable testing laboratory is
240 volts which includes sufficient amperage to perform the required tests.
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APPENDIX A






State of Washington

Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage

The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate
of fringe benefits. On public works projects, worker's wage and benefit rates must add to
not less than this total. A brief description of overtime calculation requirements are
provided on the Benefit Code Key.

Journey Level Prevailing Wage Rates for the Effective Date: 10/29/2018

County Trade Job Classification Wage|Holiday|Overtime| Note

Whitman |Asbestos Abatement Workers |Journey Level $38.16/ 5D 1H

Whitman |Boilermakers Journey Level $66.54| 5N 1C

Whitman (Brick Mason Journey Level $49.04| 5A 1M

Whitman (Building Service Employees Janitor $11.50 1

Whitman (Building Service Employees Shampooer $11.50 1

Whitman|Building Service Employees Waxer $11.50 1

Whitman|Building Service Employees Window Cleaner $11.50 1

Whitman|Cabinet Makers (In Shop) Journey Level $12.00 1

Whitman|Carpenters Carpenter $45.11| 5A 1B 8N

Whitman|Carpenters Floor Finisher $45.11 5A 1B 8N

Whitman|Carpenters Floor Layer $45.11 5A 1B 8N

Whitman|Carpenters Form Builder $45.11 5A 1B 8N

Whitman|Carpenters Scaffold Erecting & $45.11 5A 1B 8N
Dismantling

Whitman|Cement Masons Journey Level $43.200 7B 1N

Whitman|Divers & Tenders Assistant Tender $51.92| 5A 1B

Whitman|Divers & Tenders Dive Supervisor $95.42| 5A 1B

Whitman|Divers & Tenders Diver $93.92| 5A 1B 8V

Whitman|Divers & Tenders Diver on Standby $55.16] 5A 1B

Whitman|Divers & Tenders Diver Tender $54.16] 5A 1B

Whitman|Divers & Tenders Diving Master $64.41 5A 1B

Whitman|Divers & Tenders Manifold Operator $54.16] 5A 1B

Whitman |Divers & Tenders Manifold Operator Mixed Gas [$58.16]  5A 1B

Whitman|Divers & Tenders Remote Operated Vehicle $54.16] 5A 1B
Operator

Whitman|Divers & Tenders Remote Operated Vehicle $51.92| 5A 1B
Tender/Technician

Whitman|Dredge Workers Assistant Engineer $56.44| 5D 3F

Whitman|Dredge Workers Assistant Mate (Deckhand) $56.00( 5D 3F

Whitman|Dredge Workers Boatmen $56.44| 5D 3F

Whitman|Dredge Workers Engineer Welder $57.51 5D 3F



Whitman|Dredge Workers Leverman, Hydraulic $58.67| 5D 3F

Whitman|Dredge Workers Mates $56.44| 5D 3F

Whitman|Dredge Workers Oiler $56.00( 5D 3F

Whitman|Drywall Applicator Journey Level $45.11 5A 1B 8N

Whitman|Drywall Tapers Journey Level $40.10| 7E 1P

Whitman|Electrical Fixture Maintenance|Journey Level $11.50 1
Workers

Whitman |Electricians - Inside Journeyman $52.67| 7G 1E

Whitman Electricians - Motor Shop Craftsman $15.37 1

Whitman|Electricians - Motor Shop Journey Level $14.69 1

Whitman|Electricians - Powerline Cable Splicer $79.43| 5A 4D
Construction

Whitman|Electricians - Powerline Certified Line Welder $69.75| 5A 4D
Construction

Whitman|Electricians - Powerline Groundperson $46.28| 5A 4D
Construction

Whitman|Electricians - Powerline Heavy Line Equipment $69.75 5A 4D
Construction Operator

Whitman|Electricians - Powerline Journey Level Lineperson $69.75 5A 4D
Construction

Whitman (Electricians - Powerline Line Equipment Operator $59.01 5A 4D
Construction

Whitman|Electricians - Powerline Meter Installer $46.28| 5A 4D aw
Construction

Whitman (Electricians - Powerline Pole Sprayer $69.75| 5A 4D
Construction

Whitman Electricians - Powerline Powderperson $52.20| 5A 4D
Construction

Whitman [Electronic Technicians Journey Level $42.94 51 1B

Whitman|Elevator Constructors Mechanic $91.24) 7D 4A

Whitman|Elevator Constructors Mechanic In Charge $98.51 7D 4A

Whitman|Fabricated Precast Concrete |Journey Level $11.50 1
Products

Whitman|Fabricated Precast Concrete |Journey Level - In-Factory $11.50 1
Products Work Only

Whitman|Fence Erectors Fence Erector $39.29| 7B 1M

Whitman |Fence Erectors Fence Laborer $39.29| 7B 1M

Whitman|Flaggers Journey Level $37.19| 7B 1M

Whitman|Glaziers Journey Level $30.59| 7L 4L

Whitman|Heat & Frost Insulators And Journey Level $51.04| 5K 1U
Asbestos Workers

Whitman|Heating Equipment Mechanics |Journey Level $54.61 6Z 1B

Whitman|Hod Carriers & Mason Tenders |Journey Level $40.54| 7B M

Whitman|Industrial Power Vacuum Journey Level $11.50 1
Cleaner

Whitman|Inland Boatmen Journey Level $11.50 1

Whitman|Inspection/Cleaning/Sealing |Cleaner Operator, Foamer $11.50 1

Of Sewer & Water Systems By
Remote Control

Operator




Whitman

Inspection/Cleaning/Sealing
Of Sewer & Water Systems By
Remote Control

Grout Truck Operator

$11.50

Whitman|Inspection/Cleaning/Sealing |Head Operator $12.78 1
Of Sewer & Water Systems By
Remote Control
Whitman|Inspection/Cleaning/Sealing |Technician $11.50 1
Of Sewer & Water Systems By
Remote Control
Whitman|Inspection/Cleaning/Sealing |Tv Truck Operator $11.50 1
Of Sewer & Water Systems By
Remote Control
Whitman|Insulation Applicators Journey Level $45.11 5A 1B 8N
Whitman|lronworkers Journeyman $61.21 N 10
Whitman|Laborers Air And Hydraulic Track Drill ($39.83| 7B 1M
Whitman|Laborers Asphalt Raker $39.83 7B 1M
Whitman|Laborers Asphalt Roller, Walking $39.56| 7B 1M
Whitman|Laborers Brick Pavers $39.29| 7B 1M
Whitman|Laborers Brush Hog Feeder $39.29| 7B 1M
Whitman|Laborers Brush Machine $39.83| 7B 1M
Whitman|Laborers Caisson Worker, Free Air $39.83] 7B 1M
Whitman |Laborers Carpenter Tender $39.29| 7B M
Whitman|Laborers Cement Finisher Tender $39.56| 7B 1M
Whitman|Laborers Cement Handler $39.29| 7B 1M
Whitman|Laborers Chain Saw Operator & Faller |$39.83| 7B 1M
Whitman|Laborers Clean-up Laborer $39.29] 7B 1M
Whitman|Laborers Compaction Equipment $39.56| 7B 1M
Whitman |Laborers Concrete Crewman $39.29| 7B 1M
Whitman|Laborers Concrete Saw, Walking $39.56| 7B 1M
Whitman|Laborers Concrete Signalman $39.29| 7B 1M
Whitman|Laborers Concrete Stack $39.83] 7B 1M
Whitman|Laborers Confined Space Attendant $39.29| 7B M
Whitman|Laborers Crusher Feeder $39.29] 7B 1M
Whitman|Laborers Demolition $39.29| 7B 1M
Whitman|Laborers Demolition Torch $39.56| 7B M
Whitman|Laborers Dope Pot Fireman, Non- $39.56| 7B 1M
mechanical
Whitman|Laborers Driller Helper (when Required |$39.56| 7B 1M
To Move & Position Machine)
Whitman|Laborers Drills With Dual Masts $40.11 7B 1M
Whitman|Laborers Dry Stack Walls $39.29] 7B 1M
Whitman|Laborers Dumpman $39.29| 7B 1M
Whitman |Laborers Erosion Control Laborer $39.29| 7B M
Whitman|Laborers Final Detail Cleanup (i.e., $37.19| 7B 1M
Dusting, Vacuuming, Window
Cleaning; Not Construction
Debris Cleanup)
Whitman|Laborers Firewatch $39.29 7B 1M




Whitman|Laborers Form Cleaning Machine $39.29] 7B M
Feeder, Stacker

Whitman|Laborers Form Setter, Paving $39.56| 7B M

Whitman|Laborers General Laborer $39.29| 7B 1M

Whitman|Laborers Grade Checker $41.82| 7B 1M

Whitman |Laborers Grout Machine Header Tender |$39.29| 7B M

Whitman|Laborers Guard Rail $39.29] 7B 1M

Whitman|Laborers Gunite $39.83| 7B 1M

Whitman|Laborers Hazardous Waste Worker $40.11 7B 1M
(level A)

Whitman|Laborers Hazardous Waste Worker $39.83] 7B 1M
(level B)

Whitman|Laborers Hazardous Waste Worker $39.56| 7B 1M
(level C)

Whitman|Laborers Hazardous Waste Worker $39.29| 7B 1M
(level D)

Whitman|Laborers Hdpe Or Similar Liner Installer |$39.29| 7B 1M

Whitman|Laborers High Scaler $39.83] 7B 1M

Whitman|Laborers Jackhammer Operator Miner, ($39.56| 7B 1M
Class "b"

Whitman |Laborers Laser Beam Operator $39.83| 7B M

Whitman|Laborers Miner, Class "a" $39.29] 7B 1M

Whitman|Laborers Miner, Class "c" $39.83 7B 1M

Whitman |Laborers Miner, Class "d" $40.11 /B M

Whitman|Laborers Monitor Operator, Air Track  ($39.83| 7B 1M
Or Similar Mounting

Whitman|Laborers Mortar Mixer $39.83| 7B 1M

Whitman|Laborers Nipper $39.29] 7B 1M

Whitman |Laborers Nozzleman $39.83] 7B 1M

Whitman|Laborers Nozzleman, Water (to Include [$39.56| 7B M
Fire Hose), Air Or Steam

Whitman|Laborers Pavement Breaker, 90 Lbs. & |$39.83| 7B 1M
Over

Whitman|Laborers Pavement Breaker, Under 90 ($39.56| 7B M
Lbs.

Whitman|Laborers Pipelayer $39.83] 7B 1M

Whitman|Laborers Pipelayer, Corrugated Metal [$39.56| 7B 1M
Culvert And Multi-plate

Whitman|Laborers Pipewrapper $39.83| 7B 1M

Whitman|Laborers Plasterer Tenders $39.83 7B 1M

Whitman|Laborers Pot Tender $39.56| 7B 1M

Whitman|Laborers Powderman $41.48| 7B 1M

Whitman|Laborers Powderman Helper $39.56| 7B 1M

Whitman|Laborers Power Buggy Operator $39.56| 7B 1M

Whitman|Laborers Power Tool Operator, Gas, $39.56| 7B M
Electric, Pneumatic

Whitman|Laborers Railroad Equipment, Power $39.56| 7B 1M

Driven, Except Dual Mobile




Whitman|Laborers Railroad Power Spiker Or $39.56| 7B M

Puller, Dual Mobile
Whitman |Laborers Remote Equipment Operator |$40.11 /B M
Whitman|Laborers Remote Equipment Operator [$39.56| 7B 1M

(i.e. Compaction And

Demolition)
Whitman|Laborers Rigger/signal Person $39.56| 7B 1M
Whitman|Laborers Riprap Person $39.29| 7B 1M
Whitman|Laborers Rodder & Spreader $39.56| 7B 1M
Whitman|Laborers Sandblast Tailhoseman $39.29] 7B 1M
Whitman |Laborers Scaffold Erector, Wood Or $39.29| 7B M

Steel
Whitman|Laborers Stake Jumper $39.29| 7B 1M
Whitman|Laborers Structural Mover $39.29] 7B 1M
Whitman|Laborers Tailhoseman (water Nozzle) ($39.29| 7B 1M
Whitman|Laborers Timber Bucker & Faller (by  [$39.29| 7B 1M

Hand)
Whitman|Laborers Track Laborer (rr) $39.29| 7B 1M
Whitman|Laborers Traffic Control Laborer $37.19| 7B 1M 8T
Whitman|Laborers Traffic Control Supervisor $38.19| 7B 1M 8S
Whitman|Laborers Trencher, Shawnee $39.56| 7B 1M
Whitman|Laborers Trenchless Technology $39.83| 7B 1M

Technician
Whitman|Laborers Truck Loader $39.29| 7B 1M
Whitman|Laborers Tugger Operator $39.56| 7B 1M
Whitman|Laborers Vibrators, All $39.83 7B 1M
Whitman|Laborers Wagon Drills $39.56| 7B 1M
Whitman|Laborers Water Pipe Liner $39.56| 7B 1M
Whitman|Laborers Welder, Electric, Manual Or  |$40.11 7B 1M

Automatic (hdpe Or Similar

Pipe And Liner)
Whitman|Laborers Well-point Person $39.29| 7B 1M
Whitman|Laborers Wheelbarrow, Power Driven [$39.56| 7B 1M
Whitman|Laborers - Underground Sewer |General Laborer & Topman $39.29| 7B 1M

& Water
Whitman|Laborers - Underground Sewer |Pipe Layer $39.83 7B 1M
& Water

Whitman|Landscape Construction Landscape Laborer $37.19| 7B 1M 8T
Whitman|Landscape Construction Landscape Operator $44.55| 7B 1M 8D
Whitman|Lathers Journey Level $45.11 5A 1B 8N
Whitman|Marble Setters Journey Level $49.04| 5A 1M
Whitman Metal Fabrication (In Shop) Fitter $12.76 1
Whitman|Metal Fabrication (In Shop) Laborer $11.50 1
Whitman|Metal Fabrication (In Shop) Machine Operator $12.66 1
Whitman|Metal Fabrication (In Shop) Painter $11.50 1
Whitman|Metal Fabrication (In Shop) Welder $12.76 1
Whitman|Millwright Journey Level $64.25 5A 1B 8N




Whitman|Modular Buildings Journey Level $11.50 1

Whitman |Painters Journey Level $34.65| 6Z 1W

Whitman|Pile Driver Journey Level $46.24| 5A 1B 8N

Whitman|Plasterers Journey Level $40.48| 7K IN

Whitman|Playground & Park Equipment |Journey Level $11.50 1

Installers

Whitman|Plumbers & Pipefitters Journey Level $80.93 6Z 1Q

Whitman|Power Equipment Operators |A-frame Truck (2 Or More $44.39 7B 1M 8D
Drums)

Whitman|Power Equipment Operators [A-frame Truck (single Drum) ($43.78| 7B 1M 8D

Whitman|Power Equipment Operators |Asphalt Plant Operator $44.99| 7B 1M 8D

Whitman Power Equipment Operators [Assistant Plant Operator, $43.78| 7B M 8D
Fireman Or Pugmixer (asphalt)

Whitman|Power Equipment Operators |Assistant Refrigeration Plant |$44.39| 7B M 8D
& Chiller Operator (over 1000
Ton)

Whitman|Power Equipment Operators |Assistant Refrigeration Plant [$43.78| 7B 1M 8D
(under 1000 Ton)

Whitman|Power Equipment Operators |Automatic Subgrader (ditches |$44.99| 7B 1M 8D
& Trimmers)

Whitman|Power Equipment Operators |Backfillers (cleveland & $44.39| 7B 1M 8D
Similar)

Whitman|Power Equipment Operators |Backhoe & Hoe Ram (under $44.71 7B 1M 8D
3/4Yd.)

Whitman|Power Equipment Operators |Backhoe (45,000 Gw & Under) ($44.71 7B 1M 8D

Whitman|Power Equipment Operators |Backhoe (45,000 Gw To $44.99| 7B 1M 8D
110,000 Gw)

Whitman|Power Equipment Operators |Backhoe (over 110,000 Gw) $45.26| 7B 1M 8D

Whitman|Power Equipment Operators |Backhoes & Hoe Ram (3 Yds & |$45.26] 7B 1M 8D
Over)

Whitman|Power Equipment Operators |Backhoes & Hoe Ram (3/4 Yd. |$44.99| 7B 1M 8D
To 3 Yd.)

Whitman|Power Equipment Operators [Bagley Or Stationary Scraper ($43.78| 7B 1M 8D

Whitman Power Equipment Operators |Batch & Wet Mix Operator $44.99| 7B M 8D
(multiple Units, 2 & Incl. 4)

Whitman Power Equipment Operators |Batch Plant & Wet Mix $44.39| 7B 1M 8D
Operator, Single Unit
(concrete)

Whitman|Power Equipment Operators |Batch Plant (over 4 Units) $44.99| 7B 1M 8D

Whitman Power Equipment Operators |Belt Finishing Machine $43.78| 7B 1M 8D

Whitman|Power Equipment Operators  [Belt Loader (kocal Or Similar) |$44.39| 7B M 8D

Whitman|Power Equipment Operators |Belt-crete Conveyors With $44.39| 7B 1M 8D
Power Pack Or Similar

Whitman|Power Equipment Operators |Bending Machine $44.39| 7B 1M 8D

Whitman|Power Equipment Operators |Bit Grinders $43.46| 7B 1M 8D

Whitman Power Equipment Operators |Blade (finish & Bluetop), $45.26| 7B 1M 8D
Automatic, Cmi, Abc, Finish
Athey & Huber & Similar When
Used As Automatic

Whitman|Power Equipment Operators $44.99 7B 1M 8D




Blade Operator (motor Patrol
& Attachments)

Whitman |Power Equipment Operators |Blower Operator (cement) $43.78| 7B M 8D
Whitman|Power Equipment Operators |Boat Operator $43.46| 7B 1M 8D
Whitman|Power Equipment Operators |Bob Cat (skid Steer) $44.39| 7B 1M 8D
Whitman Power Equipment Operators |Bolt Threading Machine $43.46| 7B M 8D
Whitman|Power Equipment Operators |(Boom Cats (side) $44.99| 7B 1M 8D
Whitman|Power Equipment Operators |Boring Machine (earth) $44.39| 7B 1M 8D
Whitman|Power Equipment Operators |Boring Machine (Rock Under 8 |$44.39| 7B 1M 8D
inch Bit - Quarry Master, Joy
Or Similar)
Whitman|Power Equipment Operators [Bump Cutter (wayne, Saginau [$44.39| 7B 1M 8D
Or Similar)
Whitman|Power Equipment Operators |Cableway Controller $44.99| 7B 1M 8D
(dispatcher)
Whitman|Power Equipment Operators |Cableway Operators $45.26| 7B 1M 8D
Whitman|Power Equipment Operators |Canal Lining Machine $44.39| 7B 1M 8D
(concrete)
Whitman|Power Equipment Operators |Carrydeck & Boom Truck $44.71 7B 1M 8D
(under 25 Tons)
Whitman|Power Equipment Operators |Cement Hog $43.78| 7B 1M 8D
Whitman|Power Equipment Operators |Chipper (without Crane) $44.39| 7B 1M 8D
Cleaning & Doping Machine
(pipeline)
Whitman|Power Equipment Operators |Clamshell, Dragline $46.36| 7B 1M 8D
Whitman|Power Equipment Operators |Compactor (self-propelled $44.99| 7B 1M 8D
With Blade)
Whitman|Power Equipment Operators |Compressor (2000 Cfm Or $43.78| 7B 1M 8D
Over, 2 Or More, Gas Diesel Or
Electric Power)
Whitman|Power Equipment Operators |Compressors (under 2000 Cfm, |$43.46| 7B 1M 8D
Gas, Diesel Or Electric Power)
WhitmanPower Equipment Operators |Concrete Cleaning / $45.26| 7B M 8D
Decontamination Machine
Operator
Whitman|Power Equipment Operators |Concrete Pump Boon Truck $44.99| 7B 1M 8D
Whitman|Power Equipment Operators |Concrete Pumps (squeeze- $44.55| 7B 1M 8D
crete, Flow-crete, Whitman &
Similar)
Whitman|Power Equipment Operators [Concrete Saw (multiple Cut) ($43.78| 7B 1M 8D
Whitman|Power Equipment Operators |Concrete Slip Form Paver $44.99| 7B 1M 8D
Whitman|Power Equipment Operators [Conveyor Aggregate Delivery |$44.99| 7B M 8D
Systems (c.a.d.)
Whitman|Power Equipment Operators |Crane Oiler- Driver (cdl $43.46| 7B 1M 8D
Required) & Cable Tender,
Mucking Machine
Whitman|Power Equipment Operators [Cranes (25 Tons & Under), All [$44.71 7B 1M 8D
Attachments Incl. Clamshell,
Dragline
Whitman|Power Equipment Operators $44.99| 7B M 8D




Cranes (25 Tons To And
Including 45 Tons), All
Attachments Incl. Clamshell,
Dragline

Whitman|Power Equipment Operators |Cranes (45 Tons To 85 Tons), |$45.26] 7B 1M 8D
All Attachments Incl.
Clamshell And Dragline
Whitman|Power Equipment Operators [Cranes (85 Tons & Over) And [$46.36| 7B 1M 8D
All Climbing, Overhead, Rail &
Tower. All Attachments Incl.
Whitman|Power Equipment Operators |Crusher Feeder $43.46| 7B 1M 8D
Whitman|Power Equipment Operators [Crusher, Grizzle & Screening ($44.99| 7B 1M 8D
Plant Operator
Whitman|Power Equipment Operators |Curb Extruder (asphalt Or $44.55| 7B 1M 8D
Concrete)
Whitman|Power Equipment Operators |Deck Engineer $44.39| 7B 1M 8D
Whitman|Power Equipment Operators |Deck Hand $43.46| 7B 1M 8D
Whitman|Power Equipment Operators  [Derricks & Stifflegs (65 Tons &|$45.26] 7B M 8D
Over)
Whitman|Power Equipment Operators  |Derricks & Stifflegs (under 65 |$44.71 /B M 8D
Tons)
Whitman|Power Equipment Operators |Distributor Leverman $43.78 7B 1M 8D
Whitman|Power Equipment Operators |Ditch Witch Or Similar $43.78| 7B 1M 8D
Whitman|Power Equipment Operators |Dope Pots (power Agitated $43.78| 7B 1M 8D
Whitman|Power Equipment Operators [Dozer / Tractor (up To D-6 Or ($44.39| 7B 1M 8D
Equivalent) And Traxcavator
Whitman|Power Equipment Operators |Dozer / Tractors (d-6 & $44.99| 7B 1M 8D
Equivalent & Over)
Whitman|Power Equipment Operators |Dozer, 834 R/t & Similar $44.99| 7B 1M 8D
Whitman|Power Equipment Operators (Drill Doctor $44.99| 7B 1M 8D
Whitman|Power Equipment Operators |Driller Licensed $46.36| 7B 1M 8D
Whitman|Power Equipment Operators |Drillers Helper $43.46| 7B 1M 8D
Whitman|Power Equipment Operators |Drilling Equipment (8 inch Bit |$44.71 /B M 8D
& Over - Robbins, Reverse
Circulation & Similar)
Whitman|Power Equipment Operators  [Drills (churn, Core, Calyx Or [$44.55| 7B 1M 8D
Diamond)

Whitman|Power Equipment Operators |Elevating Belt (holland Type) [$45.26| 7B 1M 8D
Whitman|Power Equipment Operators |Elevating Belt-type Loader $44.39| 7B 1M 8D
(euclid, Barber Green &

Similar)

Whitman|Power Equipment Operators |Elevating Grader-type Loader ($44.39| 7B 1M 8D
(dumor, Adams Or Similar)

Whitman|Power Equipment Operators |Elevator Hoisting Materials $43.78| 7B 1M 8D

Whitman|Power Equipment Operators |Equipment Serviceman, $44.55| 7B 1M 8D
Greaser & Oiler

Whitman|Power Equipment Operators |Fireman & Heater Tender $43.46| 7B 1M 8D

Whitman|Power Equipment Operators [Fork Lift Or Lumber Stacker, ($43.78| 7B 1M 8D
Hydra-life & Similar

Whitman|Power Equipment Operators $44.39| 7B 1M 8D




Generator Plant Engineers
(diesel Or Electric)

Whitman Power Equipment Operators |Gin Trucks (pipeline) $43.78| 7B M 8D

Whitman|Power Equipment Operators |Grade Checker $44.71 7B 1M 8D

Whitman|Power Equipment Operators [Gunite Combination Mixer & [$44.39| 7B 1M 8D
Compressor

Whitman|Power Equipment Operators |H.d. Mechanic $45.26| 7B 1M 8D

Whitman|Power Equipment Operators [H.d. Welder $45.26| 7B 1M 8D

Whitman|Power Equipment Operators [Heavy Equipment Robotics $45.26| 7B M 8D
Operator

Whitman Power Equipment Operators |Helicopter Pilot $46.36| 7B M 8D

Whitman|Power Equipment Operators [Helper, Mechanic Or Welder, ($43.46| 7B 1M 8D
H.D

Whitman|Power Equipment Operators |Hoe Ram $44.71 7B 1M 8D

Whitman|Power Equipment Operators |Hoist (2 Or More Drums Or $44.55| 7B 1M 8D
Tower Hoist)

Whitman|Power Equipment Operators |Hoist, Single Drum $43.78| 7B 1M 8D

Whitman|Power Equipment Operators |Hydraulic Platform Trailers $45.26| 7B 1M 8D
(goldhofer, Shaurerly And
Similar)

Whitman|Power Equipment Operators |Hydro-seeder, Mulcher, $43.46| 7B 1M 8D
Nozzleman

Whitman|Power Equipment Operators |Lime Batch Tank Operator $44.99| 7B 1M 8D
(recycle Train)

Whitman|Power Equipment Operators [Lime Brain Operator (recycle [$44.99| 7B 1M 8D
Train)

Whitman|Power Equipment Operators |Loader (360 Degrees Revolving|$45.26| 7B 1M 8D
Koehring Scooper Or Similar)

Whitman|Power Equipment Operators [Loader Operator (front-end & |$44.99| 7B M 8D
Overhead, 4 Yds. Incl. 8 Yds.)

Whitman|Power Equipment Operators |Loaders (bucket Elevators And |$43.78| 7B 1M 8D
Conveyors)

Whitman|Power Equipment Operators |Loaders (overhead & Front- $45.26 7B 1M 8D
end, Over 8 Yds. To 10 Yds.)

Whitman|Power Equipment Operators [Loaders (overhead & Front-  [$44.55| 7B 1M 8D
end, Under 4 Yds.. R/t)

Whitman|Power Equipment Operators [Loaders (overhead And Front- ($46.36| 7B 1M 8D
end, 10 Yds. & Over)

Whitman|Power Equipment Operators |Locomotive Engineer $44.39| 7B 1M 8D

Whitman|Power Equipment Operators |Longitudinal Float $43.78| 7B 1M 8D

Whitman|Power Equipment Operators |Master Environmental $45.26| 7B 1M 8D
Maintenance Technician

Whitman|Power Equipment Operators |Mixer (portable - Concrete) $43.78| 7B 1M 8D

Whitman|Power Equipment Operators |Mixermobile $44.39| 7B 1M 8D

Whitman|Power Equipment Operators |Mobile Crusher Operator $44.99| 7B 1M 8D
(recycle Train)

Whitman [Power Equipment Operators |Mucking Machine $44.39| 7B M 8D

WhitmanPower Equipment Operators |Multiple Dozer Units With $44.99| 7B M 8D
Single Blade

Whitman|Power Equipment Operators $43.78 7B 1M 8D




Pavement Breaker, Hydra-
hammer & Similar

Whitman|Power Equipment Operators |Paving (dual Drum) $44.71 7B 1M 8D
Whitman|Power Equipment Operators [Paving Machine (asphalt And [$44.99| 7B 1M 8D
Concrete)
Whitman|Power Equipment Operators |Piledriving Engineers $44.71 7B 1M 8D
Whitman|Power Equipment Operators |Plant Oiler $43.46| 7B 1M 8D
Whitman|Power Equipment Operators |Posthole Auger Or Punch $44.39] 7B 1M 8D
Whitman|Power Equipment Operators |Power Broom $43.78 7B M 8D
Whitman|Power Equipment Operators (Pump (grout Or Jet) $44.39| 7B 1M 8D
Whitman|Power Equipment Operators |Pumpman $43.46| 7B 1M 8D
Whitman Power Equipment Operators [Quad-track Or Similar $44.99| 7B M 8D
Equipment
Whitman|Power Equipment Operators |Railroad Ballast Regulation $43.78| 7B 1M 8D
Operator (self-propelled)
Whitman|Power Equipment Operators |Railroad Power Tamper $43.78| 7B 1M 8D
Operator (self-propelled)
Whitman|Power Equipment Operators |Railroad Tamper Jack $43.78| 7B 1M 8D
Operator (self-propelled)
Whitman|Power Equipment Operators [Railroad Track Liner Operator [$44.71 7B 1M 8D
(self-propelled)
Whitman|Power Equipment Operators [Refrigeration Plant Engineer [$44.71 7B 1M 8D
(1000 Tons & Over)
Whitman|Power Equipment Operators [Refrigeration Plant Engineer [$44.55| 7B 1M 8D
(under 1000 Ton)
Whitman|Power Equipment Operators [Rollerman (finishing Asphalt  [$44.99| 7B 1M 8D
Pavement)
Whitman|Power Equipment Operators [Rollers, All Types On $43.46| 7B 1M 8D
Subgrade, Including Seal And
Chip Coating (farm Type,
Case, John Deere And
Similar,or Compacting
Vibrator), Except When Pulled
B
Whitman|Power Equipment Operators [Roto Mill (pavement Grinder) [$44.99| 7B 1M 8D
Whitman |Power Equipment Operators [Rotomill Groundsman $44.55| 7B 1M 8D
Whitman Power Equipment Operators |Rubber-tired Scrapers $45.26| 7B M 8D
(multiple Engine With Three
Or More Scrapers)
Whitman|Power Equipment Operators |Rubber-tired Skidders (r/t $44.55| 7B 1M 8D
With Or Without Attachments)
Whitman|Power Equipment Operators |Scrapers, All, Rubber-tired $44.99| 7B 1M 8D
Whitman|Power Equipment Operators |Screed Operator $44.99| 7B 1M 8D
Whitman|Power Equipment Operators |Shovels (3 Yds. & Over) $45.26| 7B 1M 8D
Whitman|Power Equipment Operators |Shovels (under 3 Yds.) $44.99| 7B 1M 8D
Whitman|Power Equipment Operators [Signalman (whirleys, Highline, [$44.71 7B 1M 8D
Hammerheads Or Similar)
Whitman|Power Equipment Operators |Soil Stabilizer (p & H Or $44.39| 7B 1M 8D
Similar)
Whitman|Power Equipment Operators $43.78| 7B 1M 8D
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Spray Curing Machine
(concrete)

Whitman|Power Equipment Operators  [Spreader Box (self-propelled) |$43.78| 7B M 8D
Whitman|Power Equipment Operators |Spreader Machine $44.39| 7B 1M 8D
Whitman|Power Equipment Operators |Steam Cleaner $43.46| 7B 1M 8D
Whitman|Power Equipment Operators [Straddle Buggy (ross & Similar {$43.78| 7B 1M 8D
On Construction Job Only)
Whitman|Power Equipment Operators |Surface Heater & Planer $44.55| 7B 1M 8D
Machine
Whitman|Power Equipment Operators [Tractor (farm Type R/t With [$43.78| 7B 1M 8D
Attachments, Except Backhoe)
Whitman|Power Equipment Operators |Traverse Finish Machine $44.39| 7B 1M 8D
Whitman|Power Equipment Operators |Trenching Machines (7 Ft. $44.99| 7B 1M 8D
Depth & Over)
Whitman|Power Equipment Operators [Trenching Machines (under 7 [$44.55| 7B 1M 8D
Ft. Depth Capacity)
Whitman|Power Equipment Operators |Tug Boat Operator $44.99| 7B 1M 8D
Whitman Power Equipment Operators |Tugger Operator $43.78| 7B M 8D
Whitman|Power Equipment Operators [Turnhead (with Re-screening) [$44.55 7B 1M 8D
Whitman|Power Equipment Operators |Turnhead Operator $44.39] 7B 1M 8D
Whitman|Power Equipment Operators |Ultra High Pressure Wateriet |$45.26| 7B M 8D
Cutting Tool System Operator,
(30,000 Psi)
Whitman|Power Equipment Operators [Vactor Guzzler, Super Sucker [$44.99| 7B 1M 8D
Whitman|Power Equipment Operators |Vacuum Blasting Machine $45.26| 7B 1M 8D
Operator
Whitman|Power Equipment Operators (Vacuum Drill (reverse $44.55| 7B 1M 8D
Circulation Drill Under 8" Bit)
Whitman Power Equipment Operators |Welding Machine $43.46| 7B 1M 8D
Whitman|Power Equipment Operators  [Whirleys & Hammerheads, All |$45.26] 7B M 8D
Whitman|Power Equipment Operators- |A-frame Truck (2 Or More $44.39| 7B 1M 8D
Underground Sewer & Water [Drums)
Whitman|Power Equipment Operators- [A-frame Truck (single Drum) ($43.78| 7B 1M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- |Asphalt Plant Operator $44.99| 7B 1M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- |Assistant Plant Operator, $43.78 7B 1M 8D
Underground Sewer & Water [Fireman Or Pugmixer (asphalt)
Whitman|Power Equipment Operators- |Assistant Refrigeration Plant |$44.39| 7B M 8D
Underground Sewer & Water |[& Chiller Operator (over 1000
Ton)
Whitman|Power Equipment Operators- |[Assistant Refrigeration Plant [$43.78| 7B 1M 8D
Underground Sewer & Water [(under 1000 Ton)
Whitman|Power Equipment Operators- [Automatic Subgrader (ditches [$44.99| 7B 1M 8D
Underground Sewer & Water [& Trimmers)
Whitman|Power Equipment Operators- |Backfillers (cleveland & $44.39| 7B 1M 8D
Underground Sewer & Water [Similar)
Whitman|Power Equipment Operators- |Backhoe & Hoe Ram (under $44.71 7B 1M 8D
Underground Sewer & Water (3/4Yd.)
Whitman Backhoe (45,000 Gw & Under) |$44.71 7B 1M 8D
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Power Equipment Operators-

Underground Sewer & Water

Whitman|Power Equipment Operators- |Backhoe (45,000 Gw To $44.99 7B 1M 8D
Underground Sewer & Water (110,000 Gw)
Whitman|Power Equipment Operators- (Backhoe (over 110,000 Gw) $45.26| 7B M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- |Backhoes & Hoe Ram (3 Yds & |$45.26] 7B 1M 8D
Underground Sewer & Water [Over)
Whitman|Power Equipment Operators- |Backhoes & Hoe Ram (3/4 Yd. |$44.99| 7B 1M 8D
Underground Sewer & Water (To 3 Yd.)
Whitman|Power Equipment Operators- [Bagley Or Stationary Scraper ($43.78| 7B 1M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- |Batch & Wet Mix Operator $44.99| 7B 1M 8D
Underground Sewer & Water [(multiple Units, 2 & Incl. 4)
Whitman|Power Equipment Operators- |Batch Plant & Wet Mix $44.39| 7B 1M 8D
Underground Sewer & Water [Operator, Single Unit
(concrete)
Whitman Power Equipment Operators- |Batch Plant (over 4 Units) $44.99| 7B M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- |Belt Finishing Machine $43.78| 7B 1M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- [Belt Loader (kocal Or Similar) [$44.39 7B 1M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- |Belt-crete Conveyors With $44.39| 7B M 8D
Underground Sewer & Water [Power Pack Or Similar
WhitmanPower Equipment Operators- (Bending Machine $44.39| 7B 1M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- |Bit Grinders $43.46| 7B 1M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- |(Blade (finish & Bluetop), $45.26| 7B 1M 8D
Underground Sewer & Water |Automatic, Cmi, Abc, Finish
Athey & Huber & Similar When
Used As Automatic
Whitman|Power Equipment Operators- [Blade Operator (motor Patrol ($44.99| 7B 1M 8D
Underground Sewer & Water [& Attachments)
Whitman|Power Equipment Operators- |Blower Operator (cement) $43.78| 7B 1M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- |Boat Operator $43.46| 7B 1M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- |Bob Cat (skid Steer) $44.39| 7B 1M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- |Bolt Threading Machine $43.46| 7B 1M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- (Boom Cats (side) $44.99| 7B 1M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- |Boring Machine (earth) $44.39| 7B 1M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- [Boring Machine (Rock Under 8 ($44.39| 7B 1M 8D
Underground Sewer & Water [|inch Bit - Quarry Master, Joy
Or Similar)
Whitman|Power Equipment Operators- [Bump Cutter (wayne, Saginau ($44.39| 7B 1M 8D

Underground Sewer & Water

Or Similar)
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Whitman Power Equipment Operators- [Cableway Controller $44.99| 7B M 8D
Underground Sewer & Water [(dispatcher)
Whitman|Power Equipment Operators- |Cableway Operators $45.26| 7B 1M 8D
Underground Sewer & Water
WhitmanPower Equipment Operators- [Canal Lining Machine $44.39| 7B 1M 8D
Underground Sewer & Water [(concrete)
Whitman|Power Equipment Operators- |Carrydeck & Boom Truck $44.71 7B 1M 8D
Underground Sewer & Water [(under 25 Tons)
Whitman|Power Equipment Operators- |Cement Hog $43.78| 7B 1M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- |Chipper (without Crane) $44.39| 7B 1M 8D
Underground Sewer & Water [Cleaning & Doping Machine
(pipeline)
Whitman|Power Equipment Operators- |Clamshell, Dragline $46.36| 7B 1M 8D
Underground Sewer & Water
Whitman Power Equipment Operators- |(Compactor (self-propelled $44.99| 7B M 8D
Underground Sewer & Water [With Blade)
WhitmanPower Equipment Operators- |(Compressor (2000 Cfm Or $43.78| 7B M 8D
Underground Sewer & Water |Over, 2 Or More, Gas Diesel Or
Electric Power)
Whitman|Power Equipment Operators- [Compressors (under 2000 Cfm, [$43.46| 7B 1M 8D
Underground Sewer & Water |[Gas, Diesel Or Electric Power)
Whitman|Power Equipment Operators- |Concrete Cleaning / $45.26| 7B 1M 8D
Underground Sewer & Water [Decontamination Machine
Operator
Whitman Power Equipment Operators- [Concrete Pump Boon Truck $44.99| 7B M 8D
Underground Sewer & Water
Whitman Power Equipment Operators- [Concrete Pumps (squeeze- $44.55| 7B M 8D
Underground Sewer & Water |crete, Flow-crete, Whitman &
Similar)
Whitman|Power Equipment Operators- [Concrete Saw (multiple Cut) ($43.78| 7B 1M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- |Concrete Slip Form Paver $44.99| 7B 1M 8D
Underground Sewer & Water
Whitman|Power Equipment Operators- [Conveyor Aggregate Delivery [$44.99| 7B 1M 8D
Underground Sewer & Water [Systems (c.a.d.)
Whitman|Power Equipment Operators- |Crane Oiler- Driver (cdl $43.46| 7B 1M 8D
Underground Sewer & Water [Required) & Cable Tender,
Mucking Machine
Whitman|Power Equipment Operators- [Cranes (25 Tons & Under), All {$44.71 7B 1M 8D
Underground Sewer & Water |Attachments Incl. Clamshell,
Dragline
Whitman|Power Equipment Operators- |Cranes (25 Tons To And $44.99| 7B 1M 8D
Underground Sewer & Water |Including 45 Tons), All
Attachments Incl. Clamshell,
Dragline
Whitman|Power Equipment Operators- [Cranes (45 Tons To 85 Tons), [$45.26| 7B 1M 8D
Underground Sewer & Water [All Attachments Incl.
Clamshell And Dragline
Whitman|Power Equipment Operators- [Cranes (85 Tons & Over) And [$46.36 7B 1M 8D

Underground Sewer & Water

All Climbing, Overhead, Rail &
Tower. All Attachments Incl.
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Whitman|Power Equipment Operators- |Crusher Feeder $43.46| 7B M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- [Crusher, Grizzle & Screening |$44.99| 7B M 8D
Underground Sewer & Water |[Plant Operator

Whitman|Power Equipment Operators- |Curb Extruder (asphalt Or $44.55| 7B 1M 8D
Underground Sewer & Water [Concrete)

Whitman|Power Equipment Operators- |Deck Engineer $44.39] 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- [Deck Hand $43.46| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- [Derricks & Stifflegs (65 Tons & [$45.26| 7B 1M 8D
Underground Sewer & Water |[Over)

Whitman|Power Equipment Operators- [Derricks & Stifflegs (under 65 [$44.71 7B 1M 8D
Underground Sewer & Water ([Tons)

Whitman|Power Equipment Operators- |Distributor Leverman $43.78| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Ditch Witch Or Similar $43.78| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Dope Pots (power Agitated $43.78| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- [Dozer / Tractor (up To D-6 Or ($44.39| 7B 1M 8D
Underground Sewer & Water |Equivalent) And Traxcavator

Whitman|Power Equipment Operators- |Dozer / Tractors (d-6 & $44.99| 7B 1M 8D
Underground Sewer & Water |Equivalent & Over)

Whitman|Power Equipment Operators- |Dozer, 834 R/t & Similar $44.99| 7B 1M 8D
Underground Sewer & Water

Whitman [Power Equipment Operators- |Drill Doctor $44.99| 7B M 8D
Underground Sewer & Water

Whitman Power Equipment Operators- |(Driller Licensed $46.36| 7B M 8D
Underground Sewer & Water

WhitmanPower Equipment Operators- |Drillers Helper $43.46| 7B M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Drilling Equipment (8 inch Bit |$44.71 /B M 8D
Underground Sewer & Water |& Over - Robbins, Reverse

Circulation & Similar)

Whitman|Power Equipment Operators- [Drills (churn, Core, Calyx Or [$44.55 7B 1M 8D
Underground Sewer & Water [Diamond)

Whitman|Power Equipment Operators- |Elevating Belt (holland Type) [$45.26| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Elevating Belt-type Loader $44.39| 7B 1M 8D
Underground Sewer & Water [(euclid, Barber Green &

Similar)

Whitman|Power Equipment Operators- |Elevating Grader-type Loader ($44.39| 7B 1M 8D
Underground Sewer & Water |(dumor, Adams Or Similar)

Whitman|Power Equipment Operators- |Elevator Hoisting Materials $43.78| 7B 1M 8D
Underground Sewer & Water

Whitman Power Equipment Operators- |Equipment Serviceman, $44.55| 7B 1M 8D
Underground Sewer & Water |Greaser & Oiler

Whitman|Power Equipment Operators- |Fireman & Heater Tender $43.46| 7B 1M 8D
Underground Sewer & Water

Whitman $43.78| 7B 1M 8D
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Power Equipment Operators-

Underground Sewer & Water

Fork Lift Or Lumber Stacker,
Hydra-life & Similar

Whitman Power Equipment Operators- |Generator Plant Engineers $44.39| 7B M 8D
Underground Sewer & Water [(diesel Or Electric)

Whitman|Power Equipment Operators- |Gin Trucks (pipeline) $43.78| 7B 1M 8D
Underground Sewer & Water

Whitman Power Equipment Operators- |Grade Checker $44.71 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- [Gunite Combination Mixer & [$44.39| 7B 1M 8D
Underground Sewer & Water [Compressor

Whitman Power Equipment Operators- [H.d. Mechanic $45.26| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- [H.d. Welder $45.26| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Heavy Equipment Robotics $45.26| 7B 1M 8D
Underground Sewer & Water |Operator

Whitman|Power Equipment Operators- |Helicopter Pilot $46.36| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- [Helper, Mechanic Or Welder, ($43.46| 7B 1M 8D
Underground Sewer & Water [H.D

Whitman|Power Equipment Operators- |Hoe Ram $44.71 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- [Hoist (2 Or More Drums Or $44.55| 7B 1M 8D
Underground Sewer & Water [Tower Hoist)

Whitman|Power Equipment Operators- |Hoist, Single Drum $43.78| 7B 1M 8D
Underground Sewer & Water

Whitman Power Equipment Operators- |Hydraulic Platform Trailers $45.26| 7B M 8D
Underground Sewer & Water [(goldhofer, Shaurerly And

Similar)

Whitman|Power Equipment Operators- |Hydro-seeder, Mulcher, $43.46| 7B 1M 8D
Underground Sewer & Water [Nozzleman

Whitman|Power Equipment Operators- [Lime Batch Tank Operator $44.99| 7B 1M 8D
Underground Sewer & Water [(recycle Train)

Whitman|Power Equipment Operators- [Lime Brain Operator (recycle [$44.99| 7B 1M 8D
Underground Sewer & Water |[Train)

Whitman|Power Equipment Operators- [Loader (360 Degrees Revolving[$45.26| 7B 1M 8D
Underground Sewer & Water [Koehring Scooper Or Similar)

Whitman|Power Equipment Operators- [Loader Operator (front-end & [$44.99| 7B 1M 8D
Underground Sewer & Water [Overhead, 4 Yds. Incl. 8 Yds.)

Whitman|Power Equipment Operators- [Loaders (bucket Elevators And [$43.78| 7B 1M 8D
Underground Sewer & Water [Conveyors)

Whitman|Power Equipment Operators- |Loaders (overhead & Front- $45.26| 7B 1M 8D
Underground Sewer & Water [end, Over 8 Yds. To 10 Yds.)

Whitman|Power Equipment Operators- |Loaders (overhead & Front- $44.55| 7B 1M 8D
Underground Sewer & Water [end, Under 4 Yds.. R/t)

Whitman|Power Equipment Operators- [Loaders (overhead And Front- |$46.36] 7B M 8D
Underground Sewer & Water |end, 10 Yds. & Over)

Whitman|Power Equipment Operators- |Locomotive Engineer $44.39| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Longitudinal Float $43.78 7B 1M 8D

Underground Sewer & Water
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Whitman|Power Equipment Operators- [Master Environmental $45.26] 7B M 8D
Underground Sewer & Water |Maintenance Technician

Whitman|Power Equipment Operators- |Mixer (portable - Concrete) |$43.78| 7B M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- [Mixermobile $44.39| 7B M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Mobile Crusher Operator $44.99| 7B 1M 8D
Underground Sewer & Water [(recycle Train)

Whitman [Power Equipment Operators- |Mucking Machine $44.39| 7B 1M 8D
Underground Sewer & Water

Whitman Power Equipment Operators- |Multiple Dozer Units With $44.99| 7B 1M 8D
Underground Sewer & Water |[Single Blade

Whitman|Power Equipment Operators- |Pavement Breaker, Hydra- $43.78| 7B 1M 8D
Underground Sewer & Water [hammer & Similar

Whitman|Power Equipment Operators- |Paving (dual Drum) $44.71 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- [Paving Machine (asphalt And [$44.99| 7B 1M 8D
Underground Sewer & Water [Concrete)

Whitman|Power Equipment Operators- |Piledriving Engineers $44.71 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Plant Oiler $43.46| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Posthole Auger Or Punch $44.39| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Power Broom $43.78| 7B 1M 8D
Underground Sewer & Water

Whitman Power Equipment Operators- [(Pump (grout Or Jet) $44.39| 7B M 8D
Underground Sewer & Water

Whitman Power Equipment Operators- |Pumpman $43.46| 7B M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- [Quad-track Or Similar $44.99| 7B M 8D
Underground Sewer & Water [Equipment

Whitman|Power Equipment Operators- |Railroad Ballast Regulation $43.78| 7B 1M 8D
Underground Sewer & Water |Operator (self-propelled)

Whitman|Power Equipment Operators- |Railroad Power Tamper $43.78| 7B 1M 8D
Underground Sewer & Water |Operator (self-propelled)

Whitman|Power Equipment Operators- |Railroad Tamper Jack $43.78| 7B 1M 8D
Underground Sewer & Water |Operator (self-propelled)

Whitman|Power Equipment Operators- [Railroad Track Liner Operator [$44.71 7B 1M 8D
Underground Sewer & Water [(self-propelled)

Whitman|Power Equipment Operators- [Refrigeration Plant Engineer [$44.71 7B 1M 8D
Underground Sewer & Water [(1000 Tons & Over)

Whitman|Power Equipment Operators- [Refrigeration Plant Engineer [$44.55| 7B 1M 8D
Underground Sewer & Water [(under 1000 Ton)

Whitman|Power Equipment Operators- [Rollerman (finishing Asphalt [$44.99| 7B 1M 8D
Underground Sewer & Water [Pavement)

Whitman|Power Equipment Operators- [Rollers, All Types On $43.46 7B 1M 8D

Underground Sewer & Water

Subgrade, Including Seal And
Chip Coating (farm Type,
Case, John Deere And
Similar,or Compacting
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Vibrator), Except When Pulled
B

Whitman|Power Equipment Operators- [Roto Mill (pavement Grinder) |$44.99| 7B M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- [Rotomill Groundsman $44.55| 7B M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Rubber-tired Scrapers $45.26| 7B 1M 8D
Underground Sewer & Water [(multiple Engine With Three

Or More Scrapers)

Whitman|Power Equipment Operators- |Rubber-tired Skidders (r/t $44.55| 7B 1M 8D
Underground Sewer & Water [With Or Without Attachments)

Whitman|Power Equipment Operators- |Scrapers, All, Rubber-tired $44.99| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Screed Operator $44.99| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Shovels (3 Yds. & Over) $45.26| 7B M 8D
Underground Sewer & Water

Whitman Power Equipment Operators- [Shovels (under 3 Yds.) $44.99| 7B M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- [Signalman (whirleys, Highline, |$44.71 /B M 8D
Underground Sewer & Water [Hammerheads Or Similar)

Whitman Power Equipment Operators- |Soil Stabilizer (p & H Or $44.39| 7B M 8D
Underground Sewer & Water [Similar)

Whitman|Power Equipment Operators- |Spray Curing Machine $43.78| 7B 1M 8D
Underground Sewer & Water [(concrete)

Whitman|Power Equipment Operators- [Spreader Box (self-propelled) ($43.78| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Spreader Machine $44.39] 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Steam Cleaner $43.46| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- [Straddle Buggy (ross & Similar {$43.78| 7B 1M 8D
Underground Sewer & Water [On Construction Job Only)

Whitman|Power Equipment Operators- |Surface Heater & Planer $44.55| 7B 1M 8D
Underground Sewer & Water [Machine

Whitman|Power Equipment Operators- |[Tractor (farm Type R/t With [$43.78| 7B 1M 8D
Underground Sewer & Water [Attachments, Except Backhoe)

Whitman|Power Equipment Operators- |Traverse Finish Machine $44.39| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Trenching Machines (7 Ft. $44.99| 7B 1M 8D
Underground Sewer & Water [Depth & Over)

Whitman|Power Equipment Operators- [Trenching Machines (under 7 [$44.55| 7B 1M 8D
Underground Sewer & Water [Ft. Depth Capacity)

Whitman|Power Equipment Operators- |Tug Boat Operator $44.99 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Tugger Operator $43.78 7B M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Turnhead (with Re-screening) |$44.55| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Turnhead Operator $44.39 7B 1M 8D

Underground Sewer & Water
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Whitman|Power Equipment Operators- |Ultra High Pressure Wateriet [$45.26] 7B M 8D

Underground Sewer & Water |Cutting Tool System Operator,
(30,000 Psi)

Whitman|Power Equipment Operators- |Vactor Guzzler, Super Sucker [$44.99 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- |Vacuum Blasting Machine $45.26| 7B 1M 8D
Underground Sewer & Water |Operator

Whitman|Power Equipment Operators- |Vacuum Drill (reverse $44.55| 7B 1M 8D
Underground Sewer & Water [Circulation Drill Under 8" Bit)

Whitman|Power Equipment Operators- |Welding Machine $43.46| 7B 1M 8D
Underground Sewer & Water

Whitman|Power Equipment Operators- [Whirleys & Hammerheads, All [$45.26] 7B 1M 8D
Underground Sewer & Water

Whitman|Power Line Clearance Tree Journey Level In Charge $49.96| 5A 4A
Trimmers

WhitmanPower Line Clearance Tree Spray Person $47.37| 5A 4A
Trimmers

Whitman|Power Line Clearance Tree Tree Equipment Operator $49.96| 5A 4A
Trimmers

Whitman|Power Line Clearance Tree Tree Trimmer $44.57| 5A 4A
Trimmers

Whitman|Power Line Clearance Tree Tree Trimmer Groundperson [$33.60[ 5A 4A
Trimmers

Whitman|Refrigeration & Air Journey Level $80.93| 6Z 1Q
Conditioning Mechanics

Whitman|Residential Brick Mason Journey Level $49.04| 5A 1M

Whitman|Residential Carpenters Journey Level $45.11 5A 1B 8N

Whitman|Residential Cement Masons Journey Level $43.20| 7B 1N

Whitman|Residential Drywall Journey Level $45.11 5A 1B 8N
Applicators

Whitman|Residential Drywall Tapers Journey Level $40.10| 7E 1P

Whitman|(Residential Electricians Journey Level $30.15 51 1E

Whitman|Residential Glaziers Journey Level $30.59 7L 4L

Whitman|Residential Insulation Journey Level $45.11 5A 1B 8N
Applicators

Whitman|Residential Laborers Journey Level $39.29| 7B 1M

Whitman|Residential Marble Setters Journey Level $49.04| 5A 1M

Whitman|Residential Painters Journey Level $34.65| 6Z 1w

Whitman|Residential Plumbers & Journey Level $58.78| 6Z 1Q
Pipefitters

Whitman|Residential Refrigeration & Air|Journey Level $58.78| 6Z 1Q
Conditioning Mechanics

Whitman|Residential Sheet Metal Journey Level (Field or Shop) ($54.61 51 1B
Workers

Whitman|Residential Soft Floor Layers |Journey Level $15.50 1

Whitman|Residential Sprinkler Fitters |Journey Level $31.19 7J 1R
(Fire Protection)

Whitman|Residential Stone Masons Journey Level $49.04| 5A 1M

Whitman|Residential Terrazzo Workers |Journey Level $42.21 5A 1M

Whitman Journey Level $34.33] b5A 1M

18



Residential Terrazzo/Tile
Finishers

Whitman|Residential Tile Setters Journey Level $42.21 5A 1M

Whitman|Roofers Journey Level $40.21 51 1R

Whitman|Roofers Using Irritable Bituminous $42.21 51 1R

Materials

Whitman|Sheet Metal Workers Journey Level (Field or Shop) |$59.26] 6Z 1B

Whitman|[Sign Makers & Installers Journey Level $13.91 1
(Electrical)

Whitman|Sign Makers & Installers (Non- |Journey Level $13.91 1
Electrical)

Whitman|Soft Floor Layers Journey Level $15.79 1

Whitman|Solar Controls For Windows Journey Level $11.50 1

Whitman|Sprinkler Fitters (Fire Journey Level $56.82 7J 1R
Protection)

Whitman|Stage Rigging Mechanics (Non |Journey Level $13.23 1
Structural)

Whitman|Stone Masons Journey Level $49.04| 5A 1M

Whitman|Street And Parking Lot Journey Level $14.00 1
Sweeper Workers

Whitman [Surveyors Chain Person $11.50 0 1

Whitman (Surveyors Instrument Person $12.05 0 1

Whitman (Surveyors Party Chief $15.05 0 1

Whitman|Telecommunication Journey Level $42.94 51 1B
Technicians

Whitman|Telephone Line Construction - (Cable Splicer $41.22| 5A 2B
Outside

Whitman|Telephone Line Construction - (Hole Digger/Ground Person $23.12| 5A 2B
Outside

Whitman|Telephone Line Construction - |Installer (Repairer) $39.53| b5A 2B
Outside

Whitman|Telephone Line Construction - (Special Aparatus Installer | $41.22| 5A 2B
Outside

Whitman|Telephone Line Construction - [Special Apparatus Installer Il |$40.41 5A 2B
Outside

Whitman|Telephone Line Construction - (Telephone Equipment $41.22| 5A 2B
QOutside Operator (Heavy)

Whitman|Telephone Line Construction - |Telephone Equipment $38.36| b5A 2B
QOutside Operator (Light)

Whitman|Telephone Line Construction - (Telephone Lineperson $38.36] 5A 2B
Outside

Whitman|Telephone Line Construction - |Television Groundperson $21.92| 5A 2B
Outside

Whitman|Telephone Line Construction - |Television $29.13| b5A 2B
QOutside Lineperson/Installer

Whitman|Telephone Line Construction - [Television System Technician [$34.68| 5A 2B
Outside

Whitman|Telephone Line Construction - |Television Technician $31.18| 5A 2B
Outside

Whitman Tree Trimmer $38.36/ 5A 2B
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Telephone Line Construction -
Outside

Whitman|Terrazzo Workers Journey Level $42.21 5A 1M
Whitman|Tile Setters Journey Level $42.21| 5A 1M
Whitman|Tile, Marble & Terrazzo Journey Level $34.33| 5A 1M

Finishers
Whitman|Traffic Control Stripers Journey Level $45.53| 7A 1K
Whitman|Truck Drivers Asphalt Mix Over 20 Yards $43.40f 5D 1v 8M
Whitman|Truck Drivers Asphalt Mix To 20 Yards $43.23| 5D 1V 8M
Whitman|Truck Drivers Dump Truck $43.23| 5D v 8M
Whitman|Truck Drivers Dump Truck & Trailer $43.40( 5D 1V M
Whitman|Truck Drivers Other Trucks $43.12| 5D v M
Whitman|Truck Drivers - Ready Mix Journey Level $44.47 6l 2G
Whitman|Well Drillers & Irrigation Pump|lrrigation Pump Installer $13.92 1

Installers
Whitman|Well Drillers & Irrigation Pump|Qiler $11.50 1

Installers
Whitman|Well Drillers & Irrigation Pump|Well Driller $18.00 1

Installers
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Benefit Code Key — Effective 8/31/2018 thru 3/2/2019
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Overtime Codes

Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for
the worker.

1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours and all hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours before or after a five-eight (8) hour workweek day or a four-ten (10) hour workweek day and
the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly
rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the hourly
rate of wage.

The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a four-
ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten
(10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or equipment
breakdown) shall be paid at one and one-half times the hourly rate of wage. All hours worked Monday through
Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the hourly rate
of wage.

All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over ten (10) hours Monday through
Saturday, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid
at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of wage.
All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

1
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Overtime Codes Continued

The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on Saturday
shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at one and
one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on
Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten (10)
hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half times
the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays and all other overtime
hours worked, except Labor Day, shall be paid at double the hourly rate of wage. All hours worked on Labor Day
shall be paid at three times the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays (except Labor Day) shall be paid at two times the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and
one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the control of the
employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be paid
at double the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls on
Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the
holiday and all work performed shall be paid at double the hourly rate of wage.

All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any
employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day for a 4 x 10
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during the
workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10 workweek) or
40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours and all hours
worked on Sundays and Labor Day shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.
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Overtime Codes Continued

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

C.

All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
holidays shall be paid at two times the hourly rate of wage.

The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the holiday
pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of wage.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays
shall be paid at two and one-half times the hourly rate of wage including holiday pay.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on holidays shall
be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. On a four-day, ten-
hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours worked after ten shall
be paid at double the hourly rate of wage. The first eight (8) hours worked on the fifth day shall be paid at one and
one-half times the hourly rate of wage. All other hours worked on the fifth, sixth, and seventh days and on holidays
shall be paid at double the hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. Hours
worked over twelve hours (12) in a single shift and all work performed after 6:00 pm Saturday to 6:00 am Monday
and holidays shall be paid at double the straight time rate of pay. Any shift starting between the hours of 6:00 pm and
midnight shall receive an additional one dollar ($1.00) per hour for all hours worked that shift. The employer shall
have the sole discretion to assign overtime work to employees. Primary consideration for overtime work shall be given
to employees regularly assigned to the work to be performed on overtime situations. After an employee has worked
eight (8) hours at an applicable overtime rate, all additional hours shall be at the applicable overtime rate until such
time as the employee has had a break of eight (8) hours or more.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at one and one-half times the hourly rate of wage.
All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays shall be paid at double the hourly rate
of wage. After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at
the applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.
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Overtime Codes Continued

All hours worked Sundays and holidays shall be paid at double the hourly rate of wage. Each week, once 40 hours of
straight time work is achieved, then any hours worked over 10 hours per day Monday through Saturday shall be paid
at double the hourly wage rate.

All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two and
one-half times the hourly rate of wage including holiday pay.

All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at
two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be
compensated at one and one half (1-1/2) times the regular rate of pay.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. In the event the job is
down due to weather conditions during a five day work week (Monday through Friday,) or a four day-ten hour work
week (Tuesday through Friday,) then Saturday may be worked as a voluntary make-up day at the straight time rate.
However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All hours worked Monday
through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

All hours worked between the hours of 10:00 pm and 5:00 am, Monday through Friday, and all hours worked on
Saturdays shall be paid at a one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked over twelve (12) hours per day and all hours worked on holidays shall be paid at double the hourly
rate of wage.

On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at
one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday
due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on Saturday
may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all hours worked
on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay.
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Overtime Codes Continued

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay. Rates
include all members of the assigned crew.

EXCEPTION:

On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, generating
plants, industrial plants, associated installations and substations, except those substations whose primary function is
to feed a distribution system, will be paid overtime under the following rates:

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10) hours will be at two (2) times
the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2) times
the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on Sundays
and holidays will be at the double the hourly rate of wage.

All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the
hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one and one half (1%2) times the regular shift rate for the first
eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 20% over the hourly rate of wage. All hours worked on Sundays shall be paid at one and one-half times the
hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
and all hours on Sunday shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid
at three times the hourly rate of wage.

The First eight (8) hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All
hours worked in excess of eight (8) per day on Saturdays shall be paid at double the hourly rate of wage. All hours
worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first eight (8) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked in excess of eight (8) hours on a Saturday shall be paid at double the hourly rate of wage. All hours
worked over twelve (12) in a day, and all hours worked on Sundays and Holidays shall be paid at double the hourly
rate of wage.

All hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage, so long as Saturday
is the sixth consecutive day worked. All hours worked over twelve (12) in a day Monday through Saturday, and all
hours worked on Sundays and Holidays shall be paid at double the hourly rate of wage.
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The first twelve (12) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked on a Saturday in excess of twelve (12) hours shall be paid at double the hourly rate of pay. All hours
worked over twelve (12) in a day Monday through Friday, and all hours worked on Sundays shall be paid at double
the hourly rate of wage. All hours worked on a holiday shall be paid at one and one-half times the hourly rate of wage,
except that all hours worked on Labor Day shall be paid at double the hourly rate of pay.

All hours worked on Sunday and Holidays shall be paid at double the hourly rate. Any employee reporting to work
less than nine (9) hours from their previous quitting time shall be paid for such time at time and one-half times the
hourly rate.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays, and all work performed between the hours of midnight (12:00 AM) and eight AM (8:00 AM)
every day shall be paid at double the hourly rate of wage.

All hours worked between midnight Friday to midnight Sunday shall be paid at one and one-half the hourly rate of
wage. After an employee has worked in excess of eight (8) continuous hours in any one or more calendar days, all
additional hours shall be at the applicable overtime rate until such time as the employee has had a break of six (6)
hours or more. All hours worked on Holidays shall be paid at double the hourly rate of wage.

All hours worked on Holidays shall be paid at one and one-half times the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday
through Saturday shall be paid at double the hourly rate. All hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage, so long as Saturday is
the sixth consecutive day worked. All hours worked on Sundays and holidays shall be paid at double the hourly rate
of wage.

Placeholder

Holiday Codes

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, and Christmas Day (7).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, the day before Christmas, and Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day,
And Christmas (6).
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Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving Day,
Christmas Eve Day, And Christmas Day (7).

Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9).

Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday
After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The
Following Monday Shall Be Considered As A Holiday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas
Day (6).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After
Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
And Christmas Day (7).

Paid Holidays: New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, Christmas Day, And The Day Before Or After Christmas (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year's Day, Day Before Or After New Year's Day, Presidents Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and a Half-
Day On Christmas Eve Day. (9 1/2).

Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas Eve
Day (11).

Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating Holiday (10).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday

After Thanksgiving Day, And Christmas Day (7).
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Holiday Codes Continued

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day, And
Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the
holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be Observed
As A Holiday On The Following Monday. If any of the listed holidays falls on a Saturday, the preceding Friday shall
be a regular work day.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be
observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday
on the preceding Friday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid holiday
which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which falls on a
Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on
a Saturday shall be observed as a holiday on the preceding Friday.

Holiday Codes Continued

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be

8
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observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day (6).
Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which
falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day
before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Paid Holidays: New Year's Day, The Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, And the Day
after or before Christmas Day (10). Any holiday which falls on a Sunday shall be observed as a holiday on the
following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the
preceding Friday shall be a regular work day.

Paid Holidays: New Year's Day, the day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day
after or before Christmas Day (10). If any of the listed holidays fall on Saturday, the preceding Friday shall be observed
as the holiday. If any of the listed holidays falls on a Sunday, the day observed by the Nation shall be considered a
holiday and compensated accordingly.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly.

Paid Holidays: New Year's Day, the Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and The Day
after or before Christmas Day. (10). If any of the listed holidays falls on a Sunday, the day observed by the Nation
shall be considered a holiday and compensated accordingly. Any holiday which falls on a Saturday shall be observed
as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, Christmas Day, the day before or after Christmas, and the day before or after New
Year’s Day. Ifany of the above listed holidays falls on a Sunday, the day observed by the Nation shall be considered
a holiday and compensated accordingly.
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Holiday Codes Continued

Holidays: New Year's Day, Day After New Year’s, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, Christmas Eve Day, Christmas Day, the day after Christmas, the day before
New Year’s Day, and a Floating Holiday.

Holidays: New Year's Day, Day before or after New Year’s Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day before or after
Christmas day. If a holiday falls on a Saturday or on a Friday that is the normal day off, then the holiday will be taken
on the last normal workday. If the holiday falls on a Monday that is the normal day off or on a Sunday, then the holiday
will be taken on the next normal workday.

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, and Christmas Day. (8) If the holiday falls on a Sunday, then the day observed by the
federal government shall be considered a holiday and compensated accordingly.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a

holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the day before Christmas Day and Christmas Day. (8) Any holiday which falls on a Sunday shall
be observed as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Jr. Day, President’s Day, Memorial Day, Independence Day, Labor
Day, Veteran’s Day, Thanksgiving Day, and Christmas Day. (9)

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the day before Christmas Day and Christmas Day. (8)

Holidays: New Year's Day, Presidents' Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday
after Thanksgiving Day, Christmas Day, and the day after Christmas.

Note Codes

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And
Level C: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D:
$0.50.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, Level B: $0.75, Level
C: $0.50, And Level D: $0.25.

10
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Note Codes Continued

Workers on hazmat projects receive additional hourly premiums as follows -Class A Suit: $2.00, Class B Suit: $1.50,
Class C Suit: $1.00, And Class D Suit $0.50.

The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or spotting
or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance and removal
of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control
Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the
State of Washington, Oregon, Montana, or Idaho. These classifications are only effective on or after August 31, 2012.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or spotting
or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on approved Traffic
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued
by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31,
2012.

Effective August 31, 2012 — A Traffic Control Laborer performs the setup, maintenance and removal of all temporary
traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian traffic during
construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control Plans or
where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the State of
Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 2012.

Workers on hazmat projects receive additional hourly premiums as follows — Class A Suit: $2.00, Class B Suit: $1.50,
And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any and all
work performed underground, including operating, servicing and repairing of equipment. The premium for
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive
an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers who
do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade elevation
receive an additional $0.50 per hour.

In addition to the hourly wage and fringe benefits, the following depth and enclosure premiums shall be paid. The
premiums are to be calculated for the maximum depth and distance into an enclosure that a diver reaches in a day.
The premiums are to be paid one time for the day and are not used in calculating overtime pay.

Depth premiums apply to depths of fifty feet or more. Over 50' to 100" - $2.00 per foot for each foot over 50 feet. Over
101" to 150" - $3.00 per foot for each foot over 101 feet. Over 151" to 220" - $4.00 per foot for each foot over 220 feet.
Over 221" - $5.00 per foot for each foot over 221 feet.

Enclosure premiums apply when divers enter enclosures (such as pipes or tunnels) where there is no vertical ascent
and is measured by the distance travelled from the entrance. 25’ to 300° - $1.00 per foot from entrance. 300’ to 600’

- $1.50 per foot beginning at 300°. Over 600 - $2.00 per foot beginning at 600°.

Meter Installers work on single phase 120/240V self-contained residential meters. The Lineman/Groundmen rates
would apply to meters not fitting this description.
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Washington State Department of Labor and Industries
Policy Statement
(Regarding the Production of "Standard" or "Non-standard™ Items)

Below is the department's (State L&I's) list of criteria to be used in determining whether a
prefabricated item is "standard" or "non-standard". For items not appearing on WSDOT's
predetermined list, these criteria shall be used by the Contractor (and the Contractor's
subcontractors, agents to subcontractors, suppliers, manufacturers, and fabricators) to
determine coverage under RCW 39.12. The production, in the State of Washington, of
non-standard items is covered by RCW 39.12, and the production of standard items is not.
The production of any item outside the State of Washington is not covered by RCW 39.12.

1. Istheitem fabricated for a public works project? If not, it is not subject to RCW 39.12.
If it is, go to question 2.

2. Is the item fabricated on the public works jobsite? If it is, the work is covered under
RCW 39.12. If not, go to question 3.

3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated
primarily to, the public works project? If it is, the work is covered by RCW 39.12. If not,
go to question 4.

4. Does the item require any assembly, cutting, modification or other fabrication by the
supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5.

5. Is the prefabricated item intended for the public works project typically an inventory
item which could reasonably be sold on the general market? If not, the work is covered
by RCW 39.12. If yes, go to question 6.

6. Does the specific prefabricated item, generally defined as standard, have any unusual
characteristics such as shape, type of material, strength requirements, finish, etc? If yes,
the work is covered under RCW 39.12.

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for
determinations of covered and non-covered workers shall be directed to State L&l at (360)
902-5330.

Supplemental to Wage Rates 1
08/31/2018 Edition, Published August 1%, 2018



WSDOT's
Predetermined List for

Suppliers - Manufactures - Fabricator

Below is a list of potentially prefabricated items, originally furnished by WSDOT to
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12. Items marked
with an X in the "YES" column should be considered to be non-standard and therefore
covered by RCW 39.12. Items marked with an X in the "NO" column should be
considered to be standard and therefore not covered. Of course, exceptions to this
general list may occur, and in that case shall be evaluated according to the criteria
described in State and L&I's policy statement.

ITEM DESCRIPTION YES NO

1. Metal rectangular frames, solid metal covers, herringbone grates,
and bi-directional vaned grates for Catch Basin X
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans

2. Metal circular frames (rings) and covers, circular grates,
and prefabricated ladders for Manhole Types 1, 2, and 3, X
Drywell Types 1, 2, and 3 and Catch Basin Type 2.
See Std. Plans

3. Prefabricated steel grate supports and welded grates,
metal frames and dual vaned grates, and Type 1, 2, and X
3 structural tubing grates for Drop Inlets. See Std. Plans.

4. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes smaller than 60 inch diameter. X

5. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes larger than 60 inch diameter. X

6. Corrugated Steel Pipe - Steel lock seam corrugated
pipe for culverts and storm sewers, sizes 30 inch X
to 120 inches in diameter. May also be treated, 1 thru 5.

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated
pipe
for culverts and storm sewers, sizes 30 inch to 120 inches in X
diameter. May also be treated, #5.

Supplemental to Wage Rates
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ITEM DESCRIPTION YES

NO

Anchor Bolts & Nuts - Anchor Bolts and Nuts, for

mounting sign structures, luminaries and other items, shall be
made from commercial bolt stock.

See Contract Plans and Std. Plans for size and material type.

10.

11.

12.

13.

Aluminum Pedestrian Handrail - Pedestrian handrail
conforming to the type and material specifications set forth in
the
contract plans. Welding of aluminum shall be X
in accordance with Section 9-28.14(3).

Major Structural Steel Fabrication - Fabrication of major steel
items such as trusses, beams, girders, etc., for bridges. X

Minor Structural Steel Fabrication - Fabrication of minor steel
Items such as special hangers, brackets, access doors for
structures, access ladders for irrigation boxes, bridge expansion
joint systems, etc., involving welding, cutting, punching and/or X
boring of holes. See Contact Plans for item description and
shop
drawings.

Aluminum Bridge Railing Type BP - Metal bridge railing
conforming to the type and material specifications set forth
in the Contract Plans. Welding of aluminum shall be in
accordance with Section 9-28.14(3).

Concrete Piling--Precast-Prestressed concrete piling for use as

55
and 70 ton concrete piling. Concrete to conform to X
Section 9-19.1 of Std. Spec..

14.

15.

16.

Precast Manhole Types 1, 2, and 3 with cones, adjustment
sections and flat top slabs. See Std. Plans.

Precast Drywell Types 1, 2, and with cones and adjustment
Sections.
See Std. Plans.

Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2
With adjustment sections. See Std. Plans.
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ITEM DESCRIPTION YES

NO

17.

18.

19.

20.

21.

22.

23.

24,

Precast Concrete Inlet - with adjustment sections,
See Std. Plans

Precast Drop Inlet Type 1 and 2 with metal grate supports.
See Std. Plans.

Precast Grate Inlet Type 2 with extension and top units.
See Std. Plans

Metal frames, vaned grates, and hoods for Combination
Inlets. See Std. Plans

Precast Concrete Utility Vaults - Precast Concrete utility vaults
of

various sizes. Used for in ground storage of utility facilities and

controls. See Contract Plans for size and construction

requirements. Shop drawings are to be provided for approval

prior to casting

Vault Risers - For use with Valve Vaults and
Utilities

X
Vaults.

Valve Vault - For use with underground utilities.

See Contract Plans for details.

Precast Concrete Barrier - Precast Concrete Barrier for

use as new barrier or may also be used as Temporary Concrete
Barrier. Only new state approved barrier may be used as
permanent barrier.

25.

26.

Reinforced Earth Wall Panels — Reinforced Earth Wall Panels in

size and shape as shown in the Plans. Fabrication plant has

annual approval for methods and materials to be used.

See Shop Drawing. X
Fabrication at other locations may be approved, after facilities
inspection, contact HQ. Lab.

Precast Concrete Walls - Precast Concrete Walls - tilt-up wall

panel in size and shape as shown in Plans. X
Fabrication plant has annual approval for methods and materials

to be used
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ITEM DESCRIPTION YES

NO

27.

Precast Railroad Crossings - Concrete Crossing Structure X
Slabs.

28.

29.

30.

31.

32.

12, 18 and 26 inch Standard Precast Prestressed Girder —
Standard Precast Prestressed Girder for use in structures.
Fabricator plant has annual approval of methods and materials
to
be used. Shop Drawing to be provided for approval prior to X
casting girders.
See Std. Spec. Section 6-02.3(25)A

Prestressed Concrete Girder Series 4-14 - Prestressed Concrete
Girders for use in structures. Fabricator plant has annual

approval
of methods and materials to be used. Shop Drawing to be X
provided for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A

Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for
use in structures. Fabricator plant has annual approval of
methods and materials to be used. Shop Drawing to be
provided X
for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A

Prestressed Precast Hollow-Core Slab — Precast Prestressed
Hollow-core slab for use in structures. Fabricator plant has

annual
approval of methods and materials to be used. Shop Drawing to X
be provided for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A.

Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for
use in structures. Fabricator plant has annual approval of
methods and materials to be used. Shop Drawing to be
provided X
for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A

33.

Monument Case and Cover
See Std. Plan.
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ITEM DESCRIPTION

YES

NO

34.

35.

36.

37.

38.

39.

40.

Cantilever Sign Structure - Cantilever Sign Structure

fabricated from steel tubing meeting AASHTO-M-183. See Std.

Plans, and Contract Plans for details. The steel structure
shall be galvanized after fabrication in accordance with
AASHTO-M-111.

Mono-tube Sign Structures - Mono-tube Sign Bridge
fabricated to details shown in the Plans. Shop drawings for
approval are required prior to fabrication.

Steel Sign Bridges - Steel Sign Bridges fabricated from steel

tubing meeting AASHTO-M-138 for Aluminum Alloys.

See Std. Plans, and Contract Plans for details. The steel
structure

shall be galvanized after fabrication in accordance

with AASHTO-M-111.

Steel Sign Post - Fabricated Steel Sign Posts as detailed in Std
Plans. Shop drawings for approval are to be provided prior to
fabrication

Light Standard-Prestressed - Spun, prestressed, hollow
concrete poles.

Light Standards - Lighting Standards for use on highway
illumination systems, poles to be fabricated to conform with
methods and materials as specified on Std. Plans. See Specia
Provisions for pre-approved drawings.

Traffic Signal Standards - Traffic Signal Standards for use on

highway and/or street signal systems. Standards to be
fabricated

to conform with methods and material as specified on Std.
Plans.

See Special Provisions for pre-approved drawings

41.

Precast Concrete Sloped Mountable Curb (Single and
DualFaced)
See Std. Plans.

Supplemental to Wage Rates
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ITEM DESCRIPTION YES NO
42. Traffic Signs - Prior to approval of a Fabricator of Traffic Signs,
the sources of the following materials must be submitted and
approved for reflective sheeting, legend material, and
aluminum X X
sheeting.
NOTE: *** Fabrication inspection required. Only signs tagged
"Fabrication Approved" by WSDOT Sign Fabrication Inspector
to be installed
Std
Custom Signing
Message Message
43. Cutting & bending reinforcing steel X
44. Guardrail components X X
Custom | Standard
End Sec Sec
45. Aggregates/Concrete mixes Covered by
WAC 296-127-018
46. Asphalt Covered by
WAC 296-127-018
47. Fiber fabrics X
48. Electrical wiring/components X
49. treated or untreated timber pile X
50. Girder pads (elastomeric bearing) X
51. Standard Dimension lumber X
52. lIrrigation components X

Supplemental to Wage Rates
08/31/2018 Edition, Published August 1%, 2018




ITEM DESCRIPTION YES NO
53. Fencing materials X
54. Guide Posts X
55. Traffic Buttons X
56. Epoxy X
57. Cribbing X
58. Water distribution materials X
59. Steel "H" piles X
60. Steel pipe for concrete pile casings X
61. Steel pile tips, standard X
62. Steel pile tips, custom X

Prefabricated items specifically produced for public works projects that are prefabricated in a
county other than the county wherein the public works project is to be completed, the wage for
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual
prefabrication takes place.

It is the manufacturer of the prefabricated product to verify that the correct county wage rates are
applied to work they perform.

See RCW 39.12.010
(The definition of "locality” in RCW 39.12.010(2) contains the phrase "wherein the physical work is being performed." The department
interprets this phrase to mean the actual work site.

Supplemental to Wage Rates 8
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WSDOT's List of State Occupations not applicable to Heavy and
Highway Construction Projects

This project is subject to the state hourly minimum rates for wages and fringe benefits in
the contract provisions, as provided by the state Department of Labor and Industries.
The following list of occupations, is comprised of those occupations that are not normally
used in the construction of heavy and highway projects.

When considering job classifications for use and / or payment when bidding on, or building
heavy and highway construction projects for, or administered by WSDOT, these
Occupations will be excepted from the included "Washington State Prevailing Wage Rates
For Public Work Contracts" documents.

Building Service Employees

Electrical Fixture Maintenance Workers

Electricians - Motor Shop

Heating Equipment Mechanics

Industrial Engine and Machine Mechanics

Industrial Power Vacuum Cleaners

Inspection, Cleaning, Sealing of Water Systems by Remote Control
Laborers - Underground Sewer & Water

Machinists (Hydroelectric Site Work)

Modular Buildings

Playground & Park Equipment Installers

Power Equipment Operators - Underground Sewer & Water
Residential *** ALL ASSOCIATED RATES ***

Sign Makers and Installers (Non-Electrical)

Sign Makers and Installers (Electrical)

Stage Rigging Mechanics (Non Structural)

The following occupations may be used only as outlined in the preceding text concerning
"WSDOT's list for Suppliers - Manufacturers - Fabricators"

e Fabricated Precast Concrete Products
¢ Metal Fabrication (In Shop)

Definitions for the Scope of Work for prevailing wages may be found at the Washington
State Department of Labor and Industries web site and in WAC Chapter 296-127.

Supplemental to Wage Rates 9
08/31/2018 Edition, Published August 1%, 2018



Washington State Department of Labor and Industries
Policy Statements
(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.)

WAC 296-127-018 Agency filings affecting this section

Coverage and exemptions of workers involved in the production and delivery of
gravel, concrete, asphalt, or similar materials.

(1) The materials covered under this section include but are not limited to: Sand, gravel,
crushed rock, concrete, asphalt, or other similar materials.

(2) All workers, regardless of by whom employed, are subject to the provisions of
chapter 39.12 RCW when they perform any or all of the following functions:

(a) They deliver or discharge any of the above-listed materials to a public works project
site:

(i) At one or more point(s) directly upon the location where the material will be
incorporated into the project; or

(ii) At multiple points at the project; or
(iii) Adjacent to the location and coordinated with the incorporation of those materials.

(b) They wait at or near a public works project site to perform any tasks subject to this
section of the rule.

(c) They remove any materials from a public works construction site pursuant to
contract requirements or specifications (e.g., excavated materials, materials from
demolished structures, clean-up materials, etc.).

(d) They work in a materials production facility (e.g., batch plant, borrow pit, rock quarry,
etc.,) which is established for a public works project for the specific, but not necessarily
exclusive, purpose of supplying materials for the project.

(e) They deliver concrete to a public works site regardless of the method of
incorporation.

(f) They assist or participate in the incorporation of any materials into the public works
project.

Supplemental to Wage Rates 10
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(3) All travel time that relates to the work covered under subsection (2) of this section
requires the payment of prevailing wages. Travel time includes time spent waiting to load,
loading, transporting, waiting to unload, and delivering materials. Travel time would
include all time spent in travel in support of a public works project whether the vehicle is
empty or full. For example, travel time spent returning to a supply source to obtain another
load of material for use on a public works site or returning to the public works site to obtain
another load of excavated material is time spent in travel that is subject to prevailing wage.
Travel to a supply source, including travel from a public works site, to obtain materials for
use on a private project would not be travel subject to the prevailing wage.

(4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver
materials to a stockpile.

(a) A "stockpile" is defined as materials delivered to a pile located away from the site
of incorporation such that the stockpiled materials must be physically moved from the
stockpile and transported to another location on the project site in order to be incorporated
into the project.

(b) A stockpile does not include any of the functions described in subsection (2)(a)
through (f) of this section; nor does a stockpile include materials delivered or distributed
to multiple locations upon the project site; nor does a stockpile include materials dumped
at the place of incorporation, or adjacent to the location and coordinated with the
incorporation.

(5) The applicable prevailing wage rate shall be determined by the locality in which the
work is performed. Workers subject to subsection (2)(d) of this section, who produce such
materials at an off-site facility shall be paid the applicable prevailing wage rates for the
county in which the off-site facility is located. Workers subject to subsection (2) of this
section, who deliver such materials to a public works project site shall be paid the
applicable prevailing wage rates for the county in which the public works project is located.

[Statutory Authority: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, §
296-127-018, filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and 39.12
RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 12/18/91 and
4/1/92, effective 8/31/92.]
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To:

PROPOSAL

Bidder

Board of County Commissioners, Whitman County Courthouse, Colfax, WA 99111

Commissioners:

The undersigned hereby certify that they have examined the location of the DONEEN QUARRY,

C.R.C.P. No. 168 as shown in the contract plans, and have read and thoroughly understand the

plans, specifications and special provisions concerning the work described in this project.

The undersigned further understand the method by which payment will be made for said work,

and hereby propose to undertake and complete the work described in this project, or as much

thereof as can be completed with the monies available, in accordance with the said plans,

specifications and special provisions and the following schedule of rates and prices:

SCHEDULE OF ITEMS

NOTE: Unit prices for all items (unless filled in by Contracting Agency), all extensions, and total

amount of bid shall be shown. All entries must be in legible figures (not words) and typed or

entered in ink.

ITEM

ESTIMATED

NO. DESCRIPTION QUANTITY UNIT PRICE PER UNIT TOTAL PRICE
1. |Mobilization 1 L.S. LUMP SUM
Furnish & Stockpile Crushed
2. Surfacing Top Course 50,000 Ton
3. |Furnish & Stockpile 3/8” Chips 2,500 Ton
4. |Furnish & Stockpile 1/4” Minus 2,500 Ton
5. Furnish & Stockpile Crushed 5,000 Ton

Screenings

BASIS OF AWARD: TOTAL ITEMS 1-5

DONEEN QUARRY
C.R.C.P. No. 168




Failure to return this Declaration as part of the bid proposal package
will make the bid nonresponsive and ineligible for award.

NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of
perjury under the laws of the United States that the following
statements are true and correct:

1. That the undersigned person(s), firm, association or corporation has
(have) not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with the project for which this
proposal is submitted.

2. That by signing the signature page of this proposal, | am
deemed to have signed and to have agreed to the provisions
of this declaration.

NOTICE TO ALL BIDDERS

To report rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (USDOT) operates the above toll-free
“hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone
with knowledge of possible bid rigging, bidder collusion, or other fraudulent
activities should use the “hotline” to report such activities.

The “hotline” is part of USDOT’s continuing effort to identify and investigate
highway construction contract fraud and abuse and is operated under the
direction of the USDOT Inspector General. All information will be treated
confidentially and caller anonymity will be respected.

DONEEN QUARRY 2 DOT Form 272-0361 EF
C.R.C.P. No. 168 07/2011



Local Agency Proposal -
Signature Page

The bidder is hereby advised that by signature of this proposal he/she is deemed to have acknowledged
all requirements and signed all certificates contained herein.

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the approximate
estimate of quantities at the above prices and in the form as indicated below is attached hereto:

Cash ] in the Amount of
Cashier's Check ] Dollars
Certified Check G ) Payable to the State Treasurer
Proposal Bond L] In the Amount of 5% of the Bid
Receipt is hereby acknowledged of addendum(s) No.(s) , &
Signature of Authorized Official(s)
i
Firm Name
Address

State of Washington Contractor’s License No.

Federal ID No.

Note:

(1)  This proposal form is not transferable and any alteration of the firm’s name entered hereon
without prior permission from Whitman County will be cause for considering the
proposal irregular and subsequent rejection of the bid.

(2)  Please refer to section 1-02.6 of the standard specifications, re: “Preparation of Proposal,” or
“Article 4” of the Instruction to Bidders for building construction jobs.

DONEEN QUARRY 3
C.R.C.P. No. 168 07/2011
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“1

Certification of Compliance with Wage Payment Statutes

Doneen Quarry
C.R.C.P. 168

The bidder hereby certifies that, within the three-year period immediately preceding the bid
solicitation date (October 11, 2018), the bidder is not a “willful” violator, as defined in RCW
49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final and
binding citation and notice of assessment issued by the Department of Labor and Industries or
through a civil judgment entered by a court of limited or general jurisdiction.

| certify under penalty of perjury under the laws of the State of Washington that the foregoing is
true and correct.

Bidder’s Business Name

Signature of Authorized Official*

Printed Name

Title

Date City State

Check One:
Sole Proprietorship O  Partnership 0 Joint Venture [ Corporation [

State of Incorporation, or if not a corporation, State where business entity was formed:

If a co-partnership, give firm name under which business is transacted:

*If a corporation, proposal must be executed in the corporate name by the president or vice-president
(or any other corporate officer accompanied by evidence of authority to sign). If a co-partnership,
proposal must be executed by a partner.



SUBMIT THE
ENCLOSED PROPOSAL
BOND FORM WITH
YOUR PROPOSAL.

USE OF OTHER FORMS
MAY SUBJECT YOUR
BID TO REJECTION.

NOTE: Use of other forms may limit
the bond below an amount equal
to five percent of the bid total.






Whitman County
Local Agency Proposal Bond

KNOW ALL MEN BY THESE PRESENTS, That we,

of as principal, and the

a corporation duly organized under the laws of the state of , and

authorized to do business in the State of Washington, as surety, are held and firmly bound unto the State
of Washington in the full and penal sum of five (5) percent of the total amount of the bid proposal of said
principal for the work hereinafter described, for the payment of which, well and truly to be made, we bind

our heirs, executors, administrators and assigns, and successors and assigns, firmly by these presents.
The condition of this bond is such, that whereas the principal herein is herewith submitting his or

its sealed proposal for the following highway construction, to wit:

said bid and proposal, by reference thereto, being made a part hereof.

NOW, THEREFORE, If the said proposal bid by said principal be accepted, and the contract be
awarded to said principal, and if said principal shall duly make and enter into and execute said contract
and shall furnish bond as required by Whitman County within a period of twenty (20) days from and after said
award, exclusive of the day of such award, then this obligation shall be null and void, otherwise it shall
remain and be in full force and effect.

IN TESTIMONY WHEREOF, The principal and surety have caused these presents to be signed
and sealed this day of

)

(Principal)

(Surety)

(Attorney-in-fact)

DOT Form 272-001A EF

07/2011
DONEEN QUARRY

C.R.C.P. No. 168


Julie.Edgeman
Typewritten Text
Whitman County
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CRUSHING LIMITS
SETBACK LINE

DNR PERMIT BOUNDARY CRUSHING LIMITS
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MARKED PRIOR TO ACTMTY — EXISTING

MATERIAL TO BE
BLASTED & CRUSHED

ELEV. = 2390.00

ULTIMATE RECLAMATION LINE:
ELEV. VARIES SEE ULTIMATE
RECLAMATION SHEET 3 OF 3

BENCH & PIT FLOOR SECTION A—A DETAIL
AREA 1

SETBACK LINE
DNR PERMIT BOUNDARY

EXISTING GROUND LINE
STOCKPILED OVERBURDEN
NOTE 6

CRUSHING LIMITS:

j S \ EXISTING QUARRY FACE
ULTIMATE ~ ELEV. VARIES SEE ULTIMATE \/_

OVERHEAD UTILITIES
CRUSHING LIMITS SETBACK LINE
L PrioTS WL BE DNR PERMIT BOUNDARY
S e

NOTES:

1. PRIOR_TO _BEGINNING WORK THE CONTRACTOR SHALL SUBMIT A SIGN
PLAN TO THE COUNTY ENGINEER. WHITMAN COUNTY WILL PROVIDE
SIGNS FOR THE CONTRACTOR TO ERECT AND MAINTAIN FOR THE
DURATION OF THE PROJECT.

. THE_CONTRACTOR SHALL PLAN OPERATIONS SO AS TO UTILIZE 100%
OF THE OVERSIZE MATERIAL AND PREVIOUSLY BLASTED MATERIAL
ENCOUNTERED WITHIN THE QUARRY. (SEE SPECIAL PROVISIONS

. BASIS OF BEARING FROM 08/11/1937 COUNTY ROAD PROJECT NO. 4,
SHEET 3 OF 3.

. PROPOSED STOCKPILE SITES TO BE CLEARED AND LEVELED TO THE
SATISFACTION OF THE COUNTY ENGINEER PRIOR TO STOCKPILING.

. MAINTENANCE OF ALL HAUL ROADS SHALL BE THE CONTRACTORS RESPONSIBILITY.

. STOCKPILED AND UNDISTURBED OVERBURDEN SHALL BE PRESERVED FOR
QUARRY RECLAMATION, AND IS NOT AVAILABLE FOR USE BY THE CONTRACTOR
IN AGGREGATE PRODUCTION.

. A BLASTING PLAN (WHICH SHALL ALSO SHOW OVERBURDEN REMOVAL
AND STOCKPILING) SHALL BE SUBMITTED, FOR APPROVAL BY THE
COUNTY ENGINEER. ~ 48 HOURS OF NOTICE IS REQUIRED.

. AGGREGATE SHALL BE STOCKPILED WITHIN THE DESIGNATED AREA,
AS DIRECTED BY THE COUNTY ENGINEER.

. NO EQUIPMENT SHALL COME WITHIN 27 FEET OF THE POWER LINES.

. STOCKPILE SURFACES SHALL HAVE 27 FEEI' MINIMUM CLEARANCE
FROM ALL POWER LINES AND POWER POLES

THE CRUSHING SHALL BEGIN IN DESIGNATED AREA—1 ALL AVAILABLE
MATERIAL MUST BE BLASTED AND UTILIZED FOR_MATERIAL PRODUCTION
EXISTING GROUND ELEVATION VARIES FROM 2403.00° TO 2436.

AREA—1 SHALL BE BLASTED TO A ELEVATION DEPTH OF 2390. OO

AS SHOWN ON BENCH & PIT FLOOR SECTION A-A & B-—B DETAILS.

UPON COMPLETION OF AREA—1 CRUSHING SHALL BEGIN IN

DESIGNATED AREA—2 ALL AVAILABLE MATERIAL MUST BE BLASTED AND
UTILIZED FOR MATERIAL PRODUCTION. PROCEEDING FROM EAST TO WEST
& SOUTH TO NORTH, CRUSHING THE ENTIRE AREA AS SHOWN ON BENCH
& PIT FLOOR SECTION C—C DETAIL. EXISTING GROUND ELEVATION VARIES
FROM 2400.00° TO 2455.00°. ULTIMATE RECLAMATION FLOOR ELEVATION
VARIES FROM 2398.00° TO 2420.00’.
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