BIDS - COUNTYWIDE SEALCOATING 2016, C.R.P.'s No. 0017-3, 0025-4, 3000-16, 4000-16, 4100-3 & 4400-8, AUGUST 1, 2016 @ 11:00 a.m.

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITIES	UNIT	ENGINEER'S ESTIMATE		POE ASPHALT PAVING, INC.		GRANITE CONSTRUCTION COMPANY		CENTRAL WASHINGTON ASPHALT, INC.	
				UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	MOBILIZATION	1	L.S.	$ 60,000.00	$60,000.00	$73,000.00	$73,000.00	$160,714.67	$160,714.67	$158,466.91	$158,466.91
2	ASPHALT EMULSION CRS-2P	1,394	TON	$ 500.00	$697,000.00	$225.00	$313,650.00	$375.00	$522,750.00	$535.00	$745,790.00
3	ASPHALT FOR FOG SEAL	293	TON	$ 300.00	$87,900.00	$308.00	$90,244.00	$405.00	$118,665.00	$450.00	$131,850.00
4	FURNISHING AND PLACING CRUSHED 3/8" CHIPS	9,630	TON	$ 35.00	$337,050.00	$64.40	$620,172.00	$40.00	$385,200.00	$30.00	$288,900.00
5	CRACK SEALING	139,197	L.F.	$ 1.48	$206,011.56	$0.62	$86,302.14	$0.65	$90,478.05	$0.50	$69,598.50
6	PAINT LINE	694,425	L.F.	$ 0.08	$55,554.00	$0.12	$83,331.00	$0.13	$90,275.25	$0.12	$83,331.00
7	PAINTED STOP LINE	110	L.F.	$ 3.00	$330.00	$6.50	$715.00	$7.25	$797.50	$6.50	$715.00
8	PAINTED RAILROAD CROSSING SYMBOL	8	EACH	$ 300.00	$2,400.00	$225.00	$1,800.00	$500.00	$4,000.00	$225.00	$1,800.00
9	TEMPORARY PAVEMENT MARKING - SHORT DURATION	230,472	L.F.	$ 0.12	$27,656.64	$0.15	$34,570.80	$0.16	$36,875.52	$0.15	$34,570.80
10	PROJECT TEMPORARY TRAFFIC CONTROL	1	L.S.	$ 77,220.00	$77,220.00	$121,500.00	$121,500.00	$210,000.00	$210,000.00	$160,000.00	$160,000.00
11	CONSTRUCTION SIGNS CLASS A	2,937	S.F.	$ 8.00	$23,496.00	$10.00	$29,370.00	$12.00	$35,244.00	$13.50	$39,649.50
12	TRIMMING AND CLEANUP	1	L.S.	$ 6,000.00	$6,000.00	$950.00	$950.00	$3,000.00	$3,000.00	$1,500.00	$1,500.00
13	SPCC PLAN	1	L.S.	$ 350.00	$350.00	$500.00	$500.00	$1,000.00	$1,000.00	$1,000.00	$1,000.00
	BASIS OF AWARD: TOTAL BID ITEMS 1-13				$1,580,968.20		$1,456,104.94		$1,658,999.99		$1,717,171.71