

BIDS - WAWAWAI-PULLMAN ROAD OVERLAY, C.R.P. No. 9010-7, JULY 6, 2010 @ 11:15 a.m.

BIDDERS:				ENGINEER'S ESTIMATE		POE ASPHALT PAVING		CENTRAL WASH. ASPHALT		MOTLEY-MOTLEY	
ITEM NO.	DESCRIPTION	ESTIMATED QUANTITIES	UNIT	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	MOBILIZATION	1.00	L.S.	\$15,000.00	\$15,000.00	\$39,000.00	\$39,000.00	\$35,000.00	\$35,000.00	\$142,700.00	\$142,700.00
2	HMA CL. 1/2 IN. PG 64-22	8,900.00	TON	\$80.00	\$712,000.00	\$68.00	\$605,200.00	\$69.00	\$614,100.00	\$73.74	\$656,286.00
3	JOB MIX COMPLIANCE PRICE ADJUSTMENT	1.00	CALC	-\$1.00	(\$1.00)	(\$1.00)	(\$1.00)	(\$1.00)	(\$1.00)	(\$1.00)	(\$1.00)
4	COMPACTION PRICE ADJUSTMENT	1.00	CALC	-\$1.00	(\$1.00)	(\$1.00)	(\$1.00)	(\$1.00)	(\$1.00)	(\$1.00)	(\$1.00)
5	PAVEMENT REINFORCEMENT GRID	22,300.00	S.Y.	\$7.50	\$167,250.00	\$8.35	\$186,205.00	\$8.10	\$180,630.00	\$9.00	\$200,700.00
6	PAINT LINE	78,250.00	L.F.	\$0.15	\$11,737.50	\$0.13	\$10,172.50	\$0.12	\$9,390.00	\$0.13	\$10,172.50
7	TEMPORARY PAVEMENT MARKING	26,083.00	L.F.	\$0.15	\$3,912.45	\$0.13	\$3,390.79	\$0.12	\$3,129.96	\$0.13	\$3,390.79
8	PROJECT TEMPORARY TRAFFIC CONTROL	1.00	L.S.	\$27,000.00	\$27,000.00	\$23,000.00	\$23,000.00	\$24,000.00	\$24,000.00	\$39,000.00	\$39,000.00
9	TRIMMING AND CLEANUP	1.00	L.S.	\$2,000.00	\$2,000.00	\$1,100.00	\$1,100.00	\$5,500.00	\$5,500.00	\$5,000.00	\$5,000.00
10	MINOR CHANGE	1.00	CALC	\$1.00	\$1.00	\$1.00	\$1.00	\$1.00	\$1.00	\$1.00	\$1.00
11	SPCC PLAN	1.00	L.S.	\$1,000.00	\$1,000.00	\$220.00	\$220.00	\$500.00	\$500.00	\$500.00	\$500.00
	BASIS OF AWARD: TOTAL BID ITEMS 1-11				\$938,898.95		\$868,287.29		\$872,248.96		\$1,057,748.29